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CSIR-INDIAN INSTITUTE OF INTEGRATIVE MEDICINE, JAMMU 

Canal Road, Jammu 

Email id:-jai.sharma@iiim.res.in, 0191-2585343, Mobile no. 7982279897 

 

NOTICE INVITING e-TENDER (eNIT) 

Ref. No.: IIIM/Works/NIT                                                                                 Date: 13.12.2022 

Item rates tenders are invited through the e-tendering portal, for the below mentioned work 
from the Contractors working with State PWD, CPWD, Railway, M.E.S., Post & Telegraph Deptt., 
Semi-Government Organization, Public Sector Undertakings or those who have worked for CSIR-
IIIM or its laboratories/Institutes and have successfully carried out minimum one/two/three similar 
works of amounting 80%/60%/40% respectively and above during the last seven years ending 

previous day of last date of submission of tenders. 

The tendering process is online at NIC CPPP e-portal URL address 
http://etenders.gov.in/eprocure/app. For information, window NIT is also available in IIIM website 
(http://www.iiim.res.in). Interested and eligible contractors may download and go through the tender 
document. 

Name of Work Time of 

Completion 

Estimated Cost  

(in Rs.) 

Tender Fee Non- 

refundable 

(in Rs.) 

 

Annual Maintenance Contract 

for Scientific cleaning and 

sterilization of all concrete 

tanks, elevated storage tanks, 

underground RCC tank at 

IIIM, Jammu and Br. Lab 

Srinagar 

 

 

12 months 

 
5,92,176.00 

 

500/- 

 

 

 

CRITICAL DATE SHEET 

Publishing Date 13-12-2022 

Bid Document Download / Sale Start Date 13-12-2022 
Bid Submission Start 13-12-2022 

Bid Submission End Date 27-12-2022 
Last date and time of submission of original Demand 
Draft/Banker’s Cheque against EMD and Tender Fee. 

27-12-2022 up to 3.00 PM 

Bid Opening Date (e-Cover-1) 28-12-2022 3.00 PM 
Bid Opening Date (e-Cover-2) To be intimated later on through CPPP Portal 

after the Technical Evaluation. 

 

 

Page 1 of 1 
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Instructions for Online Bid Submission 

Prospective tenderers are advised to get register themselves at NIC CPP portal, obtain ‘Login ID’ & 

‘Password’ and go through the instruction available in the Home Page after log into the CPP-portal  

http://etender.gov.in/eprocure/app. They should also obtain Digital Signature Certificate (DSC) in 

parallel which is essentially required for submission of their tender. The tenderer shall submit their 
tender only at CPP portal https://etender.gov.in/eprocure/app. Tenderer/Contractor are advised to 

follow the instructions provided in the tender documents for online submission of bids. Tenderers are 

required to upload the digitally signed file of scanned document along with scanned copy of Demand 
Draft for Tender Fee and EMD in the form of CDR/TDR/FDR, pledged in favor of Director, IIIM, 

Jammu. Bid documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document. 
 

Uploading of tender in location other than specified above shall not be considered. Hard copy of 

tender shall not be entertained in that case. 

 
1.The tenderers shall be required to submit the bids in two bid system i.e., Technical Bid and Price 
Bid 

 

Technical Bid 

 

A. -1:-Eligibility Criteria- 

 
The Eligibility Criteria shall be decided on the following lines: 
 

(i) Experience of having successfully completed works during the last 7 years ending 

previous day of last date of submission of tenders. Three civil completed works, each 
costing not less than the amount equal to 40% of estimated cost put to tender, or Two civil 

completed works, each costing not less than the amount equal to 60% of the estimated 

cost put to tender or One civil completed work of aggregate cost not less than the amount 
equal to 80% of the estimated cost.  
 

(ii) Turnover: Average annual financial turnover on construction works should be at least 

50% of the estimated cost put to tender during the immediate last three consecutive 

financial years.  
 

(iii) Profit/loss: The bidder should not have incurred any loss (profit after tax should be 

positive) in more than two years during available last five consecutive balance sheet, duly 

audited and certified by the Chartered Accountant.  
 

(iv) Solvency Certificate: Solvency of the amount equal to 40% of the Estimated Cost put to 
tender (ECPT). 

 

(v) Evaluation of performance: Evaluation of the performance of contractors for eligibility 

shall be done by NIT approving authority or a Committee constituted by him. All the 

eligible civil works executed and submitted by the bidders may be got inspected by a 
committee which may consist of client or any other authority as decided by NIT 

approving authority. The marks for the quality shall be given based on this inspection, if 

inspection is carried out. Scoring method of evaluation:- The scoring for evaluation 
mentioned in these columns shall be done as given in Performa – I .  
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PROFORMA - 1  

 

CRITERIA FOR EVALUATION OF THE PERFORMANCE OF 

CONTRACTORS FOR PRE-ELIGIBILITY 
 

(a) Attributes Evaluation 

 

Financial strength      (20 marks)  

 (i) Average annual Turnover            16 marks 

 

(ii) Solvency Certificate                     4 marks 

(i) 60%  marks for minimum 

eligibility criteria 

(ii) 100% marks for twice the 
minimum eligibility criteria 

In between (i) & (ii)-on pro-rata 

basis. 

(b)  
Experience in civil class of works 20 marks 

 

(i) 60%  marks for minimum 
eligibility criteria 

(ii) 100% marks for twice the 

minimum eligibility criteria 
In between (i) & (ii)-on pro-rata basis.+` 

 

(c) Performance of Works (time over run) (20 

marks) 

 

 

Parameter Calculation for Point Score Maximum 

Marks 

If TOR 

(i) Without levy of compensation 
(ii) With levy of compensation 

(iii) Levy of compensation not 

decided 

1.00      2.00     3.00      

˃3.50 
20           15        10          10 

20            5          0            -5 

20           10         0             0 

20 

TOR=AT/ST, where AT=Actual Time; ST=Stipulated Time in the Agreement plus (+) 

justified period of Extension of Time 

Note: Marks for value in between the stages indicated above is to be determined by straight 

line variation basis. 

 Performance of Works (Quality)                     (40 marks) 

(i) Outstanding                                       40 

(ii) Very Good                                        30 
(iii) Good                                                20 

(iv) Poor                                                  0  

 

 
2. The contractor/firm should register in appropriate class of C.P.W.D, Railways, MES, Post 

& Telegraph Deptt., State P.W.D., Semi-Government Organization and /or from those 
who have successfully carried out one/two/three civil works of 80%/60%/40% value of 
estimated cost during the last seven years ending previous day of last date of submission 
of tenders for C.S.I.R., other Central/Semi-Govt. or reputed Private Organization. 

 

3. GST registration certificate with Sale Tax Deptt. (J&K) and PAN Card. 

 
4. Experience/work Completion Certificate successfully carried out by the Agency/Firm. 

 

5. The Bidders are required to open RTGS a/c in any nationalized bank of India for making 
payment through RTGS. 

 

6. Duly signed undertaking by tenderer regarding compliance of GST provision. 
 

7. Tender fee in the form of DD drawn in favour of Director, CSIR-IIIM, Jammu or 

NEFT/RTGS credited in IIIM Bank Account No. 30186230982 at SBI, Hari  Market, 

Jammu 
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8. EMD should be in the shape of DD/online/RTGS/NEFT, in favour of Director, CSIR-
IIIM, Jammu, or credited in IIIM Bank Account No. 30186230982 at SBI, Hari 

Market, Jammu Branch. 

 

Note: Preference shall be given to bidders in respect of “Public Procurement (Preference 

to Make in India) Order, 2017-Revision (04.06.2020)” issued by DPIIT and “Public 

Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012” issued by 

MoSME (wherever admissible). 
 

Technical Bid will contain digitally signed file of scanned document of the following: 

The following documents are to be furnished /uploaded by the contractor along with Technical Bid as 
per the Tender Documents for Pre qualification.  

a) Signed and Scanned Copies for eligibility Criteria such as Work orders of civil nature with 
completion certificate/ certified bills indicating the value of work specified as above, 
certificates indicating Average Annual Turnover, Profit/Loss declaration, Solvency 
Certificates, Registration Certificates, PAN No., GST Registration Certificate etc.  

b) Documents for Earnest Money in the form of DD/CDR/TDR/FDR/RTGS/NEFT duly pledged 

in favour of Director, IIIM, Jammu and Tender Fee in the form of DD/RTGS/NEFT in favour 

of Director, IIIM, Jammu specified as above only. 

 

The original TDR/CDR/FDR & Demand Draft against Earnest Money and Tender Fee should reach 
by post/courier/given in person to the concerned officials as mentioned in CRITICAL DATE SHEET 
before due date. Any postal delay will not be entertained. 

The details of TDR/CDR/FDR & Demand Draft physically sent, should tally with the details available 
in the scanned copy and data entered during bid submission time, failing which the tender shall be 
rejected. 

The financial bids of the contractors/firms found to be meeting the qualifying requirements 
(Eligibility Criteria) shall be as per CRITICAL DATE SHEET. (Depending on Technical Bid 

evaluation the date shall be intimated through CPP Portal). Financial bid/Price bid of tenders will 
not be opened and offer/tender will be treated as Null and Void in case e-Cover -1 are not found in 
order. 

 

B. -2: Financial e-bid through CPP Portal:-  

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 

has been given as a standard BOQ format with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, 
open it and complete the unprotected cells with their respective financial quotes and other details 
(such as name of the bidder). No other cells should be changed/tempered. Once the details have 

been completed, the bidder should save it and submit online, without changing the file name. If 
the BOQ file is found to be modified or tampered by the bidder, the bid will be rejected 
henceforth. 

2. Tenderers must ensure that all the uploaded documents should be of good quality. Vague /poor 
quality of printed documents and incomplete documents will not be accepted.  

3. The rates quoted by the tenderers /bidders should be inclusive of all taxes including GST, Labour 
Cess etc.  

4. The rates of all items to be provided in e-tender, rate quoted as zero for any item will be liable for 
rejection of financial bid. Conditional tenders shall also be liable for rejection.  

5. The successful bidder, after getting the LOI (Letter of Intent), has to sign in each and every page 
of contract documents (hard copies) with date and seal downloaded from 
http://etenders.gov.in/eprocure/app in CSIR-IIIM for agreement and issue of work order.  
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6. The Director, CSIR-IIIM, Jammu reserve the right to disallow issue of tender document to 
working agencies whose performance at ongoing (s) is below par and usually poor. He also 
reserves the right to verify the credential submitted by the agency at any stage (before or after the 

award of work). If at any stage, any information /documents submitted by the tenderer is found to 
be incorrect/false or have some discrepancy which disqualifies the contractor then the following 
actions are liable:- 

 
a)  Forfeit the entire amount of EMD submitted by the firm.  

b) The agency shall be liable for debarment from tendering in CSIR-IIIM, apart from any other 
appropriate contractual/legal action. 

 

The Director, CSIR-IIIM, Jammu reserves the right of accepting or rejecting any or all tenders or 
any part thereof without assigning any reason. 

 

 

 

 

               

Assistant Executive Engineer (Civil) 
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COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH 

NOTICE INVITING e-TENDER 

COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH 

 
*******NOTICE INVITING TENDERS******* 

E-Tenders are hereby invited for the work of “Annual Maintenance Contract for scientific 

cleaning and sterilization of all concrete tanks, elevated storage tanks, underground RCC tank 

at IIIM, Jammu and Br. Lab Srinagar. (Civil Work)” from contractors of appropriate class of 

State PWD,CPWD, Railway, MES, Post & Telegraph Department and/or from those who have 

worked for CSIR-IIIM or its Laboratories/Institutes and have successfully carried out minimum 

one/two/three similar works of 80%/60%/40% respectively and above during the last seven years 

ending previous day of last date of submission of tenders. The tenderers are required to submit 

digitally signed eligibility criteria of the conditions such as work orders of civil nature with 

completion certificates/certified bills indicating the value of work specified as above, GST registration 

certificate duly signed, undertaking by tenderer regarding compliance of GST provision, PAN card, 

experience certificate alongwith latest Income Tax Clearance Certificate while submitting of 

eligibility criteria in  

e-Cover-I.  

 
1. The estimated cost of Rs.5,92,176.00 (Five Lakh Ninety two Thousand and one  

Hundred Seventy six only) is largely based on market analysis as per CPWD (The latest 
CPWD specifications shall be followed.). 

 

2. Time for carrying out the work is 12 Months and the date of commencement shall be 

reckoned from the tenth day of issue of award letter/intimation letter for the work. 
 

3. The e-tender shall not be issued physically. The tendering process is online at NIC CPPP e-

portal URL address http://etender.gov.in/eprocure/app. For information, window NIT is also 
available IIIM website (www.iiim.res.in). Interested and eligible contractors may download 

and go through the tender document. Tenderers should submit Rs.500/- (Rupees Five 

hundred only) in the form of DD in favour Director, CSIR-IIIM, Jammu (non-refundable) 

for tender cost. Failure to do so, the tender will be rejected. 
 

4. As per OM No.F.9/4/2020-PDD dated 12.11.2020 of Procurement Policy Division of 

Department of Expenditure under Ministry of Finance, in place of Bid security, Bidders are 
required  to sign a Earnest Money Deposit Declaration accepting that if they withdraw or 

modify their Bids during the period of validity, or if they are awarded the contract and they 

fail to sign the contract, or to submit a performance security before the deadline defined in the 
request for bids document, they will be suspended for the period of time specified in the 

request for bids document from being eligible to submit Bids for contracts with the entity that 

invited the Bids. 

  
5. The Employer does not bind himself to accept the lowest or any tender and reserves to 

himself the right of accepting the whole or any part of the tender and the tenderer shall be 

bound to perform the same at the rates quoted. 
6.  Canvassing in connection with the tenders is prohibited and the tenders submitted by the 

contractor who resort to canvassing are liable for rejection. 

 

7. The Earnest Money 2% of Estimated Cost of Work as CDR/TDR/FDR/online of a 

schedule bank and drawn in favour of The Director, Indian Institute of Integrative 

Medicine, Jammu should accompany the tender. Tenders received without earnest 

money will be invalid. 
 

http://etender.gov.in/eprocure/app
http://www.iiim.res.in/
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8. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in 

which a relative is posted in the grade between Controller of Administration and Junior 
Engineer, (both inclusive). He shall also intimate the names of persons who are working 

with him in any capacity or subsequently employed by him and who relatives are as 

mentioned above. 

 
NOTE: A person shall be deemed to be a relative of another if, and only if,  (a) they are 

members of  a Hindu undivided family; or (b) they are husband and wife; or (c) the one is 

related to the other in the following manner; Father, Mother (including step mother), Son 
(including step son), Son's wife, Daughter (including step daughter), Father’s father, Son’s 

son, Son's sons wife, Son's daughter,  Son's  daughters husband, Daughter's husband, 

Daughter's Son, Daughter's son's wife, Daughter's daughter, Daughter’s daughter's husband, 
Brother (including step brother).  Brother's wife, Sister (including step sister), Sister's 
husband. 

9. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of 

acceptance and award of work, validity beyond 90 days from the date of opening shall be by 
mutual consent. 

10. The tenderer shall quote rates both in figures and words. He shall also workout the amount for 

each item of work and write in both figures and words. On check if there are differences 

between the rates quoted by the tenderer in words and in figures or in the amount worked out 

by him, the following procedure shall be followed:. 
 

i. When there is a difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the tenderer shall be taken as correct. 
 

ii)   When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall 
be taken as correct. 

iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is not 

 worked out correctly the rate quoted by the tenderer shall be taken as correct and not the 
amount. 

10.  The tenderer should see drawings and in case of doubt obtain required particulars, which 
may in any way influence his tender from the Engineer as no claim whatsoever will be 
entertained for any alleged ignorance thereof. 

11. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the 

condition in regard to accessibility of site, nature and extent of ground, working condition of 

site and locality including stacking of materials, installations of tools and plants (T&P) etc., 

conditions affecting accommodations and movement of labour etc. required for the 
satisfactory execution of the work contract. No claim whatsoever on such account shall be 
entertained by the Employer in any circumstances. 

12. Earnest money will be forfeited if the contractor fails to commence the work as per letter of 

award. 

 
13.  Except writing rates and amount, the tenderer should not write any conditions or make any 

changes, additions, alterations and modifications in the printed form of tenders. Tenderers 

who are desirous to offer rebate the same should be brought out separately in the covering 

letter and submitted along with the tender. 
 

14. Some of the provisions of General Conditions of' Contract are given below. Interpretation 

however shall be as given in the General Conditions of Contract. 
 

(a) DEFECTS LIABLITY PERIOD: Twelve months from the date of completion as certified 

by the Employer. 
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(b) MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: 

Rs.__________ (Rupees ___________________________________________ only). 
Intermediate certificate for a lesser amount can be admitted for payment at the discretion of 

the Engineer. 

 

(c) SECURITY DEPOSIT: A sum @ 10 % of the gross amount of the bill shall be deducted 
from each running bill of the contractor till the sum along with sum already deposited as 

earnest money, amounts to 5 %  of the tendered value of the work In addition, the 

contractor shall be required to deposit an amount equal to 3 % of the contract value as 

performance security as per CPWD Om vide no. DG/CON/Misc./20, dated 31.12.2021 

within the period prescribed in the letter of award issued to him.  After recording of the 

completion date for the work by the Engineer-in-Charge, the Performance Security shall be 
returned to the contractor, without any interest. 

 

(d) COMPENSATION:  Contractor shall pay as compensation an amount equal to one percent 

or such smaller amount as the Employer (whose decision in writing shall be final) may 
decide on the cost of the whole work as shown in the agreement, for every week that the 

work remains uncommenced or unfinished or due quantity of work remains incomplete after 

the proper dates. Compensation to be paid shall not exceed 10% of the estimated cost of the 
work as shown in the agreement. 

 

15. Schedule showing approximate quantity of materials to be supplied by the Employer under 
Clause: 6 of the General Conditions of Contract for works contracted to be executed and the 
rates at which they are to be charged for.  

Particulars of 

Material 

 

Approx. 

Qty. 

Rates at which the material will be charged to the 

contractor 

Place of 

Delivery 

Unit Rs.  

(Figures) 

Rupees (Words) 

      

      

      

      

      

 
NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the Engineer before 

he submits the tender. 

16. For all specialist jobs e.g. lights, air conditioning, Public address, fire protection, 

security/surveillance and building management systems, technical (covering also general 

conditions and commercial terms) and financial offers will be given separately in two sealed 
covers.  
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ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT MADE AT ________this__________ day of _______________ BETWEEN the 

Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies Registration Act 1860 
(Hereinafter referred to as the Employer, which expression shall include its successors and assignees and authorized 

officers of the Society) of the one part and _______________ trading in the name and style of _____________ (herein 

after referred to as the contractors(s) which expression shall include his/their respective heirs, executors, 
administrators and permitted assignees) of the other part. 

 

WHEREAS the Employer is desirous of getting the work of ________ done and has caused drawings, schedule of 
Quantities and Specifications describing the work to be prepared. 

 

AND Whereas the said specifications and the schedule of quantities and other documents have been signed by on 

behalf of the parities. 
 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS 

FOLLOWS: 
 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and 

subject to the conditions hereinafter contained execute and complete, the work at the rates specified in the 

attached schedule of quantities and with such materials as are provided for and in accordance in all respect 
with specifications, designs, drawings and instructions in writing. Time for carrying out the work will 

be_____ months and the date of commencement shall be reckoned from the tenth day of issue of award letter. 

 
2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the times and in 

the manner specified in the said conditions. 

 
3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

 

i. General Conditions of Contract Page No ____ to ___ 

ii. Special Conditions Page No ______ 
iii. Additional Conditions Page No _____ 

iv. Indenture of Secured Advance Page No ___ to ____ 

v. original tender document alongwith the covering letter of the firm dated __ Page No. 1 to _ 
vi. ______________________________________ 

vii. ______________________________________ 

viii. ______________________________________ 
 

In witness whereof the parties hereto have set their respective hands the day and year herein above written. 

Signed by, for and on behalf of Employer ________________________ 

In the presence of 

(1) _________________   (2) ______________________ 
     Signed by the said contractor 

In the presence of 

(1) ______________________  (2) ______________ 
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GENERAL CONDITIONS OF CONTRACT 

 
1. INTERPRETATION 

 

(a). In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and 

Agreement, the following words shall have the meanings herein assigned to them except where the subject or 

context otherwise requires. 
 

(b) This contract shall comprise of the Articles of Agreement General Conditions of Contract, Special Conditions, 

Additional Special Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and 
other documents mentioned in the contents sheet attached hereto and including those to which only reference is 

made herein. 

 
WORK OR WORKS: shall mean all work or works defined in schedule of quantities, specifications and such 

other work or works as the contractor may be entrusted with for carrying out under this contract. 

 

EMPLOYER shall mean Director-General, CSIR or any officer authorized y Director-General for the 
purpose. 

  

ENGINEER: shall mean the Engineer designated by the Employer to superintend and perform other duties as 
indicated in the contract. 

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or not, undertaking 
the work and shall include the legal personal representative or such individual or the persons composing such 

Firm or Company or the successors of such Firm or Company and the permitted assignees of such individual 
or Firm or Firms or Company. 

SITE: shall mean the site of the contract works including any buildings and erections thereon and any other 
land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's use. 

COMPENSATION: shall mean all sums payable by way of compensation under any of the conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage sustained and 

whether or not any damage sustained, and whether or not any damage shall have been sustained. 
 

Words imputing persons include firms and corporations; words imputing the singular only also include the 

plural and vice versa where the context so required.  

 
The headings are given to the clauses for convenience and they will not limit the meaning or scope of the 
clauses in any way. 

2. DRAWINGS AND SPECIFICATIONS 
 

The contractor shall execute whole and every part of the work in the most substantial and workmanlike manner 
both as regards material and otherwise in every respect in accordance with the specifications. The contractor 

shall also conform exactly and faithfully to the design, drawings and instructions given in the respect of the 

work by the Engineer. The contractor shall be furnished free of charge one copy of such specifications and all 

such designs, drawings and instructions as are not included in the printed publications. 
 

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

 
a) The contractor shall provide at his own cost all material (except such materials, if any as may in accordance 

with the contractor be supplied by the Employer) plants, tools, appliances, implements, ladders, scaffolding, 

temporary works, etc. requisite or proper for the execution of the work whether original, altered or substituted 
and whether included in the specifications or other documents forming part of the contract or which may be 
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necessary for the purpose of satisfying or complying to the requirements of Engineer, as to any manner as to 

which under these conditions he is entitled to be satisfied together with carriage there or to and from the work.  
The contractor shall also supply without charge the requisite number of persons with means and materials  

necessary for the purpose of setting out works and counting, weighing and assisting in the measurement or 

examination at any time and from time to time of the work or materials. Failing his so doing, the same may be 
provided by the Engineer at the expense of the contractor and the expenses may be deducted from any money 

due to the contractor under the contract and/or from his Security Deposit. 

Sufficiency of Tender The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of the tender for the works and the rates and the prices quoted in the schedule of items, which rates and 

the prices shall, except as otherwise provided,  all his obligations under the contract and all matters and things necessary 

for the proper completion and maintenance of the works”. 
 

b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at 

this own cost. If, however, piped water is supplied by the Employer, the contractor shall pay for the water at 
one percent of the total cost of the work done except on Electrical work, Air-conditioning work and Furniture 

work. The contractor shall make his own arrangement for water connection and laying of further pipelines 

from the source of supply of the Employer. It should be clearly understood that the Employer does not 

guarantee to maintain un-interrupted supply of water and it will be incumbent on the part of the contractor to 
make alternative arrangement for water at his own cost in the event of any temporary break-down in the water 

mains so that the progress of work is not held up for want of water. No claim as damages of refund of water 

charges will be entertained on account of such break-downs. However, if the contractor is permitted to make 
his own arrangement to draw water from a well, hand-pump, or natural river or pond of the Employer, no 

charges will be made for the water drawn from the same, but the contractor will make good any damage done 

to the installations and ensure that the quality of water used in the work is conforming to BIS codes and 
provide for any treatment at his own cost. 

 

c) The contractor shall be allowed to construct temporary wells in Employers’ land for taking water for 

construction purpose only after he has permission of the Employer in writing. No charges shall be recovered 
from the contractor on this account but the contractor shall be required to provide necessary safety 

arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He shall be 

responsible for any accident or damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are dismantled on completion of the work. 

 

d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground 

of water obtained from elsewhere. 
 

e) Subject to availability the Employer may supply power at only one point from where the Contractor shall 

make his own arrangement for distribution including provision of electric meters, switches, fuses etc. at his 
own cost. These shall be in the custody of the Employer. If there is any hinderance caused to other works the 

contractor shall reroute or remove such temporary lines without any extra cost. Such temporary lines shall be 

removed after the completion of work. The cost of power consumed by the contractor shall be payable to the 
employer at rates fixed by the Employer, which would be deducted from the running account bills. However 

the Employer does not guarantee the supply of power and no compensation for any failure or short supply of 

power shall be entertained. 

 

4.  AUTHORITIES, NOTICES & PATENTS 

a) The contractor shall conform to any regulations and bye-laws of any corporation and of any electricity 
supply company and authorities with whose systems the structure is proposed to be connected, and shall 

before making any variations from the drawing and specifications that may be necessitated for so 

conforming by giving written notice to the Engineer specifying the variations proposed to be made, the 
reasons for making it and apply for instructions thereon.  If the compliance with this clause involves any 

extra work not included in this contract, he shall specify these items of work and the allowance of extra 

payment required on their account. 
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b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority 

and pay to such Authority or to any public office all fees that may be chargeable in respect of the works and 
lodge the receipts with the bill to the Engineer for reimbursement 

 

5. RATES TO INCLUDE ALL TAXES 

 
a) Rates quoted by the contractor shall include all taxes and GST as per prevailing rules/norms, in respect of 

this contract and the Employer shall not entertain any claim whatsoever in this respect. Tendered rates are 

inclusive of all taxes and levies payable under the respective statutes. However pursuant to the Constitution 

(Forty sixth Amendment) Act, 1982 if any further tax or levy is imposed by Statutes, after the date of receipt 

of tenders and the contractor thereupon necessarily and properly pays such taxes/ levies the contractor shall 
be reimbursed the amount as per the rules on producing proof of payment so made provided such payments, 

if any, is not in the opinion of the Employer (whose decision shall be final and binding) attributable to delay 

in executing of work within the control of the contractor. 

 

b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition 

as may be necessary and shall allow inspection of the same by a duly authorized representative of the 

Employer and further shall furnish such other information and documents as the Employer may require.  

 

c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the 

Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same 
is given pursuant to this condition together with all necessary information relating thereto. 
 

6. MATERIALS 

a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's 
stores or if it is required that the contractor shall use certain stores to be provided by the Employer as shown 

in the schedule of materials hereto annexed, the contractor shall be bound to procure and shall be supplied 

such material and stores as are from time to time required to be used by him for the purpose of the  contract 
only and value of the materials so supplied at the rates specified in the said schedule of materials and of the 

quantities incorporated in the work may be set off or deducted from any sums then due, or thereafter to 

become due to the contractor under the contract or otherwise or against or from the Security deposit. All 
materials so supplied to the contractor by the Employer shall remain the absolute property of the Employer 

and the contractor shall be the trustee of the materials so supplied/procured and the said materials shall not 

be removed/disposed off from the site of the work on any account and shall be at all times open for 

inspection by the Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage 
and safe custody of all materials and against damage due to dampness, rain, sun, fire and theft and be fully 

responsible for their storage and maintenance. Any such material unused and in perfectly good condition in 

the opinion of the Employer at the time of the completion of work or termination of the contract, or earlier 
shall be returned to the Employer at a place directed by the Engineer at contractor's cost and at rates 

stipulated in the said schedule but in case the Employer decides not to take back the materials the contractor 

shall have no claim for compensation on account of any such materials supplied to him as aforesaid being 

unused by him or for any wastage or damage to any such materials. 
 

b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall 

procure the same and complete the work in time after due-intimation and approval of the Employer. The 
difference in price (between his Procurement price and price shown in the schedule) shall be paid to the 

contractor. However in case approval of the Employer is not given, only suitable extension of time would be 

considered and no other claim of compensation/damages shall be payable by the Employer. 
 

c) After completion of the work or on determination/termination of the contract, the theoretical quantity of 

cement to be used in work shall be calculated on the basis of statement showing quantity of cement to be 

used in different items of work provided in current schedule for the purpose printed by CPWD. In case any 
item is executed for which the standard constants for the consumption of cement are not available in the 

above mentioned statement or cannot be derived from this statement, the same shall be calculated on the 



4 

 

basis of standard formula to be laid down by the Engineer. Over the theoretical quantity of cement, shall be 

allowed a variation up to 3% plus/minus for works estimated cost of which as put to tender is not more than 
Rs. 10.00 lakhs and upto 2% plus/minus for works estimated cost of which as put to tender is more than 

Rs.10.00 lakhs. The difference in the quantity actually issued to the contractor and the theoretical quantity 

including authorised variation, if not returned by the contractor, shall be recovered at twice the issue rate, 
without prejudice to the provision of other conditions regarding return of materials governing the contract. In 

the event of its being discovered that the quantity of cement which is less than the quantity ascertained as 

herein before provided (allowing variation on minus side as stipulated above) the cost of quantity of cement 

not so used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site.  
 

d) The provision, of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or 

structural steel sections (each diameter/section or category shall he considered separately) except that the 
theoretical quantity of the steel shall be taken as the quantity required as per design or as authorised by the 

Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2% 

Plus/minus shall be allowed as variation due to wastage. 

 
e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables (other than under-

ground cables), wires, conduits/GI pipes, GI/'MS sheets used in various items of work shall be calculated on 

the basis of measurements recorded in the measurement books for the purpose of payment and for assessing 
the consumption of materials used in the works. Over this quantity a variation of 5% plus shall be allowed 

for wastage of materials during execution in case of cables (other than underground cables), wires, 

conduits/GI pipes, and 10% plus in case of GI/MS sheets. 
 

f) The provisions made above are without prejudice to the right of the Employer to take action against the 

contractor under the conditions of the contract for not doing the work according to the prescribed 

specifications. 
 

g) In case of easy availability of approved quality of cement and steel in the open market it will be Employer’s 

discretion to make these items as contractor’s supply. 
 

7. TESTING OF MATERIALS 

 
The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally 

required for testing, checking of materials and workmanship as stipulated in the specifications and by statutory 
authority at his own cost.  The Employer has the right to appoint the testing authorities.  The contractor shall pay 

for the cost of test samples, its packing, transportation including testing fees.  Failing his so doing, the same shall 

be provided by the Engineer at the expense of the contractor and the expenses may be deducted from any money 

due to the contractor under the contract and/or from the Security Deposit or proceeds thereof or of a sufficient 

portion thereof. 

 

8. CONTRACTOR’S ENGINEERS/FOREMAN & WORKMEN  

a) The contractor shall give all necessary personal superintendence during the execution of the work and as 

long thereafter as the Engineer may consider necessary until the expiration of the Defects Liability Period. 

The contractor shall employ competent site- Engineer/Foreman as per CPWD norms and as approved by the 
Engineer whose qualification must conform to the requirement specified by the Engineer who shall be 

constantly in attendance of the work while the men are at work. Any directions explanations, instructions or 

notices, given by the Engineer to such Site-Engineer or Foreman or any other authorised agent shall be held 
to be given to the contractor.  

 
b) The contractor shall on the request of the Engineer immediately dismiss from the works any person 

employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who may in the 

opinion of the Employer misconduct himself. 
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  9.    ACCESS 

a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to 

the works and/or workshops, factories or other places the materials are being prepared or 

constructed for the contract and also to any place where the materials are lying or from which they 

are being obtained and the contractor shall give every facility to them for inspection.  Except the 

representatives of statutory authorities and those mentioned above no other person shall be allowed 

on the works at any time without the Permission of the Engineer. 

 

b) If any work is to be done at a place other than the site of works, contractor shall obtain written 

permission of the Engineer. 
 

10. VARIATION & PRICE POR VARIATION 

 
a) The Engineer with the approval of the Employer shall have power to make any         

alternations/omissions/additions and/or substitutions from the original specifications,  drawings, designs, and 

written instructions and such alterations, omissions, additions,   substitutions shall not invalidate the contract 

and any altered, additional, or substituted work which the contractor may be directed to do in the manner 
specified above as part of the work shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work.  The rates for such altered, additional or substituted work 

under this clause shall be worked out in accordance with the following provisions in their respective order.   
 

b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the 

contractor is bound to carry out the altered, additional, or substituted work at the same rates as are specified 

in the contract for the work. 
 

c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for the 

work, the rates will be derived from the rates for a similar class of work as are specified in the contract for 
the work. 
 

d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in 

sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the date of receipt of the 
order to carry out the work through notice in writing, inform the Engineer of the rate which it is his intention 

to charge for such class of work, supported by analysis of the rate claimed which shall be based on actual 

cost of work plus 10% as contractor's profit and over-heads except in case of departmental materials for 
which contractors profit and over- heads shall be 2.5%. When such notice has been given, the Engineer with 

the consent of the Employer may agree to such a rate but if the Engineer does not agree to the contractor's 

rate, the Engineer may cancel his order to carry out such class of work and arrange to carry out in such a 

manner as he may consider advisable. 
 

e) Under no circumstances, the contractor shall suspend the work on the plea of non- settlement of rates of 

items falling under the clause. 
 

f) Deviation limits” 

Building work                                                  30% 
Maintenance/emergency works                       50% 

Foundation works                                            100% 

Services works                                               30% 

 

11. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION 
 

a) The Engineer shall have powers to require the removal from the site of all materials and work which in his 

opinion are not in accordance with specifications and in case of default, the Engineer shall be at liberty to 
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employ other persons to remove the same without being answerable or accountable for any loss or damage 

that may happen or arise to such materials to the substituted thereof and in case of default the Engineer may 
cause the same to be supplied and all costs which may attend such removal and/or substitution are to be 

borne by the contractor. 

 
b) If it shall appear to the Engineer or to the Employer based on audit/technical Examination that any work 

has been executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior 

description, or that any materials or articles provided by him for the execution of the work are unsound or of 

a quality inferior to that contracted for or otherwise not in accordance with the contract, any defects, 
shrinkage or other faults which may appear within the defects liability period of  twelve months from the 

date of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which 

shall be made within twelve months of the completion of the work from the Engineer specifying the work, 
materials, articles defects or other faults complained of not-withstanding that the same may have been 

passed, certified and paid for, forthwith rectify, or  remove and reconstruct the work so specified in whole or 

in part, as the case may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own cost.  In case of any such failure, the 
Engineer may rectify or remove or re-execute the work or remove and replace with others, the material or 

articles complained of as the case may be at the risk and cost in all respects of the contractor. 

 
c) In lieu or rectifying the work not done in accordance with the contract, the Employer may, allow such work 

to remain, and in that case make allowance for the difference in value, together with such further reduction 

as in his opinion may be reasonable. 
 

d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works 

in all respects in accordance with the terms and conditions of this contract, or from his liability to make good 

all defects. 
 

12. WORKS TO BE OPEN FOR INSPECTION 

 
a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open 

to the inspection and supervision of the Engineer and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention of the Engineer to visit the 

works shall have been given to the contractor, either himself be present to receive order and instruction or 

have a responsible agent duly accredited in writing present for that purpose. 
 

b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of 
measurement and shall not  up and place beyond the reach of measurement, any work without the consent in 

writing of the Engineer and the Engineer shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of measurement without  such notice having 
been given or the Engineer’s consent obtained the same shall be uncovered at the contractors expense or in 

default thereof no payment or allowance shall be made for such work or the materials with which the same 

was executed. 
 

     13. ASSIGNMENT OR SUB-LETTING 

a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor 

shall assign or sub-let his contract or attempt to do so or become insolvent or commence any insolvency 

proceedings or make any, composition with his creditors or attempt to do so or if any bribe, gratuity or gift, loan, 
perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor or any of his servants or agents to any person in the employment of the Employer in 

any way relating to his office or employment or if any such employee or person shall become in any way 
directly or indirectly interested in the contract the Employer shall have the power to adopt any of the courses 
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specified under clause -23 as may be best suited to the interest of the Employer and in the event of any of the 

courses being adopted the consequences specified in the said clause shall ensure. 
 

b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any 

changes in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family 
business concerns such approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement hereunder the partnership firm would have the right to carry out the work hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned or sublet in contravention of clause 13(a) and the same action may be taken and the same 
consequences shall ensue as provided in the said clause 13 (a). 

 

14. INDENTIFYING AGAINST DAMAGES TO PERSONS, PROPERTY  STATUTES 

 

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all 

damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during 

the execution of work. 

 

a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether 

such injury or damage arises from carelessness or accident in any way connected therewith. This clause shall 

be held to include interalia any damage due to causes as aforesaid to work, building (whether immediately 
adjacent or otherwise) and to roads streets, footpaths, bridges or ways as all damage caused to the buildings 

and works forming the subject of this contract by inclemency of weather.  The contractor indemnifies the 

Employer and holds him harmless in respect of all expenses arising from such injury or damages as 
aforesaid and also in respect of any award of compensation or damage consequent upon such claim 

including legal costs. 

 
b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of 

the contracted works complete and perfect in every respect and so as to make good and otherwise satisfy all 

claims for damage as aforesaid to the property of third parties. 

 
c) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for 

acts during the currency of this contract by any employee or representative of an employee of the contractor 

or any sub-contractors, employed by him, for any injury to or loss of life, of such employees, or for 
compensation payable under any law, for the time being in force to any workmen or to the representative of 

any deceased or incapacitated workmen. 

 
d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for 

acts during the currency of this contract by the Central/State Government or local Municipal authorities for 

the non-compliance of any laws, regulations, rules pertaining to wages act, safety act in force and any 
amendments thereof in respect of all labour and apprentices directly or indirectly employed in the work 

under this contract.  

 
e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensation costs, charges and/or expenses arising or accruing from or in respect of any such claim and/or 

damages as aforesaid from any sum or sums due or to become due to the contractor or security deposit. 

 
f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to 

infringement or use of any patent or design or any alleged patent or design rights and shall pay an royalties 

which may be payable in respect of any article or part thereof included in the contract. In the event of any 
claims made under or action brought against the Employer in respect of any such matters as aforesaid the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at his  own expense, to 

settle any dispute or to conduct any litigation that may arise there from.  Provided that the contractor shall 
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not be liable to indemnify the Employer if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the said Employer or his authorized representative. 
 

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 

a) Any sum of money due and payable to the contractor including the security deposit under the contract may be 

withheld or retained by way of lien by the Employer or Government or any other contracting person or persons 
against and claim of the Employer or Government or such other persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the Employer or Government or 

with such other persons. 
 

b) It is agreed term of  the contract that the sum of money so withheld or retained under this clause by the 

Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the same 

contract or any other contract is either mutually settled or determined by the Arbitrator if the contract is 
governed by arbitration clause or by the competent court as the case may be, and that the contractor shall have 

no claim for interest or damages whatsoever on this account or any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such to the contractor. 

 

16. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 

   (a)   Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the 

contractor, the Employer shall be entitled to withhold and also have a lien to retain such sum or sums in whole or 

in part from the security deposit, if any deposited by the contractor and for the purpose aforesaid, the Employer 

shall be entitled, to withhold the security deposit, if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the security deposit being 
insufficient to  the claimed amount or amounts or if no security deposit has been taken from the contractor, the 

Employer shall be entitled to withhold and  have  a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums, found payable or which at any time thereafter may become payable to 
the contractor under the same or any other contract, with the Employer or any contracting person pending 

finalization or  adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money so withheld or retained under the lien referred above, 

by the Employer will be kept withheld or retained as such by the Employer till the claim arising out of or under 

the contract is determined by the Arbitrator (if the contract is governed by the  arbitration clause) or by the 

competent court as the case may be and that the contractor will have no claim for interest or damages whatsoever 
on any account in respect of such withholding or retention under the lien referred to above and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited 

company the Employer shall be entitled to withhold and also have a lien to return towards such claimed amount 
or amounts in whole or in part from any sum payable to any Partner/Limited company as the case may be, 

whether in his individual capacity or otherwise. 

 

b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills of 
the contractor including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as 

a result of such audit and technical examination any sum is found to have been over paid in respect of any work 

done by the contractor under the contract or any work claimed by him to  have been done by him under the 
contract and found not to have been executed the contractor shall be liable to refund the amount of over-payment 

and it shall be lawful for the Employer to re the same from him in the manner prescribed in sub-clause (a) of this 

clause or in any other manner legally permissible; and if it is found that the contractor was paid less than what 
was due to him under the contract in respect of any work executed by him under it, the amount of such under-

payment shall be duly paid by the Employer to the contractor. 

 

Provided that the Employer shall not be entitled to re any sum over-paid, nor the contractor shall be entitled to 
payment of any sum paid short where such payment has been agreed upon between the Employer on the one 
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hand and the contractor on the other hand, under any term of contract permitting payment for work after 

assessment by the Employer. 
 

 

    17.  IN-CASE OF DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer shall 
have the option of terminating the contract without compensation to the contractor. 

 

     18.   SUB – CONTRACTORS 

 
The Employer reserves the right to use the premises and any portion of the site for the execution of any work 

not included in the contract. The contractor is to afford all reasonable facilities to all sub-contractors, specialists, 

merchants, tradesmen and other who may at any time be appointed by the Employer for executing any work or 

supplying any goods relating to the constructions, servicing, equipping or furnishing of the work under this 
contract. 

 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948. Contract Labour 

(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws affecting 
contract labour and Apprentice Act, 1961 and the rules and orders framed there under that may be in force or 

brought into force from time to time.Contractor shall obtain a valid license under Contract Labour (R&A) Act 

1970 and Contract Labour (R&A) Central Rules 1971 before commencing work and which should be valid till 
the completion. 

 

20. COMPENSATION FOR DELAY 

a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and 

shall be deemed to be the essence of the contract on the part of the contractor. The work shall throughout the 

stipulated period of the contract be proceeded with all due diligence and the contractor shall pay as 

compensation an amount equal to one percent or such smaller amount as the Employer (whose decision in 

writing shall be final) may decide on the amount of the whole work as shown in the agreement, for every 
week that the work remains uncommenced or unfinished after the proper dates. 

 
b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all 

cases in which the time allowed for any work exceeds one month (save for special jobs) to complete one-
eighth of the whole of the work before one- fourth of the whole time allowed under the contract has elapsed; 

three-eights of the work before one half of such time has elapsed, and three-fourths of the work before three-

fourths of such time has elapsed.  However for special jobs if a time schedule has been submitted by the 
contract and the same has been accepted by the Employer, the contractor shall comply with the said time 

schedule. In the event of the contractor failing to comply with this condition, he shall be liable to pay as 

compensation an amount equal to one per cent or such smaller amount as the Employer (whose decision in 

writing shall be final) may decide on the said cost of the work for every week that the due quantity of work 
remains incomplete.  Provided that the entire compensation to be paid under the provisions of this 

 clause shall not exceed ten percent on the cost of the work as shown in the agreement. 

 

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE 

OPERATIONS 

a) The work (whether fully constructed or not) and all materials machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until the work 

has been delivered to the Employer and a certificate from him to that effect obtained.  In the event of the 
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work or any materials properly brought to the site for incorporation in the work being damaged or destroyed 

in consequence of hostilities or war-like operations, the contractor shall, when ordered in writing by the 
Employer, remove any debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking, removal of serviceable 
materials and for the reconstruction of all works ordered by the Employer such payment being in addition to 

compensation upto the value of the work originally executed before being damaged or destroyed and not 

paid for.  In case of works damaged or destroyed but not already measured and paid for the compensation 

shall be assessed by the Employer. The contractor shall be paid for the damage/ destruction suffered and for 
restoring the material at the rates based on the analysis of rates tendered for in accordance with the provision 

of this agreement. The certificate of the Employer regarding the quality and quantity of material and the 

purpose for which they were collected shall be final and binding on the contractor. 
 

b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like 

operations (i) unless the contractor had taken all such precautions against Air Raid as  are deemed necessary 

by the A.R.P. Officers or the Employer, (ii) for  any materials etc., not on  the site of the work or for any 
tools and plant, machinery scaffolding, temporary buildings and other things not intended for the work. 

 

(c)  In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 

extension of time for its completion as it considered reasonable by the Employer. 

 

  22.  EXTENSION OF TIME 

 

a) If the contractor shall desire an extension of time for the completion of the work on the grounds  of 

his  having been unavoidably hindered in its execution or any other ground, he shall apply in 

writing to the  Employer within thirty days of the date of hindrance on account of which he desires 

extension as  aforesaid, and the Employer shall, if in his opinion, (which shall be final) reasonable 

grounds shown  therefore, authorise such extension of time if any, which may, in his opinion, be 

necessary or proper. 

 

b) In the event the value of work exceeds the value of the Bill of Quantities owing to variations the 

contractor shall be entitled to ask for extension of time in proportion to the increased value of work. 

 

 

23. SUSPENSION OF WORK BY CONTRACTOR 

 

 (a) The Employer may without prejudice to his right against the contractor in respect of any delay or  

inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and 

without prejudice to any rights or remedies under any of the provisions of this contract or otherwise and 
whether the date for completion has or has not elapsed by notice absolutely determine the contract in any of 

the following cases: 

 
i. If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any defective 

work or that the work is being performed in any inefficient or otherwise improper or unworkman-like 

manner shall omit to comply with the requirements of such notice for a period of seven days thereafter or if 
the contractor shall delay or suspend the execution of the work so that in the judgment of the Employer 

(which shall be final and binding) he will be unable to ensure completion of the work by the date for 

completion or he has already failed to complete the work by that date. 

 
ii. If the contractor being a company shall pass a resolution or the court shall make an order that the company 

shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances 

shall arise which entitle the court of creditor to appoint a receiver or a manager or which entitle the court to 
make a winding up order. 
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iii. If the contractor commits breach of any of the terms and conditions of this contract. 
 

iv. If the contractor commits any acts mentioned in Clause-13 hereof. 

 
(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the  

  Employer shall have the following powers: 

 

i. To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the 
contractor under the hand of the Employer shall be conclusive evidence). Upon such determination or 

rescission the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 

disposal of the Employer. 

 

ii. The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any 
part of the work debiting the contractor with the cost of the labour and price of the materials (of the amount 

of which cost and price certified by the Engineer shall be final and conclusive against the contractor) and 

crediting him with the value of the work done in all respects in the same manner and at the same rates as if it 

had been carried out by the contractor under the terms of his contract. The certificate of the Engineer as to 
the value of the work done shall be final and conclusive against the contractor, provided always that action 

under the sub-clause shall only be taken after giving notice in writing to the contractor.  Provided also that if 

the expenses incurred by the Employer are less than the amount payable to the contractor at his agreement 
rates, the difference should not be paid to the contractor.  

 

iii. After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as 
shall be unexecuted out of his hands and to give it to another contractor to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the original contractor 

if the whole work had been executed by him (of the amount of which exceed the certificate in writing of the 

Engineer shall be final and conclusive) shall be borne and paid by the original contractor and may be 
deducted from any money due to him by the  Employer under  this contract, or any other account whatsoever 

or from his security deposit. 

 
iv. In the event any one or more of the above courses being adopted by the Employer the contractor shall have 

no claim to compensation for any lose sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advances on account or with a view to the execution 

of the work or the performance of the contract.  And in case action is taken under any of the provisions 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer has certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to be paid the value so certified. 
 

 

24. SECURED ADVANCE 

 
The contractor on signing an indenture in the form specified by the Employer during the  progress of the 
execution of the work may be paid if agreed by the Employer upto 75 percent of the estimated value which shall 

take into account the market value and contractors tendered rates for the finished item of any material which in 

the opinion of the Engineer is likely to be incorporated in the work within next three months are non-perishable 
and are in accordance with the contract and which have been brought on the site in connection therewith and are 

adequately stored and  protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works. When materials on account of which an advance has been and under 
this clause are incorporated in the work the amount of such advance shall be deducted from the next payment 

made under any of the clause or clauses of this contract. 

 

25. CERTIFICATES AND PAYMENTS 
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(a) No payment shall be made for the work estimated to cost Rupees ten thousand or less till the whole of the work 

shall have been completed and certificate of completion given. But  in the case of work estimated to cost more 
than Rupees ten thousand, the contractor shall,  on  submitting the bill be entitled to receive a monthly Payment 

proportionate to the part of  the work executed, and to the satisfaction of the Engineer, whose certificate of the 

sum so payable shall be final and conclusive against the contractor, provided the amount of work done is as per 
the value of intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned in the 

NIT. All such intermediate payments shall be regarded as payments by way of advance against  the final payment 

only and not as payments for  work actually done and completed and shall not preclude the requiring of bad, 

unsound,  imperfect or unskilled work to be removed and taken away and reconstructed, or recreated or be 
considered as an admission of the due performance of the contract, of any part thereof in any respect or the 

accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the Employer under 

these conditions or any of them as to the final settlement and adjustment of the accounts or in any other way vary 
or affect the contract.  The final bill shall be submitted by the contractor within two months of the date fixed for 

the completion of work or of the date of the certificate of completion furnished by the Employer and payment 

shall be made within three months if the value of the completed works is upto Rs. two lakhs and in six months if 

the same exceeds Rs. two lakhs of the submission of such bill.  If there shall be any dispute about any item or 
items of the work then the undisputed item or items only shall be paid within the said period of three months or 

six months as the case may be. 

 
     (b) Whenever there is likely to be delay in recording detailed measurements for making a running payment, 

advance payment without detailed measurements for work done worked out at 75 percent of the tendered rates 

for assessed quantities may be made in running account bills by the Employer on the basis of a certificate from 
the Engineer. The advance payments so allowed shall be adjusted in the subsequent running bills by taking 

detailed measurements thereof.  Final payments shall be made only on the basis of detailed measurements. 

 

      (c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed 
forms obtainable from the Engineer's office. The Engineer shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted at far as 

possible, before the expiry of ten days from the presentation of the bill.  If the contractor does not submit the bill 
within the time fixed as aforesaid the Engineer may cause action within seven days of the date fixed as 

aforesaid, an authorised representative to measure up the said work in the presence of the contractor whose 

signature to the measurement will be sufficient warrant and the Engineer may prepare the bill from such 
measurements. 

 

(d) Before taking any measurement of any work the Engineer or his authorised representative deputed by him shall 

give reasonable notice to the contractor. If the contractor fails to attend after such notice or fails to sign or to 
record the difference within a week from the date of measurement in the manner required by the Engineer then 

in any such event the measurements taken by the Engineer or by the authorised representative deputed by him 

as the case may be, shall be final and binding on the contractor and the contractor shall have no right to dispute 
the same. 

 

       (e) The charges in the bills always be entered at the rates specified in the agreement or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned or provided for in the agreement at the rate 
determined as per clause-10. However in case of partially executed items of work, the Employer at his 

discretion allows proportionate rates for such items of work as determined by the Engineer whose certificate of 
the sum so payable shall be final and conclusive against the contractor. 

     26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor  till 

the sum along with the sum already deposited as earnest money will amount to security deposit of 5% of the 

tendered value of the work. In addition, the contractor shall be required to deposit an amount equal to 5% of 
the tendered value of the contract as Performance Security within the period for commencement of work in 

the letter of award issued to him. 
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(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part 

of the security deposit and the bank goes into liquidation or for any reason is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand furnish additional security to the Employer to make good the deficit of such sum 

from the running bill as mentioned above.  Such deductions will be held by the Employer by way of security 
deposit, provided always that the Employer for this purpose shall be entitled to re the said percentage of the 

amount from each running bill till the balance of the amount of security deposit is released. All 

compensation or the other sums of money payable by the contractor under the terms of this contract may be 

deducted from the security deposit or from  the interest arising there from or from any sums which may be 
due to or may become due to the contractor by the Employer on any account whatsoever and in the event of 

his security deposit being reduced by reason of any such deductions aforesaid, the contractor shall within ten 

days make good in cash or further fixed deposit receipt pledged in favour of the Employer. The security 
deposit shall be collected from the running bills of the contractor at the rates mentioned above and the 

earnest money if deposited at the time of tenders will be treated as part of the security deposit. 
 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. 

Such fixed deposit receipt shall be of a minimum value of Rs.25,000/- each  (The last such fixed deposit 
receipt could be of a lower value on the basis of the  amount). In case any recovery is effected from running 

account bills, such reed amount shall not be replaced with fixed deposit receipt. It is in the contractor’s 

interest to keep a watch about the adequacy of the fixed deposit receipt submitted. 

 

(d)  No partial refund of security deposit shall be made during the defect liability period. In case the final bill is 

not settled within stipulated period for reasons beyond control and the Employer is  satisfied that the security 

deposit is not required for adjustment of Employers dues or whatsoever dues  either in this or any other 
contract then this security deposit either in full or in part could be refunded at the sole discretion of the 

Employer. However, release of security deposit would be only after written clearance of Labour Officer 

regarding no dues or claims is received. 

 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to make up 

his amount shall be recovered from money due to the contractor under this contract, or any other contract 
with the employer. 
 

 

    27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

Employer and within ten days of the receipt of such notice the Engineer shall inspect the work. If there is no 

defect in the work the Employer shall furnish the contractor with a certificate of completion otherwise a 
certificate of completion indicating defects shall be issued but the work shall not be considered to be completed 

until the  contractor shall have removed from the premises on which the work shall be executed all the 

scaffolding, surplus material, rubbish, and all huts and sanitary arrangement required for his work, people on the 

site in connection with the execution of the works as shall have been erected or constructed by the contractor and 
cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors or 

other parts of any building, in, upon or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution thereof. If the contractor shall fail to comply with requirements of this 
clause on or before the date fixed  for the completion of the work, the Employer may at the risk and cost of the 

contractor take action as he may think fit and the contractor shall have no claim except for any sum actually 

realized by the sale thereof. 

 

   28. ESCALATION 
 

(a) If the prices of materials not being supplied by the Employer and/or wages of labour required for execution of 

the work  increase, the contractor shall be compensated for such increase, as per provisions detailed below 

and the amount of the contractor shall accordingly be varied, subject to the condition that compensation for 

escalation in prices shall be available only for the work done during the stipulated period of the contract 
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including such period for which the contact is validity extended under the provisions of Clause 22 of the 

General Condition of Contract without levy of compensation under clause 20 of General Condition of 
contract and also subject to the condition that no such compensation shall be payable for a work for which the 

stipulated period of completion is eighteen months or less. Such compensation for escalation in the prices of 

material and labour, when due shall be worked out based on the provision. 

 

i. The base date for working out such escalation shall be the last date on which the tenders were stipulated to 

be received. 

 
ii. The cost of work on which escalation will be payable shall be reckoned as 85% of   the cost of the work as 

per the bills, running or final, and from this amount the value of material supplied by the Employer and 

proposed to be recovered in the particular bill shall be deducted before the amount of compensation for 
escalation is worked out. In case of materials brought to site for which secured advance is included in the bill 

full value of such materials as assessed by the Engineer in charge (and not the reduced amount for which 

secured advance has been paid), shall be included in the of work done for operation of this clause. Similarly 

when such materials are incorporated in the work, the secured advance is deducted from the bill the full 
assessed value of the materials originally considered for operation of this clause shall be deducted from the 

cost of work shown in the bill running or final. Further the cost of work shall not include any work for which 

payment is made for any item at prevailing market rates.  
 

iii. The compensation for escalation for materials and labour shall be worked out asper the formula given 

below:- 
VM     =   W   A   (MI-MIo) 

    100X Mio 

VM - Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or reed. 

 
W - Cost of work done worked out as indicated in sub para (ii) above. 

 

A - Component of materials expressed as percent of the total value of work and is predetermined as 75. 
 

MI - Index  numbers of wholesale prices in India for all commodities published by the Reserve Bank of   

        India for the period under reckoning. 
 

Mio - Index numbers of wholesale prices in India for all commodities published by the Reserve Bank of  

          India on the date of receipt of tenders. 

VL     = WBX   (LI - LIo) 

 100 LIo 
 
VL - Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or reed. 
 
W - Value of work done, worked out indicated in sub para (ii) above. 

B - Component of labour expressed as per cent of the total value of work and is predetermined as 25. 

LI - All India consumer price index number for industrial workers published by the Reserve Bank of  

        India for the period under reckoning as for the period under consideration 
 

LIo- All India consumer price index numbers for industrial workers published by the Reserve Bank of  

         India and valid on the stipulated date of receipt of tenders. 
 

(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above. 
 

 The compensation for escalation shall be worked out at half yearly intervals and shall be with respect to 
the cost of work done during the six calendar months of the said work. The first such payment shall be 

made at the end of the six months after the month (excluding) in which the tender was accepted and 
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thereafter at six monthly interval. At the time of completion of work, the last period for payment might 

become less than six months, depending on the actual date of completion. 
 

 The index (MI or LI) relevant to any six months for which such compensation is paid shall be the 

arithmetical average of the indices relevant to the six calendar months. If the period upto date of 
completion after the six months covered by the last such installment of payment, is less than six months, 

the index MI or LI shall be the average of the indices for the months falling within that period. 

 

 The base index (MIo or LIo) shall be the one relating to the month in which the tender as stipulated to be 
received. 

 

 
(c) In the event of price of materials and/or wages of labour required for execution of the work  decreases there 

shall be  downward adjustment of the cost of work so that the price of materials     and/or wages of labour 

shall be deductible from the cost of work under this contract and in this  regard formula herein before stated 
under this clause shall mutatis mutandis  apply, provided that no  such adjustment for the decrease in the 

prices of materials and/or wages of labour aforementioned  would be made in case of contracts in which the 

stipulated period of completion of the work  is six months or less. 
 

(d) “Employer” shall have the discretion to permit the IEEMA (Indian Electrical & Electronics Manufacturers’ 

Association) clause for escalation in case of specialized works e.g. lifts and electrical and mechanical 

installations etc. where the price variation is not similar to building works. 
 

 

    29.  ARBITRATION 

 

a. Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned and as to the quality or 

workmanship or materials used on the work or as to any other question, claims, right, matter or thing 

whatsoever in any ways arising out of or relating to the contract, designs, specifications, estimates, 
instructions, orders on these conditions or otherwise concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the work or after the completion or abandonment 

thereof, shall be referred to the sole arbitration of the person appointed by the Director-General Council of 
Scientific and Industrial Research, at the time of such dispute or if there be no Director-General, Council of 

Scientific and Industrial Research, the Administrative Head of the Council of Scientific and Industrial 

Research at the time of such appointment. The arbitrator to whom the matter is originally referred being 

unwilling or unable to act for any reason, such Director General or Administrative Head as  aforesaid at the 
time or such inability or unwillingness to act shall appoint another person to act as arbitrator in accordance 

with the terms of the contract. Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. It is also term of this contract that no person other than a person 
appointed by such Director-General, Council of Scientific and Industrial Research or the Administrative Head 

of Council of Scientific and Industrial Research as aforesaid should act as Arbitrator and if for any reason, 

that is not possible, the matter is not to be referred to arbitration at all. In all cases where the amount of 
dispute is rupees two lakhs and above, the arbitrator shall give speaking award. 
 

b. It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each such 

disputes. 
 

c. It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of 

any claim in writing within 90 days of receiving the intimation from the Employer that the final bill is ready 

for payment, the claim of the contractor will be deemed to have been waived and absolutely barred and the 
Employer shall be discharged and released of all liabilities under the contract in respect of these claims. 
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d. The Arbitrator may from time to time with consent of parties enlarge the time, for making and publishing the 

award. 
 

e. Subject as aforesaid the provision of the Arbitration Act, 1940, or any statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration reference 

under this clause. 
 

f. In the event of any dispute/difference arising out of the agreement, same shall be referred to Delhi 

International Arbitration Centre (DIAC), Delhi High Court New Delhi. 
 

30.   DISMANTLED MATERIAL 

The contractor shall treat all material obtained during dismantling of a structure, services sub 
system/installations, excavation of the site for a work etc., a employer’s property and such material shall be 

disposed of to the best advantage the Employer according to the instructions issued in writing by the 

Engineer. 
 

31.   PERFORMANCE GUARANTEES 
 

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized 

to award the contract, if and where considered necessary, to ensure that a part or whole of the contract is 

completed by the contractor. In case of non-performance, this guarantee could be encashed. 
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***SPECIAL CONDITIONS** 
 

 

1. These special conditions are meant to amplify the general specifications and general conditions of contract. 
 

2. Work shall be done as per CPWD specification. 

 
In case of any discrepancy, the order of precedence in interpretation shall be as under : 

I. Schedule of quantities. 
II. Drawings 

III. Additional conditions 

IV. General Conditions of contract 
V. Special Conditions, Additional specifications. 

VI. Specialist’s work, the specifications of which are attached.  

VII. Additional Specifications for Electrical works-conduit laying, boxes etc. 

VIII. CPWD latest civil and Electrical works specifications. 
IX. I.S. Codes 

X. International Codes. 

XI. Best Engineering practice. 
 

3. STEEL  

i. Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all 

other items of steel work the contractor shall procure the same. 

 

ii. Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for 
straightening the bars whatsoever shall be entertained. 

 

iii. Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being 
calculated with the help of the standard sectional weights as given in the CPWD latest specifications for 

conversion of length to weight. However, for bars upto and including 10 mm dia the following procedure 

shall be adopted. The average sectional weight for each diameter shall be arrived at from samples from each 

lot of steel received at site. The actual weight of steel issued shall be modified to take into account the 
variations between the actual and the standard co-efficient and the contractor’s account will be debited by 

the cost of this modified quantity only. 

 
iv. For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the purpose of 

penal recovery as envisaged in the contract. 

 
 

4. CEMENT 

 
Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made 
products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement shall not be issued. 

 

 
4. Unless otherwise provided in the schedule of quantities the rates tendered by the contract shall apply for all 

heights lifts, leads and depths of the work and nothing extra shall be payable on this account. 

 
5. The surplus excavated earth which is beyond the requirement of the Employer’s work may be allowed by the 

Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to private 

parties at his discretion but nothing extra will be paid for the carriage or disposal of surplus earth if the same 

is not required on any other work of the Employer. 
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           Contractor’s Site Superintendence  

 
Staff to be employed by contractor on works. The contractor shall employ the following technical staff 

during execution of works:- 

 

(a) For building and road works 
 

i. One Graduate Engineer, when the tendered  cost of  work exceeds Rs10 lakhs 

 
ii. One qualified Diploma holder (overseer) with  experience not less than 3 years when the  tendered 

cost of work exceeds Rs.5 lakhs but is less  than Rs.10 lakhs. 

 
iii. One qualified Diploma holder when tendered  cost  of work is more than Rs.2 lakhs but is less 

           than Rs. 5 lakhs. 

 

(b) For sanitary and water supply works one qualified diploma holder with experience of not less than 5 
years,  out of which one year should be in sanitary  and water  supply works when the tendered cost 

of  work is more than Rs.50,000/- 

 

(c) For electrical works. 

 
i. One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized 

university with an experience of not less than 3 years or a Diploma holder in Electrical Engineering 

with an experience of not less than   7 years when the tendered cost of the work is not less than  
Rs.1.5 lakhs. 

 

ii. One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 
Engineering with experience of not less than 3 years, when the tendered cost of the work is more 

than Rs.75,000 but less  than Rs.1.5 lakhs. 

 

iii. One Diploma holder in Electrical Engineering with  experience of not less than 3 years when 
tendered cost of work is more than Rs.37,000 but less than Rs.75,000.  

 

iv. One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is 
more than   Rs.7,500 and less than Rs.37,000 

 

(d)  In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 
reasonable amount not  exceeding the mount shown below for each month of  default. These reies 

are subject to modifications from   the time by CSIR based on CPWD. 

 

(i) In case when a Graduate Engineer is to be employed    Rs.3,000/- 
 

(ii) In case when a qualified Diploma holder is required to be employed Rs.1,500/- 

 
(iii) In case when a technical supervisor is required to be employed Rs.750. 
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***ADDITIONAL CONDITIONS*** 

1. The structural and architectural drawings shall at all times be properly correlated before executing any work. 
However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender 

and drawings relating to the relevant item the former shall prevail unless and otherwise given in writing by 

the Engineer. 
 

2. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any other 

natural cause whatsoever during the execution of work. The damage to work will be made good by the 
contractor at his own cost, and no claim on this account shall be entertained. 

 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI marked referred 

relate to latest BIS Code as published by Bureau of Indian Standards upto 30 days before the date of opening 

the tender. 
 

4. The contractor shall give a performance test of the entire installation(s) as per standard specifications and/or 

as directed by the Engineer and will also submit. Test certificates as are required by Municipal/Electrical 
authority or any other authority. Nothing extra shall be payable for the same other than the fees paid to such 

authorities which shall be reimbursed on production of receipts. 
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INDENTURE FOR SECURED ADVANCE 
 

This indenture made the day of_____________202___ between    . (hereinafter called the contractor 

which expression shall where the context so admits or implies be deemed to include his heirs, executors, 

administrators and permitted assignees) of the one part and Council of Scientific and Industrial Research, New 

Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the Employer which 

expression shall include its successors and assignees and authorized officers of the Society) of the other part. 

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AND 

WHEREAS the contractor has applied  to the Employer that he may be allowed advances  on the security of 

materials absolutely belonging  to him and brought by him to the site of the works the subject of the said  agreement 

for use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer has agreed to 

advance to the contractor the sum of Rs._____________  (Rupees ___________________________) on the security 

of materials the quantities and other particulars of which are detailed in accounts of  secured advance attached to the 

running account Bill for the  said works  signed by the contractor on  and the Employer has reserved to himself the 

option of making any further advance  or advances on the security of  other materials brought by the contractor to the 

site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rs.________________________ on or before the execution of these presents paid to the 

contractor by the Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the contractor doth hereby convenant and agree with the 

Employer and declare as follow:- 

1. That the said sum of Rs.________________________ advanced by the Employer to the contractor as 
aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the contractor in or 

towards expediting the execution of the said works and for no other purpose whatsoever. 

 
2. That the materials detailed in the said account of secured advance which have been offered to and accepted 

by the Employer as security are absolutely the contractor’s  own property and free from encumbrances of 

any kind and the  contractor will not make any application for or receive a further advance on the Security of 
materials which are not absolutely his own property and free from encumbrances of any kind and the 

contractor indemnifies the  Employer against all claims to any materials in respect of which an advance has 

been made to him a aforesaid. 

 
3. That the materials detailed in the said account of secured advances and all other materials on the security of 

which any further advance or advance may hereafter be made as aforesaid (hereinafter called the said 

materials) shall be used by the contractor solely in the execution of the said works in accordance with the 
directions of the Engineer and in the term of the said agreement. 

 

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 
safe custody and protections against all risks of the said materials and that until used in construction as 

aforesaid the said materials shall remain at the site of the said works in the contractor’s custody and on his 

own responsibility and shall at all times be open to inspection by the Employer or any officer authorized by 

him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same as required by the 

Engineer. 
 

5. That the said materials shall not on any account be removed from the site of the said works except with the 

written permission of the Employer  or any officer authorized by him on that behalf. 
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6. That the advances shall be repayable in full when or before the contractor receives payments from the 

Employer of the price payable to him for the said work under the terms and provisions of the said agreement. 
However if any intermediate  payments are made to the contractor  on account of work done  then on the 

occasion of each such payment the Employer will be at liberty to make a recovery from the contractor’s  bill 

for such payment by deducting there from the value of the said materials then actually used in the 
construction and in respect of which recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

 
7. That if the contractor shall at any time make any default in the performance or observance in any respect of 

any of the terms of provisions of the said agreement or of these presents the total amount of the advance or  

advances  that may still be owing to the Employer shall immediately on the happening of such default be 
repayable by the contractor to the Employer together with interest thereon at twelve percent per annum from 

the date or respective dates of such advance or advances  to the date of repayment and with all costs charges, 

damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the contractor and the contractor hereby covenants and 
agrees with the employer to repay and pay the same respectively to him accordingly. 

 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the said  sum  

of Rs______________ and any further sum or sums advanced as aforesaid and all  costs charges, damages 

and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and 

whenever  the covenant for payment and repayment herein  before contained  shall become enforceable and 

the money owning shall not be paid in accordance therewith the Employer may at any time thereafter adopt 

all or any of the following courses as he may deem best :- 
 

a) Seize and utilize and said materials or any part thereof in the completion of the said works on behalf of 

the contractor in accordance with the provisions in that behalf contained in the said agreement debiting 
contractor with the actual cost of effecting such completion and amount due in respect of advances under 

these presents and crediting the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is against the 
contractor he is to pay same to the Employer on demand. 

 

b) Removed and  sell by public auction the seized materials or any part thereof and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable the Employer under these 
presents and pay over the surplus (if any) to the contractor. 

 

c) Deduct all or any part of the moneys owning out of the security deposit or any sum due to the contractor 
under the said agreement. 

 

  9.  That except in the event of such default on the part of the contractor as aforesaid interest on the    said 
advance shall not be payable. 

 

In witness whereof the said _______ and Director IIIM, Jammu by the order and under the direction of the Employer 

have hereunto set their respective hands the day and year first above written. 
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Signed sealed and delivered 

 

By the said contractor: _________________________ 

In the presence of 

Signature: ___________________________________ 

Name: _____________________________________ 

Address: ____________________________________ 

Signed by___________________________________ 

 

 

By the order and direction  

of the employer: _____________________________ 

In the presence of  

Signature: __________________________________ 

Name: _____________________________________ 

Address_____________________________________ 
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PERFORMANCE GUARANTEE 

To, 

Council of Scientific and Industrial Research  

1. Inconsideration of Council of Scientific and Industrial Research (hereinafter) called “The Council” having 

awarded to M/s ____________ a company registered under the Companies Act 1956 (hereinafter) called the 

Contractor, a contract for (hereinafter) called the said contract under the terms and conditions of an Agreement 
dated--- made between the Council and the Contractor hereinafter called the said agreement and Council agreed 

to accept a Deed of Guarantee as herein provided for Rs.___________ (Rupees ______________________ 

only) from a Schedule Bank towards due performance of the contract by the Contractor as per terms and 

conditions of the contract on the condition that the Bank on demand from the Council and without demur pay to 
the Council the aforesaid amount.  

2. We, _____________ Bank Ltd., (hereinafter) referred to as the “Bank” do hereby undertake to pay to the 

Council and amount not exceeding Rs._______ against any loss or damage caused to or suffered or would be 
caused to or suffered by the Council by reasons of any breach or breaches of any of the terms of conditions of 

the said agreement by the said contractor. 

 
3. We, ____________ Bank Ltd., do hereby undertake to pay the amounts due any payable under this Guarantee 

without any demur, merely on a demand from the Council by stating the amount claimed is due by way of loss 

or damage caused to or would be caused to or suffered by the Council for reasons of any breach by the said 

contractor(s) of any of the terms and conditions contained in the said Agreement or by reason of the 
contractor(s) failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs.____________________ 
 

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after 

the completion of all works under the said contractor which according to the terms of the said contract, should 
be six months from the probably date of completion viz., the ___ day of _____________. If, however, the 

period of completion of the works under the said contract is for any reason extended and upon such extension if 

the Contractor fails before the terms of this guarantee expires, to furnish a fresh or renewed guarantee for the 

extended period, the Bank shall be pay to Council the said sum of Rs.___ or such lesser sum as Council may 
demand. 

 

5. This guarantee shall not be effected by any change in the constitution of the Bank or of the Contractor. 
 

6.  Notwithstanding anything hereinbefore contained, the liability of the Bank under this guarantee is restricted to 

Rs.________ (Rupees.__________________________ only) and the guarantee shall remain in force till 

_____________ day of_______________ 20__ unless claim or demand under this guarantee is presented to the 
Bank within six months from that date all the rights of Council under this guarantee shall be forfeited and the 

Bank shall be released and discharged from all obligations hereunder. 
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AMENDMENTS-CONDITIONS OF CONTRACT FOR WORKS 

S.NO. PAGE PARA MODIFY 

1. 2 1 (a) Amend Six to twelve 

2. 5 1 (b) Add a new sub para after ‘WORK’ as below:- 

“EMPLOYER” shall mean Director-General, CSIR or any officer 
authorized y Director-General for the purpose. 

3. 6 After para 3 Add a new para 3A:- “SUFFICIENCY OF TENDER. The contractor 

shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of the tender for the works and the rates 
and the prices quoted in the schedule of items, which rates and the 

prices shall, except as otherwise provided,  all his obligations under 

the contract and all matters and things necessary for the proper 
completion and maintenance of the works”. 

4. 8 6. Add sub para (g) as “In case of easy availability of approved quality 

of cement and steel in the open market it will be Employer’s 

discretion to make these items as contractor’s supply”. 

5. 8 8 (a) Add “Annexure III refers.” 

6. 9 10 Add Sub para 10 (f) as 

“Deviation limits” 

Building work                                                   30% 
Maintenance/emergency works                        50% 

Foundation works                                            100% 

Services works                                                    30% 

7. 9 11 (b) 

first line 

 

5th line 
6th line 

Modify to read as “If it shall appear to the Engineer or to the 

Employer based on audit/technical examination that any work has 

been executed.” 

Amend six to twelve 
Amend six to twelve 

8. 12 19 Add “contractor shall obtain a valid license under Contract Labour 

(R&A) Act 1970 and Contract Labour (R&A) Central Rules 1971 
before commencing work and which should be valid till the 

completion.” 

9. 16 26 (d) Add “However, release of security deposit would be only after 

written clearance of Labour Officer regarding no dues or claims is 
received. 

10. 17 28 Add sub para (d) as “Employer shall have the discretion to permit 

the IEEMA (Indian Electrical & Electronics Manufacturers’ 

Association) clause for escalation in case of specialized works e.g. 
lifts and electrical and mechanical installations etc. where the price 

variation is not similar to building works. 

11. 17 29 
29 

Modify as below:- 
ARBITRATION 

In the event of any dispute/difference arising out of the agreement, 

same shall be referred to Delhi International Arbitration Centre 

(DIAC), Delhi High Court New Delhi. 

12. 18 Add para 30 Add para 30 to as under: “DISMANTLED MATERIAL”. The 
contractor shall treat all material obtained during dismantling of a 

structure, services sub system/installations, excavation of the site for 

a work etc., a employer’s property and such material shall be 

disposed of to the best advantage the Employer according to 
instructions issued in writing by the Engineer. 
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13. 18 Add para 31 Add para as: PERFORMANCE GUARANTEES “Performance 

Guarantee may be taken from the contractor before the award of 
work, by the officer authorized to award the contract, if and where 

considered necessary, to ensure that a part or whole of the contract is 

completed by the contractor. In case of non-performance, this 

guarantee could be encashed. 

14 19 2 Modify as “In case of any discrepancy, the order of precedence in 

interpretation shall be as under:- 

(i)        Schedule of quantities. 
(ii)        Drawings 

(iii)       Additional conditions 

(iv)       General conditions of contract.  

(v)        Special conditions 
(vi)       Additional Technical Specifications 

(vii)     CPWD Latest Civil and Electrical specifications. 

(viii)     IS codes 
(ix)       International codes  

(x)        Best Engineering practice 

15 24  Add Annexure III as below: 

Contractor’s Site Superintendence 
Staff to be employed by contractor on works. The contractor shall 

employ the following technical staff during execution of works:- 

(a)   For building and road works 
       (i)      One Graduate Engineer, when the tendered  

                 cost of  work exceeds Rs10 lakhs 

       (ii)      One qualified Diploma holder (overseer) with   

                 experience not less than 3 years when the  
                 tendered cost of work exceeds Rs.5 lakhs but is less 

                 than Rs.10 lakhs. 

       (iii)     One qualified Diploma holder when tendered 
cost  of work is more than Rs.2 lakhs but is less 

                  than Rs. 5 lakhs. 

 
(b)      For sanitary and water supply works one qualified  

          diploma holder with experience of not less than 5 

years,  out of which one year should be in sanitary 

           and water  supply works when the tendered cost of 
           work is more than Rs.50,000/- 

 

(c)  For electrical works. 
 (i)   One qualified Graduate Engineer possessing Degree in  

        Electrical Engineering from recognized university with an  

        experience of not less than 3 years or a Diploma holder in  
        Electrical Engineering with an experience of not less than  

       7 years when the tendered cost of the work is not less than  

       Rs.1.5 lakhs 

(ii)    One Graduate Electrical Engineer with two years  
        experience or a Diploma holder in Electrical Engineering  

        with experience of not less than 3 years, when the  

        tendered cost of the work is more than Rs.75,000 but less  
        than Rs.1.5 lakhs. 

(iii)   One Diploma holder in Electrical Engineering with  

         experience of not less than 3 years when tendered cost of  

         work is more than Rs.37,000 but less than Rs.75,000.  
(iv)   One licensed Supervisor with experience of not less than  
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        3 years when the tendered cost of work is more than  

        Rs.7,500 and less than Rs.37,000 
 

(d)   In case the contractor fails to employ the technical staff as  

       aforesaid, he shall be liable to pay reasonable amount not  

       exceeding the mount shown below for each month of  
       default. These reies are subject to modifications from  

       the time by CSIR based on CPWD. 

 
(i)     In case when a Graduate Engineer is to be employed  

        Rs.3,000/- 

(ii)    In case when a qualified Diploma holder is required to be 
         employed Rs.1,500. 

(iii)   In case when a technical supervisor is required to be  

        employed Rs.750. 

16 16 Clause 28 Para 
(ii) 

“The cost of work on which escalation will be payable shall be 
reckoned as 85% of the cost of the work as per the bills, running or 

final, and from this amount the value of material supplied by the 

Employer……………….. any items at prevailing market rates”. 

 
 

 

  AMMENDMENT OF CONTRACT FOR 

WORKS IN CSIR 

AMENDED PROVISION 

1 Page 2 

PARA 17 
(c) 

Security deposit shall be deducted from the 

running bills at 10% of the gross value of 
work done and measured inclusive of 

Earnest Money subject to a maximum of 

Rs.5.00 Lakhs (Rupees five lakhs only) 

A sum @ 10% of the gross amount of the 

bill shall be deducted from each running bill 
of the contractor till the sum along with the 

sum already deposited as earnest money will 

amount to security deposit of 5% of the 
tendered value of the work. In addition, the 

contractor shall be required to deposit an 

amount equal to 5% of the tendered value of 
the contract as Performance Security within 

the period for commencement of work in the 

letter of award issued to him. 

2 Page 15 
para -26 

(a) 

Security deposit: The contractor shall 
permit the Employer at the time of making 

any payment to him for the work done and 

measured to deduct sum at the rate of 10% 
of the gross value of work done in each 

running bill along with the earnest money 

if any, as already deposited by the 

contractor will amount to 10% of the 
estimated cost or Rs5.0 lakhs whichever is 

less, unless full amount of security deposit 

in cash or in the form of fixed deposit 
receipts pledged in favour of the Employer 

has been deposited. 

As per 1 above 

3. page 16 

para 28 (a) 

Escalation: If the prices of materials not 

being supplied by the Employer and/or 
wages of labour required for execution of 

the work  increase, the contractor shall be 

compensated for such increase, the 
contractor shall accordingly be varied, 

Escalation: If the prices of materials not 

being supplied by the Employer and/or 
wages of labour required for execution of the 

work  increase, the contractor shall be 

compensated for such increase, as per 
provisions detailed below and the amount of 
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subject to the condition that compensation 

for escalation in prices shall be available 
only for the work done during the 

stipulated period of the contract including 

such period for which the contact is 

validity extended under the provisions of 
Clause 22 of the General Condition of 

Contract and also subject to the condition 

that no such compensation shall be payable 
for a work for which the stipulated period 

of completion is six months or less. Such 

compensation for escalation in the prices of 
material and labour, when due, shall be 

worked out based on the provision. 

the contractor shall accordingly be varied, 

subject to the condition that compensation 
for escalation in prices shall be available 

only for the work done during the stipulated 

period of the contract including such period 

for which the contact is validity extended 
under the provisions of Clause 22 of the 

General Condition of Contract without levy 

of compensation under clause 20 of General 
Condition of contract and also subject to the 

condition that no such compensation shall be 

payable for a work for which the stipulated 
period of completion is eighteen months or 

less. Such compensation for escalation in the 

prices of material and labour, when due shall 

be worked out based on the provision. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



28 

 

 

ANNEXURE-‘A’ 

Subject:- Implementation of modified provision in Service Tax – Clause No.5 of GCC. 

 
The existing provision of GCC in CSIR and modified provision after incorporating service tax on the basis 
of modification of CPWD is given below in the tabular form:- 

Sr.

No 

Exisiting Provision – Clause No.5 of GCC Modified Provision 

1 Rates to include all Taxes 

 

(a) Rates quoted by the contractor shall includes 

sales tax, duties, octroi, toll tax, royalties and 
all other taxes in respect of this contract and 

the Employer shall not entertain any claim 

whatsoever in this respect. Tenedered rates 
are inclusive of all taxes and levies payable 

under the respective statutes. However 

pursuant to the Constitution (Forty Sixth 

Amendment) Act, 1982 if any further tax or 
levy is imposed by Statutes, after the date of 

receipt of tenders and the contractor 

thereupon necessarily and properly pays 
such taxes/levies the contractor shall be 

reimbursed the amount as per the rules on 

producing proof of payment so made 
provided such payments, if any, is not in the 

opinion of the Employer (whose decision 

shall be final and binding) attributable to 

delay in executing of works within the 
control of the contractor. 

 

 
(b) The contractor shall keep necessary books of 

accounts and other documents for the 

purpose of this condition as may be 

necessary and shall allow inspection of the 
same by a duly authorized representative of 

the Employer and further shall furnish such 

other information and documents as the 
Employer may require. 

 

(c) The contractor shall within a period of thirty 
days of imposition of any further tax or levy 

pursuant to the Constitution (Forty Sixth 

Amendment) Act, 1982 give a written notice 

thereof to the Employer that the same is 
given pursuant to this condition together will 

all necessary information relating thereto.  

Rates to includes all Taxes 

 

d) Rates quoted by the contractor shall include all 

taxes and GST as per prevailing rules/norms.  
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
e) The contractor shall keep necessary books of 

accounts and other documents for the purpose of 

this condition as may be necessary and shall allow 

inspection of the same by a duly authorized 
representative of the Employer and further shall 

furnish such other information and documents as 

the Employer may require. 
 

 

f) The contractor shall within a period of thirty days 
of imposition of any further tax or levy pursuant to 

the Constitution (Forty Sixth Amendment) Act, 

1982 give a written notice thereof to  
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Proforma for Earnest Money Deposit Declaration 

 

     Whereas I/we……….(name of agency)---------------------------------have submitted bids for--------------------------

-(name of work)---------------------------------------------------------- 

I/we hereby submit following declaration in lieu of submitting Earnest Money Deposit 

1.If after the opening of tender, I/we withdraw or modify my/our bid during the period of validity of tender 

(including extended validity of tender) specified in the tender documents. 
 

2.If, after the award of work , I/we fail to sign the contract, or to submit performance guarantee before the 

deadline defined in the tender documents, 
 

 

I/we shall be suspended for one year and shall not be eligible to bid for CPWD/CSIR tenders from date of 

issue of suspension order. 

 

 

Signature of the contractor 

 

 

 

 

 

 

 


	9. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of acceptance and award of work, validity beyond 90 days from the date of opening shall be by mutual consent.
	a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be the essence of the contract on the part of the contractor. The work shall throughout the stipulated period of the con...
	INDENTURE FOR SECURED ADVANCE
	Name: _____________________________________



