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COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH 

*****NOTICE INVITNG e-TENDER***** 

Online item-rate e-tender are hercby invited through e-tendering portal 

http://etender.gov.in/eprocure/app for the work of �Upgradation /Renovation of 
Laboratory in backside Portion of Kissan Training Center at Chatha Farm, CSIR 
IIIM Jammu" (Electrical Work) from contractors of appropriate class of CPWD, State 
PWD, Railway, MES, Post, Govt. & Semi Government Organizations & Telegraph 

Department and/or from those who have worked for CSIR-IIIM or its 
Laboratories/lnstitutes and have successfully carried out minimum three similar 
Electrical completed works, each costing not less than the amount equal to 40% of 
estimated cost put to tender, or Two Electrical completed works, each costing not less 
than the amount equal to 60% of the estimated cost put to tender or One Electrical 
Completed work of aggregate cost not less than the amount equal to 80% of the estimated 
cost or above in single contract of the estimated cost of work during the last seven years, 
ending on the last day on the month previous to the one in which tender is being invited. 
The contractors may apply with proof of fulfilling the above conditions along with self 
attested copies of PAN CARD, GST registration number, satisfactory work completion 

1. The estimated cost of Rs. 16,78,751.00 (Rupees Sixteen Lakhs Seventy Eight 
Thousand and Seven Hundred Fifty one only) is largely based on CPWD DSR 

2023, market rates including GST and Labour cess. (The latest CPWD specifications 
shall be followed.). 

2. Time for carrying out the work is 300 Days and the date of commencement shall be 
reckoned from the tenth day of issue of award letter/intimation letter for the work. 

3. The tendering process is online at NIC CPPP e-portal URL address 

http://etenders.gov.in/eprocure/app. For information, window NIT is also available 
in IIIM website (http://www.iiim.res.in). Interested and eligible contractors may 
download and go through the tender document. 

Publishing Date 
Bid Document Download / Sale Start 

Date 
Bid Submission Start 
Bid Submission End Date 

CRITICAL DATE SHEET 

Last date and time of submission of 

original 
Draft/Online/Banker's 

Demand 

Cheque 
against EMD and Tender Fee. 
Bid Opening Date (e-Cover-1) 
Bid Opening Date (e-Cover-2) To be intimated later on through CPPP 

Portal after the Technical Evaluation. 

certificates. 



+. The e-tender shall not be issued physically. The tendering process is online at NIC 

CPPP e-portal URL address http:/etender.gov.in/eprocure/app. For information. 
window NIT is also available IIIM website (www.iiim.res.in). Interested and eligible 

contractors may download and go through the tender document. 

5. Scanned copy of Tender Fee (non-refundable) of Rs.590/- (Inclusive GST) 
(Rupees Five hundred Ninety only) deposited through DD/RTGS/NEFT in the 
favour of The Director, CSIR-IIIM, Jammu in the IIIM Bank Account No. 
30186230982 at SBI, Hari Market, Jammu shall be uploaded in cover-I of the 
tender. Tenders received without earnest money deposit will not be considered. 

6. Scanned copy of Earnest Money 2% of Estimated Cost of Work deposited 
through DD/RTGSINEFT in the favour of The Director, Indian Institute of 
Integrative Medicine, Jammu in the IIIM Bank Account No. 30186230982, 
(IFSC SBINO000657) at SBI, Hari Market, Jammu shall be uploaded in cover-I 
of the tender. Tenders received without earnest money deposit will not be 
considered. 

The details of Demand Draft physically sent, should tally with the details avalable in 
the scanned copy and data entered during bid submission time, failing which the 
tender shall be rejected. 

7. The tenderer is to indicate the name & telephone numbers of issuing agency of the 
completion certificates to enable the verification of the documents, if necessary. It 
may be noted that even after opening of price bid, the credential submitted found to 
be false/forged the offer submitted shall be rejected out rightly. No further 
clarification will be sought from the tenderers. 

8. The Employer does not bind himself to accept the lowest or any tender and reserves 
to himself the right of accepting the whole or any part of the tender and the tenderer 
shall be bound to perform the same at the rates quoted. 

9. Canvassing in connection with the tenders is prohibited and the tenders submitted by 
the contractor who resort to canvassing are liable for rejection. 

10. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR 
in which a relative is posted in the grade between Controller of Administration and 
Junior Engineer, (both inclusive). He shall also intimate the names of persons who 
are working with him in any capacity or subsequently employed by him and who 
relatives are as mentioned above. 

NOTE: A person shall be deemed to be a relative of another if., and only if, (a) they 
are members of a Hindu undivided family; or (b) they are husband and wife: or (c) 
the one is related to the other in the following manner; Father, Mother (including step 
mother), Son (including step son), Son's wife, Daughter (including step daughter). 
Father's father, Son's son, Son's sons wife, Son's daughter, Son's daughters 
husband, Daughter's husband, Daughter's Son, Daughter's son's wife, Daughter's 
daughter., Daughter's daughter's husband, Brother (including step brother). Brother's 
wife, Sister (including step sister), Sister's husband. 

11. Tender submitted shall remain valid for 90 days from the date of opening for the 
purpose of acceptance and award of work, validity beyond 90 days from the date of 
opening shall beby nrtual/eonsent. 
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I2. In e-tendering, tenderer can quote the rates in figure only. The rates in words, anmount 

of each item and total is generated automatically. Therefore, the rate quoted by the 

tenderer in figure is to be taken as correct. 

13. The tenderer should carefully see the contract drawings (as applicable) as no claim 
whatsoever will be entertained for any alleged ignorance thereof. 

14. Before tendering, the tenderer shall inspect the site to fully acquaint himself about 
the condition in regard to accessibility of site, nature and extent of ground, working 
condition of site and locality including stacking of materials, installations of tools 
and plants (T&P) etc., conditions affecting accommodations and movement of labour 
etc. required for the satisfactory execution of the work contract. No claim whatsoever 
on such account shall be entertained by the Employer in any circumstances. 

15. If any tenderer withdraws his tender within the validity period or makes any 
modification in terms and conditions of the tender, before the award of work, which 
are not acceptable to CSIR then CSIR shall, without prejudice to any other right or 
remedy, shall be at the liberty to forfeit 50% (fifty percent) of the Earnest Money deposit absolutely. Further, the tenderer shall not be allowed to participate in the re 
tendering process for this work. 

16. The Director, CSIR-IIIM, Jammu reserve the right to disallow issue of tender document to working agencies whose performance at ongoing (s) is below par and usually poor. He also reserves the right to verify the credential submitted by the agency at any stage (before or after the award of work). If at any stage, any information /documents submitted by the tenderer is found to be incorrect/false or have some discrepancy which disqualifies the contractor then the following actions are liable: 

a) Forfeit the entire amount of EMD submitted by the firm. 
b) The agency shall be liable for debarment from tendering in CSIR-IIIM, apart from any other appropriate contractual/legal action. 

The Director, CSIR-IIIM, Jammu reserves the right of accepting or rejecting any or all tenders or any part thereof without assigning any. 

17. 100% Earnest money will be forfeited if the contractor fails to commence the work as per letter of award. 

18. Except writing rates and amount, the tenderer should not write any conditions or make any changes, additions, alterations and modifications. 
19. Some of the provisions of General Conditions of Contract are given below. Interpretation however shall be as given in the General Conditions ofContract. 



(a) DEFECTS LIABLITY PERIOD: Twelve months (as per amendment) from the 

date of completion as certified by the Employer. 
VALUE OF WORK FOR THE 

CERTIFICATE: Rs.2.00 Lakhs (Rupees Five Lakhs only). Intermediate 
certificate for a lesser amount can be admitted for payment at the discretion of 
the Engineer. 

(b) MINIMUM 

(c) SECURITY DEPOSIT: A sum (@ 10 % of the gross amount of the bill shall be 
deducted from each running bill of the contractor till the sum along with sum 
already deposited as earnest money, amounts to 5 % of the tendered value of the 
work In addition, the contractor shall be required to deposit an amount 
equal to 5 % of the contract value as performance security as per CPWD 
manual within the period prescribed in the letter of award issued to him. 
Afer recording of the completion date for the work by the Engineer-in-Charge, 
the Performance Security shall be returned to the contractor, without any 
interest. 

INTERMEDIATE 

(d) COMPENSATION: Contractor shall pay as compensation an amount equal to 

one percent or such smaller amount as the Employer (whose decision in writing 
shall be final) may decide on the cost of the whole work as shown in the 
agreement, for every week that the work remains uncommenced or unfinished or 
due quantity of work remains incomplete after the proper dates. Compensation to 
be paid shall not exceed 10% of the estimated cost of the work as shown in the 
agreement. 

20. Tender Liable for Rejection. Tender is liable for outright rejection if on opening it is 
found that 

(a) The Tenderer has not strictly followed the procedure laid down for submission 
of tender. 

(b) If the tender is CONDITIONAL. 

(c) If the Tenderer has quoted his offer anywhere else other than specified place 
provided. 

(d) The Tenderer has not uploaded the documents or Failed to fill the prescribed 
format. 

(e) Any other ground as decided by the TOC/Competent Authority in view of 
deviation from Tender Document. 

21. All tenderers should submit the proof of their Goods and Services Tax registration. 
Deduction of GST will be made from their running and final bill as per standard 
norms of the Government, if required. Contractors are requested to refer clause no.5 
of General conditions of contract for quoting rates of tender items. The contractor 
shall quote their rates inclusive of all taxes i.e GST and Labour cess etc. 

22. The instructions for the submission of e-tender are available on the CPPP 
website i.e. https://etenders.gov.in/eprocure/app under the "Instruction for Online 
Bid Submission". All the intending tenderers are requested to go through these 
instructions before entering into the process of e-tendering and advised to visit 
again CPPP website regularly till closing date ofsubmission of tender for any 
corigendum/ addendum/ amendmert. Manual tenders shall not beaccepted. 



23. List of documents to be scanned and uploaded in Cover: I & I are as per follows: 

SI. No. 

2 

3 

4 

6 

7 

Cover-I 

Receipt of deposit of Tender Cost 

Receipt of deposit of EMD 

Copies of experience certificates of 
similar works completed satisfactorily as 
per NIT 

Copy of GST registration number 

Copy of PAN Card 

Tender acceptance letter as per clause no. 
26 (Annexure-I) 

Performa to be submitted by applicant 
(Annexure-II) 

Cover-II 

Financial bid as per format 
given in the tender document. 



To, 

The Director, 
CSIR-IIIM,CANAL ROAD 
JAMMU-180001 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

JAMMU & KASHMIR 

Sub: Acceptance of Terms & Conditions of 

Tender. Tender Reference No: 

Dear Sir, 

Name of Tender/Work: Upgradation /Renovation of Laboratory in backside Portion of 
Kissan Training Center at Chatha Farm, CSIR-IIIM Jammu" Electrical Work 

Date: 

1. VWe have downloaded / obtained the tender document(s) for the above mentioned 
Tender/Work' from the web site(s) namely: 

Annexure-I 

e-tendering portal https:/letenders.gov.in/eprocure/app as per your advertisement, given in theabove 
mentioned website(s). 

2. I/ We hereby certify that I / we have read the entire terms and conditions of the 
tender documents(including all documents like GCC, Scope of work, annexure(s), 
schedule(s), Under taking letter etc., which form part of the contract agreement and I / 
we shall abide hereby by the terms / conditions /l clauses contained therein. 

3. The corrigendum (s) issued from time to time by your department l organization too 
have also been taken into consideration, while submitting this acceptance letter. 

4. I/ We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety. 

Yours Faithfully, 

5. I/ We do hereby declare that our Firm has not been blacklisted/ debarred by any 
Govt. Department/Public sector undertaking. 

6. I/ We certify that all information furnished by the our Firm is true & correct and in 
the event that the information is found to be incorrect/untrue or found violated, then 
your department / organization shall without giving any notice or reason therefore or 
summarily reject the bid or terminate the contract, without prejudice to any other rights 
or remedy including the forfeiture of the full said earnest money deposit absolutely. 

(Signature of the Bidder, with Official Seal) 
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10. 

() 
(ii) 
(iii) 

(ii) 
(iii) 
(iv) 
(v) 

3. 

(i) 

(iv) 

V) 

(vi) 

4 

Name of work: *Upgradation /Renovation of Laboratory in backside Portion of Kissan 

Training Center at Chatha Farm, CSIR-IIIM Jammu"Electrical Work 

Contractor Details: 

Name of firm: 

Address: 
Contact details: 

Bank Details; 
Name of the account holder 

Name of the bank 

Descriptions 

Address of the bank branch 
Account No. 

(ii) Receipt of deposit of EMD 

IFS Code of the branch 

Cover-I Shall contain Scanned copy 

following: 
Receipt of deposit of Tender Cost 

(ii) Copies of experience certificates of similar works 
completed satisfactorily as per NIT 

Copy of GST registration number 

PERFORMA TO BE SUBMITTED BY APPLICANT 

Copy of PAN Card No. 

Tender acceptance letter 

Cover- II 

oft 

Date: 

Financial bid as per format given in the tender 

document (BOQ) uploaded through CPP portal 

Ref. no.:. 
Amount:. 

Ref. no.: 
Amount:. 

Particulars 

and correct. In case any document at any 
from tendering in CSIR-IIIM, JAMMU. No further clarification will be sought from the tenderers. 

Annexure-II 

Check list 

Note: AIl are requested to fill up the required data in the above Performa. 

Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

..hereby declare that the documents submitted / enclosed are true 
stage found fake / incorrect, my EMD may be forfeited & debarred 

Uploaded on CPP 

portal: 
Yes / No 

(Signature of the Bidder with Official Seal) 



ARTICLES OF AGREEMENT MADE AT BETWEEN the Council of Scientific & Industrial Research, New Delhi, a Society registered under 

this day of 
the Societies Registration Act 1860 (Hereinafter referred to as the Employer, which expression shall 
include its successors and assignees and authorized officers of the Society) of the one part and trading in the name and style of contractors(s) which expression shall include his/their respective heirs, executors, administrators and 

(herein after referred to as the permitted assignees) of the other part. 

WHEREAS the Employer is desirous of getting the work of schedule of Quantities and Specifications describing the work to be prepared. 
AND Whereas the said specifications and the schedule of quantities and other documents have been signed by on behalf of the parities. 
NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS: 

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the times and in the manner specified in the said conditions. 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and subject to the conditions hereinafter contained execute and complete, the work at the rates specified in the attached schedule of quantities and with such materials as are provided for and in accordance in all respect with specifications, designs, drawings and instructions in writing. Time for carrying out the work will be commencement shall be reckoned from the tenth day of issue of award letter. 
months and the date of 

3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

ii 

(1) 

ii. 

ARTICLES OF AGREEMENT 

iv. 
V. 

() 

vi. 
vii. 

viii. 

Indenture of Secured Advance Page No 

In the presence of 

General Conditions of Contract Page No 
Special Conditions Page No 
Additional Conditions Page No 

Signed by, for and on behalfof Employer 

Signed by the said contractor 

In the presence of 

done and has caused drawings, 

Original tender document alongwith the covering letter of the firm dated 1 to 

In witness whereof the parties hereto have set their respective hands the day and year herein above written. 

to 

(2) 

to 

(2) 

Page No. 



1. INTERPRETATION 

(a). In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 
Conditions and Agreement, the following words shall have the meanings herein assigned to 
them except where the subject or context otherwise requires. 

(b) This contract shall comprise of the Articles of Agreement General Conditions of Contract. 
Special Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications. 

letter of acceptance of tender and other documents mentioned in the contents sheet attached 
hereto and including those to which only reference is made herein. 

WORK OR WORKS: shall mean all work or works defined in schedule of quantities, 
specifications and such other work or works as the contractor may be entrusted with for 
carrying out under this contract. 

EMPLOYER shall mean Director-General., CSIR or any officer authorized Director-General 
for the purpose. 

ENGINEER: shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the contract. 

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or 
not, undertaking the work and shall include the legal personal representative or such individual or the persons composing such Firm or Company or the successors of such Firm or Company and the permitted assignees of such individual or Firm or Firms or Company. 
SITE: shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's use. 

COMPENSATION: shall mean all sums payable by way of compensation under any of the 
conditions shall be considered as reasonable compensation without reference to the actual loss or damage sustained and whether or not any damage sustained, and whether or not any 
damage shall have been sustained. 

Words imputing persons include firms and corporations; words imputing the singular only also include the plural and vice versa where the context so required. 

The headings are given to the clauses for convenience and they will not limit the meaning or 
scope of the clauses in any way. 

2. DRAWINGS AND SPECIFICATIONS 

The contractor shall execute whole and every part of the work in the most substantial and 
workmanlike manner both as regards material and otherwise in every respect in accordance with the specifications. The contractor shall also conform exactly and faithfully to the design, drawings and instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of charge one copy of such specifications and all such designs, drawings and instructions as are not included in the printed publications. 

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

a) The contractor shall provide at his own cost all material (except such materials, if any as may 
in accordance with the contractor be supplied by the Employer) plants, tools, appliances, imnlements, ladders, scattolding, temporary works, etc. requisite or proper for the execution 
ofthe work whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contr�c or be necessary for the purpose of 



satistying or complying to the requirements of Engineer, as to any manner as to which under 
these conditions he is entitled to be satisfied together with carriage there or to and from the 

work. The contractor shall also supply without charge the requisite number of persons with 
means and materials necessary for the purpose of setting out works and counting, weighing and assisting in the measurement or examination at any time and from time to time of the 
work or materials. Failing his so doing, the same may be provided by the Engineer at the 
expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract and/or from his Security Deposit. Sufficiency of Tender The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of the tender for the works and the rates and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided, all his obligations under the contract and all matters and things necessary for the proper completion and maintenance of the works". 

b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at this own cost. If, however, piped water is supplied by the Employer, the contractor shall pay for the water at one percent of the total cost of the work done except on Electrical work, Air-conditioning work and Furniture work. The contractor shall make his own arrangement for water connection and laying of further pipelines from the source of supply of the Employer. It should be clearly understood that the Employer does not guarantee to maintain un-interrupted supply of water and it will be incumbent on the part of the contractor. to make alternative arrangement for water at his own cost in the event of any temporary break down in the water mains so that the progress of work is not held up for want of water. No claim as damages of refund of water charges will be entertained on account of such break downs. However, if the contractor is permitted to make his own arrangement to draw water from a well, hand-pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the same, but the contractor will make good any damage done to the installations and ensure that the quality of water used in the work is conforming to BIS codes and provide for any treatment at his own cost. 

c) The contractor shall be allowed to construct temporary wells in Employers' land for taking water for construction purpose only after he has permission of the Employer in writing. No charges shall be recovered from the contractor on this account but the contractor shall be required to provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He shall be responsible for any accident or damage caused due to construction and subsequent maintenance of the wells and shall restore the ground to its original condition after the wells are dismantled on completion of the work. 
d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground of water obtained from elsewhere. 

e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make his own arrangement for distribution including provision of electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any hinderance caused to other works the contractor shall reroute or remove such temporary lines without any extra cost. Such temporary lines shall be removed after the completion of work. The cost of power consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which would be deducted from the running account bills. However the Employer does not guarantee the supply of power and no compensation for any failure or short supply of power shall be entertained. 
4. AUTHORITIES, NOTICES & PATENTS 

a) The contractor shall contorm to any regulations and bye-laws of any corporation and of any electricity supply company and authorities with whose systems the structure is proposed to he connected, and shall betore making any variations from the drawing and thaí may be necessitated Tor so contorming by giving written notice to the Engineer 
specifications 

enecifving the variations proposed to be made, the reasons for making it and apply for If the compliance with this clause involves any extra work not 

instructions thereon. 



Included n this contract, he shall specify these itcs of work and the allowance of extra 
payment required on their account. 

b) The contractor shall give all notices required by the said regulations or bye-laws to be ojven to any Authority and pay to such Authority or to any public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to the Engineer for reimbursement 

5. RATES TO INCLUDE ALL TAXES 

a) Rates quoted by the contractor shall include all taxes and GST as per prevailing rules/norms. in respect of this contract and the Employer shall not entertain any claim whatsoever in this respect. Tendered rates are inclusiye of all taxes and levies payable under the respective statutes. However pursuant to the Constitution (Forty sixth Amendment) Act, 1982 if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays such taxes/ levies the contractor shall be reimbursed the amount as per the rules on producing proof of payment so made provided such payments, if any, is not in the opinion of the Employer (whose decision shall be final and binding) attributable to delay in executing of work within the control of the contractor. 
b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and shall allow inspection of the same by a duly authorized representative of the Employer and further shall furnish such other information and documents as the Employer may require. 
c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this condition together with all necessary information relating thereto. 

6. MATERIALS 

a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's stores or if it is required that the contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to procure and shall be supplied such material and stores as are from time to time required to be used by him for the purpose of the contract only and value of the materials so supplied at the rates specified in the said schedule of materials and of the quantities incorporated in the work may be set off or deducted from any sums then due, or thereafter to become due to the contractor under the contract or otherwise or against or Trom the Security deposit. All materials so supplied to the contractor by the Employer shall remain the absolute property of the Employer and the contractor shall be the trustee of the materials so supplied/procured and the said materials shall not be removed/disposed otr from the site of the work on any account and shall be at all times open for inspection by e Engineer or Employer. The contractor shall bear all incidental charges for cartage., Storage and safe custody of all materials and against damage due to dampness, rain, sun, le a theft and be fully responsible for their storage and maintenance. Any such material unused and in perfectly good condition in the opinion of the Emplover at the time of the completion of work or termination of the contract, or earlier shall be returned to the Employer at a pla directed by the Engineer at contractor's cost and at rates stipulated in the said schedule vu in case the Employer decides not to take back the materials the contractor shall have claim for compensation on account of any such materials supplied to him as aforesaid beis unused by him or for any wastage or damage to any such materials. 
b) If for any reason there is delay or non-supply of material as shown in the schedule. G contractor shall procure the same and complete the work in time after due-intimation ad 



approval of the Emplover. The difference in price (between his Procurement price and price 
shown in the schedule) shall be Daid to the contractor. However in case approval of the Employer is not given, only suitable extension of time would be considered and no other 
claim of compensation/danages shall be payable by the Employer. 

c) After completion of the work or on determination/termination of the contract, the theoretical quantity of cement to be used in work shall be calculated on the basis of statement showing quantity of cement to be used in different items of work provided in current schedule for the purpose printed by CPWD. In case any item is executed for which the standard constants for the consumption of cement are not available in the above mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of standard formula to be laid down by the Engineer. Over the theoretical quantity of cement, shall be allowed a variation up to 3% plus/nminus for works estimated cost of which as put to tender is not more than Rs. 10.00 lakhs and upto 2% plus/minus for works estimated cost of which as put to tender is more than Rs. 10.00 lakhs. The difference in the quantity actually issued to the contractor and the theoretical quantity including authorised variation, if not returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the provision of other conditions regarding return of materials governing the contract. In the event of its being discovered that the quantity of cement which is less than the quantity ascertained as herein before provided (allowing variation on minus side as stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site. 

d) The provision, of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or structural steel sections (each diameter/section or category shall he considered separately) except that the theoretical quantity of the steel shall be taken as the quantity required as per design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2% Plus/minus shall be allowed as variation due to wastage. 
e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables (other than under-ground cables), wires, conduits/GI pipes, GI/MS sheets used in various items of work shall be calculated on the basis of measurements recorded in the measurement books for the purpose of payment and for assessing the consumption of materials used in the works. Over this quantity a variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than underground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets, 

f) The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the conditions of the contract for not doing the work according to the prescribed specifications. 

g) In case of easy availability of approved quality of cement and steel in the open market it will be Employer's discretion to make these items as contractor's supply. 
7. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labour and any oier arrangenment normally required for testing, checking of materials and workmanship as stipulated in the specifications and by statutory authority at his own cost. The Employer has the rignt to appoint the testing authorities. The contractor shall pay for the cost of test samples, its paCkiis transportation including testing fees. Failing his so doing, the same shall be provided by ne 
Engineer at the expense of the contractor and the expenses may be deducted from any moiey due to the contractor under the contract and/or from the Security Deposit or proceeds thereoT o 
of a sufficient portion thereof. 
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8. CONTRACTOR'S ENGINEERS/FOREMAN& WORKMEN 
a) The contractor shall give all necessary personal superintendence during the execution of the work and as long thereafter as the Engineer may consider necessary until the expiration of 

the Defects Liability Period. The contractor shall enmploy competent site- Engineer/Foreman as per CPWD norms and as approved by the Engineer whose qualification must conforn to the requirement specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any directions explanations, instructions or notices, given by the Engineer to such Site-Engineer or Foreman or any other authorised agent shall be held to be 
given to the contractor. 

b) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who may in the opinion of the Employer misconduct himself. 9. ACCESS 

a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to the works and/or workshops, factories or other places the materials are being prepared or constructed for the contract and also to any place where the materials are lying 
or from which they are being obtained and the contractor shall give every facility to them 
for inspection. Except the representatives of statutory authorities and.those mentioned above no other person shall be allowed on the works at any time without the Permission of 
the Engineer. 

b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of the Engineer. 
10. VARIATION & PRICE POR VARIATION 

a) The Engineer with the approval of the Employer shall have power to make any alternations/omissions/additions andor substitutions from the original specifications, drawings, designs, and written instructions and such alterations, omissions, additions, substitutions shall not invalidate the contract and any altered, additional, or substituted work which the contractor may be directed to do in the manner specified above as part of the work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work. The rates for such altered, additional or substituted work under this clause shall be worked out in accordance with the following provisions in their respective order. 

b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound to carry out the altered, additional, or substituted work at the same rates as are specified in the contract for the work. 
c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for the work, the rates will be derived from the rates for a similar class of work as are specified in the contract for the work. 

d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub-clause (b) and (c) above., then the contractor shall, within 0 working days from the date of receipt of the order to carry out the work through notice writing, inform the Engineer of the rate which it is his intention to charge for such class o work, supported by analysis of the rate claimed which shall be based on actual cost of work plus 10% as contractor's profit and over-heads except in case of departmental materials Io which contractors profit and over- heads shall be 2.5%. When such notice has been give. the Engineer with the consent of the Employer may agree to such a rate but if the Engnet does not agree to the contractor's rate, the Engineer may cancel his order to carry out suC 
class of work and arrange to carry out in such a manner as he mav consider advisable. 



e) Under no circumstances, the contractor shall suspend the work on the plea of non settlement of rates of itenns falling under the clause. 

) Deviation limits 
Building work 
Maintenance/emergency works Foundation works 
Services works 

11. FAULTY 

COMPLETION MATERIALS, 

30% 
50% 

100% 
30% 

WORKMANSHIP & DEFECTS 

a) The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are not in accordance with specifications and in case of default, the Engineer shall be at liberty to employ other persons to remove the same without being answerable or accountable for any loss or damage that may happen or arise to such materials to the substituted thereof and in case of default the Engineer may cause the same to be supplied and all costs which may attend such removal and/or substitution are to be borne by the contractor. 

16 

AFTER 

b) If it shall appear to the Engineer or to the Employer based on audit/technical Examination that any work has been executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, any defects, shrinkage or other faults which may appear within the defects liability period of twelve months from the date of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which shall be made within twelve months of the completion of the work from the Engineer specifying the work, materials, articles defects or other faults complained of not withstanding that the same may have been passed, certified and paid for, forthwith rectify, or remnove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove the materials or articles so specified and provide other and suitable materials or articles at his own cost. In case of any such failure, the Engineer 
proper 

may rectify or remove or re-execute the work or remove and replace with others, the material or articles complained of as the case may be at the risk and cost in all respects of the contractor. 

12. WORKS TO BE OPEN FOR INSPECTION 

c) In lieu or rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, and in that case make allowance for the difference in value, together with such further reduction as in his opinion may be reasonable. 
d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all respects in accordance with the terms and conditions of this contract, or from his liability to make good all defects. 

a) All work under or in course of execution or executed in pursuance of the contract shali at al times be open to the inspection and supervision of the Engineer and the contractor shall a all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer to visit the works shall have been given to the contractor. ele himself be present to receive order and instruction or have a responsible agent duy accredited in writing present for that purpose. 

b) The contractor shall gIVe not less than seven days notice in wriine to the Engineer beroe cOvering up or otherwise placng beyond the reach of measurement ay work in ordet 



the sanme may be measured and correct dinensions thercof be taken before the same is SO COVered up or placed beyond thc reach of measurement and shall not up and place beyond the reach of measurement, any work without the consent in writing of the Engineer and the Engineer shall within the aforesaid period of seven days inpect the work, and if any work shall be covered up or placed beyond the reach of measurennent without such notice having been gven or the Engineer's consent obtained th same shall be uncovered at the contractors expense or in default thercof no pay1ment or allowance shall be made for such work or the materials with which the same was executed. 
13. ASSIGNMENT OR SUB-LETTING 
a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor shall assign or sub-let his contract or attempt to do s0 or become insolvent or commence any insolvency proceedings or make any, composition with his creditors or atempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given. promised or offered by the contractor or any of his servants or agents to any person in the employment of the Employer in any way relating to his office or employment or if any such employee or person shall become in any way directly or indirectly interested in the contract the Employer shall have the power to adopt any of the courses specified under clause -23 as may be best suited to the interest of the Employer and in the event of any of the courses being adopted the consequences specified in the said clause shall ensure. 

b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any changes in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family business concerns such approval as aforesaid shall likewise be obtained before the contractor enters into any partnership agreement hereunder the partnership firm would have the right to carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to have been assigned or sublet in contravention of clause 13(a) and the same action may be taken and the same consequences shall ensue as provided in the said clause 13 (a). 

14. INDENTIFYING AGAINST DAMAGES TO PERSONS, PROPERTY STATUTES 
The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the execution of work. 

a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether such injury or damage arises from carelessness or accident in any way connected therewith. This clause shall be held to include interalia any damage due to causes as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads streets, footpaths, bridges or ways as all damage caused to the buildings and works forming the subject of this contract by inclemency of weather. The contractor indemnifies the 
Employer and holds him harmless in respect of all expenses arising from such injury or damages as aforesaid and also in respect of any award of compensation or damage consequent upon such claim including legal costs. 

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contracted works complete and perfect in every respect and so as lO make good and otherwise satisty all claims for damage as aforesaid to the property of third 
parties. 

c) The contractor also indemnifies the Employer against all clais which may be made upon 
the Employer for acts during the currency of this contract by any employee or representatr 
of an employee of the contractor or any sub-contractors, employed by him, for any injury to 
or loss of life, of such employees, or for compensation pavable under any law, for the tinte 
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being n torce to any workmen or to the representative of any deceased or ncapaCitated workmen. 

d) The contractor also indemnifies the Emolover against all claims which may be nmade upOn the Employer for acts during the currency of this contract by the Central/State Government or local Municipal authorities for the non-Compliance of any laws, regulations, rules pertaining to wages act, safety act in force and any amendments thereof in respect of all labour and apprentices directly or indirectly emploved in the work under this contract. 
e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges and/or expenses arising or accruing from or in respect of any such claim and/or damages as aforesaid from any sum or sums due or to become due to the contractor or security deposit. 

16. 

f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay an royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any claims made under or action brought against the Employer in respect of any such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the said Employer or his authorized representative. 

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 
a) Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or retained by way of lien by the Employer or Government or any other contracting person or persons against and claim of the Employer or Government or such other persons in respect of payment of a sum of money arising out of or under any other contract made by the contractor with the Employer or Government or with such other persons. 
b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either mutually settled or determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the case may be, and that the contractor shall have no claim for interest or damages whatsoever on this account or any other ground in respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor. 

WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 
(a) Whenever any claim or claims for payment of a sum of monev arises out of or under the contract against the contractor, the Employer shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the security deposit., if any deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled. to withhold the security deposit, if any, furnished as the case may be and also have a lien over the same pendin8 finalization or adjudication of any such claim. In the event of the security deposit being insufficient to the claimed amount or amounts or if no security deposit has been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent o Such claimed amount or amounts referred to above, from any sum or sums. found payaie which at any time thereafter may become payable to the contractor under the same or any Ohei contract, with the Employer or any contracting person pending finalization or adjudication o any such claim. 
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lt is an agreed term of the contract that tbe sum of money so withlheld or retained under tnC ieu referred above, by the Emplover will be kept withheld or retained as such by the Empioye the claim arising out of or under the contraet is determined by the Arbitrator (if the contract s governed by the arbitration clause) or by the competent court as the case may be and that e contractor will have no clainn for interest or damases wvhatsoever on any account in resSpecl ol such withholding or retention under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause. where the contractor is a partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to return towards such claimed amount or amounts in whole or in part from any sum pavable to any Partner/Limited company as the case may be, whether in his individual capacity or otherwise. 
b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to have been over paid in respect of any work done by the contractor under the contract or any work claimed by him to have been done by him under the contract and found not to have been executed the contractor shall be liable to refund the amount of over-payment and it shall be lawful for the Enmployer to re the same from him in the manner prescribed in sub-clause (a) of this clause or in any other manner legally permissible: and if it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him 

contractor. 

Provided that the Employer shall not be entitled to re any sum over-paid, nor the contractor shall be entitled to payment of any sum paid short where such payment has been agreed upon between the Employer on the one hand and the contractor on the other hand, under any term of contract permitting payment for work after assessment by the Employer. 

17. IN-CASE OF DEATH OF CONTRACTOR 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer shall have the option of terminating the contract without compensation to the contractor. 

18. SUB � CONTRACTORS 

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in the contract. The contractor is to afford all reasonable facilities to all sub-contractors, specialists, merchants, tradesmen and other who may at any time be appointed by the Employer for executing any work or supplying any goods relating to the constructions, servicing, equipping or furnishing of the work under this contract. 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948. 
Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under 
and other labour laws affecting contract labour and Apprentice Act, 1961 and the rules and 
orders framed there under that may be in force or brought into force from time l 
time.Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and 
Contract Labour (R&A) Central Rules 1971 before commencing work and which should be 
valid till the completion. 

under it, the amount of such under-payment shall be duly paid by the Employer to the 



0. COMPENSATION FOR DELAY 
a) The time fo carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be the essence of the contract on the part of tne contractor. The work shall throughout the stipulated period of the contract be proceeded with all due diligence and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Emplover (whose decision in writing shall be final) may decide on the amount of the whole work as shown in the agreement, for every week that the work remains uncommenced or unfinished after the proper dates. 

b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases in which the time allowed for any work exceeds one month (save for special jobs) to complete one-eighth of the whole of the work before one- fourth of the whole 
time allowed under the contract has elapsed; three-eights of the work before one half of such time has elapsed, and three-fourths of the work before three-fourths of such time has elapsed. However for special jobs if a time schedule has been submitted by the contract and the same has been accepted by the Employer, the contractor shall comply with the said time schedule. In the event of the contractor failing to comply with this condition, he shall be liable to pay as 
compensation an amount equal to one per cent or such smaller amount as the Employer (whose decision in writing shall be final) may decide on the said cost of the work for every week that the due quantity of work remains incomplete. Provided that the entire compensation to be paid under the provisions of this clause shall not exceed ten percent 

21. DAMAGE TO WORKS IN CONSEOUENCE OF HOSTILITIES OR WAR-LIKE 
OPERATIONS 

a) The work (whether fully constructed or not) and all materials machines, tools and plants, scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor until the work has been delivered to the Employer anda certificate from him to that effect obtained. In the event of the work or any materials properly brought to the site for incorporation in the work being damaged or destroyed in consequence of hostilities or war-like operations, the contractor shall, when ordered in writing by the Employer, remove any debris fromn the site, collect and properly stack or remove in store all serviceable materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the work of clearing the site of debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by the Employer such payment being in addition to compensation upto the value of the work originally executed before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for the compensation shall be assessed by the Employer. The contractor shall be paid for the damage/ destruction suffered and for restoring the material at the rates based on the analysis of rates tendered for in accordance with the provision of this agreement. The certificate of the Enmployer regarding the quality and quantity of material and the purpose for which they were collected shall be final and binding on the contractor. 

b) Provided always that no compensation shall be payable for any loss in consequence or hostilities or war-like operations (1) unless the contractor had taken all such precautions against Air Raid as are deemed necessary by the A.R.P. Officers or the Employer, (i1) for any materials etc.. not on the site of the work or for any tools and plant, machinery scaffolding, temporary buildings and other things not intended for the work. 
(c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its completion as it considered reasonable by the Employer. 

on the cost of the work as shown in the agreement. 



or 

23. SUSPENSION OF WORK BY CONTRACTOR 

i. 

ii. 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay 

iii. 

iv. 

(b) 

EXTENSION OF TIME 

i 

A f the contractor shall desire an extension of time for the completion of the work on the 

orounds of his having been unavoidably hindered in its execution or any other ground, he 

shall apply in writing to the Employer within thirty days of the date of hindrance 
account of which he desires extension as aforesaid, and the Employer shall, if in his 

ii. 

b) In the event the value of work exceeds the value of the Bill of Quantities owing to variations 
the contractor shall be entitled to ask for extension of time in proportion to the increased 
value of work. 

inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and without prejudice to any rights or renmedies under any of the provisions of this contract or otherwise and whether the date for completion has or has not elapsed by notice absolutely determine the contract in any of the following cases: 

on 

If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any defective work or that the work is being performed in any inefficient or otherwise improper or unworkman-like manner shall omit to comply with the requirements of such notice for a period of seven days thereafter or if the contractor shall delay or suspend the execution of the work so that in the judgment of the Employer (which shall be final and binding) he will be unable to ensure completion of the work by the date for completion or he has already failed to complete the work by that date. 

If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a receiver or a nmanager on behaltf of a creditor shall be appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager or which entitle the court to make a winding up order. 
If the contractor commits breach of any of the terms and conditions of this contract. 
If the contractor commits any acts mentioned in Clause-13 hereof. 

When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following powers: 

To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon such determination or rescission the security deposit of the contractor shall be liable 
to be forfeited and shall be absolutely at the disposal of the Employer. 

The Engineer may employ labour paid by the Employer and to supply materials to carry out 
the work or any part of the work debiting the contractor with the cost of the labour and price 
of the materials (of the amount of which cost and price certified by the Engineer shall be 
final and conclusive against the contractor) and crediting him with the value of the work 

done in all respects in the same manner and at the same rates as if it had been carried out by 

? the gontractor under the terms of his contract. The certificate of the Engineer as to the value 
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opinion, (which shall be final) reasonable grounds shown therefore, authorise such 
extension of time if any, which may, in his opinion, be necessary or proper. 



ii. 

iv. 

of the w ork done shall be final and conclusive against the contractor. provided always that action under the sub-clause shall only be taken after giving notice in writing to the contractor. Provided also that if the expenses incurred by the Employer are less than the 
amount pavable to the contractor at his agreement rates, the difference should not be paid to 
the contractor. 

After giving notice to the contractor to measure up the work of the contractor and to take 
such part thereof as shall be unexecuted out of his hands and to give it to another contractor 

to complete in which case any expenses whicth may be incurred in excess of the sum which 
would have been paid to the original contractor if the whole work had been executed by him 
(of the amount of which exceed the certificate in writing of the Engineer shall be final and 
conclusive) shall be borne and paid by the original contractor and may be deducted from 
any money due to him by the Employer under this contract, or any other account 
whatsoever or from his security deposit. 

In the event any one or more of the above courses being adopted by the Employer the 
contractor shall have no claim to compensation for any lose sustained by him by reason of 
his having purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the performance of 
the contract. And in case action is taken under any of the provisions aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the Engineer has certified in writing 
the performance of such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 

24. SECURED ADVANCE 

The contractor on signing an indenture in the form specified by the Employer during the 
progress of the execution of the work may be paid if agreed by the Employer upto 75 percent of 
the estimated value which shll take into account the market value and contractors tendered 
rates for the finished item of any material which in the opinion of the Engineer is likely to be 
incorporated in the work within next three months are non-perishalble and are in accordance 
with the contract and which have been brought on the site in connection therewith and are 
adequately stored and protected against damage by weather or other causes but which have not 
at the time of advance been incorporated in the works. When materials on account of which an 
advance has been and under this clause are incorporated in the work the amount of such 
adyance shall be deducted from the next payment made under any of the clause or clauses of 
this contract. 

25. CERTIFICATES AND PAYMENTS 

(a) No payment shall be made for the work estimated to cost Rupees ten thousand or less till the 
whole of the work shall have been completed and certificate of completion given. But in the case 
of work estimated to cost more than Rupees ten thousand, the contractor shall, on submitting the 
bill be entitled to receive a monthly Payment proportionate to the part of the work executed, and 
to the satisfaction of the Engineer, whose certificate of the sum so payable shall be final and 
conclusive against the contractor, provided the amount of work done is as per the value of 
intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned in 
the NIT. All such intermediate payments shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and completed and 
shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and 
taken avway and reconstructed. or recreated or be considered as an admission of the due 
performance of the contract, of any part thereof in any respect or the accruing of any claim nor 
shall it conclude, determine, or affect in any way the powers of the Employer under these 
conditions or any of them as to the final settlement and adijustment of the accounts or in any other 

way vary or affect the contract. The final bill shall be submitted by the contractor within two 
months of the date fixed for the completion of work or of the date of the certificate of completion 
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enished by the Employer and payment shall be made within three months if the value of the 

completed works is upto Rs. two lakhs and in six months if the same eNceeds Rs. two lakhs of the 

bission of such bill. 1f there slhall be any dispute about any item or items of the work then the 

undisputed item or items only shall be paid within the said period of three months or six months 

as the case may be. 

Whenever there is likely to be delay in recording detailed measurements for making a running 
Davment. advance paynment without detailed measurements for work done worked out at 75 
percent of the tendered rates for assessed quantities may be made in running account bills by 

the Employer on the basis of a certificate from the Engineer. The advance payments so allowed 
shall be adjusted in the subsequent running bills by taking detailed measurements thereof. 
Final payments shall be made only on the basis of detailed measurements. (c) A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer on printed forms obtainable from the Engineer's office. The Engineer shall take or 
cause to be taken the requisite measurements for the purpose of having the same verified and 
the claim, as far as admissible, adjusted at far as possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may cause action within seven days of the date fixed as aforesaid, an authorised representative to measure up the said work in the presence of the contractor whose signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 
from such measurements. 

(d) Before taking any measurement of any work the Engineer or his authorised representative deputed by him shall give reasonable notice to the contractor. If the contractor fails to attend after such notice or fails to sign or to record the difference within a week from the date of measurement in the manner required by the Engineer then in any such event the measurements taken by the Engineer or by the authorised representative deputed by him as the case may be, shall be final and binding on the contractor and the contractor shall have no right to dispute the same. 

(e) The charges in the bills always be entered at the rates specified in the agreement or in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the agreement at the rate determined as per clause-10. However in case of partially executed items of work, the Employer at his discretion allows proportionate rates for such items of work as determined by the Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor. 

26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the sum already deposited as earnest money will amount to security deposit of 5%o of the tendered value of the work. In addition, the contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as Performance Security within the period for conmmencement of work in the letter of award issued to him. 

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of the security deposit and the bank goes into liquidation or for any reason is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to the Employer to make good the deficit of such sum from the running bill as 
mentioned above. Such deductions will be held by the Employer by way of security deposit, provided always that the Employer for this purpose shall be entitled to re the said 
percentage of the amount from each running bill till the balance of the amount of security 
deposit is released. All compensation or the other sums of money payable by the contractor 
under the terms of this contract may be deducted from the security deposit or from the 
interest arising there from or from any sums which may be due to or may become due to the 

contractor by the Employer on any account whatsoever and in the event of his security 
deposit being reduced by reason of any such deductions atoresaid, the contractor shall 
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lin ten days make good in cash or further ixed deposit receipt pledged in tavour of the 

Employer. The security deposit shall be collected firom the running bills of the contractor at 

.he rates mentioned above and the earnest money if deposited at the tinne of tenders will be 
treated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 
security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,000/- cach 
(The last such fixed deposit receipt could be of a lower value on the basis of the amount). 
In case any recOvery is effected from running account bills, such reed amount shall not be 
replaced with fixed deposit receipt. It is in the contractor's interest to keep a watch about the 
adequacy of the fixed deposit receipt submitted. 

(d) No partial refund of security deposit shall be made during the defect liability period. In case 
the final bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied that the security deposit is not required for adjustment of Employers dues or whatsoever dues either in this or any other contract then this security deposit either in full or in part could be refunded at the sole discretion of the Employer. However, release of security deposit would be only after written clearance of Labour Officer regarding no dues or claims is received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to make up his amount shall be recovered from money due to the contractor under this contract, or any other contract with the employer. 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and within ten days of the receipt of such notice the Engineer shall inspect the work. If there is no defect in the work the Employer shall furnish the contractor with a 
certificate of completion otherwise a certificate of completion indicating defects shall be issued 
but the work shall not be considered to be completed until the contractor shall have removed 
from the premises on which the work shall be executed all the scaffolding, surplus material, 
rubbish, and all huts and sanitary arrangement required for his work, people on the site in 
connection with the execution of the works as shall have been erected or constructed by the 
contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work 
doors, windows, walls, floors or other parts of any building, in, upon or about which the work is 
to be executed or of which he may have had possession for the purpose of the execution thereof. 

If the contractor shall fail to comply with requirements of this clause on or before the date fixed 
for the completion of the work, the Employer may at the risk and cost of the contractor take 
action as he may think fit and the contractor shall have no claim except for any sum actualy 
realized by the sale thereof. 

28. ESCALATION 

(a) If the prices of materials not being supplied by the Employer and/or wages of labour required 
for execution of the work increase, the contractor shall be compensated for such increase, as 
per provisions detailed below and the amount of the contractor shall accordingly be varied, 
subject to the condition that compensation for escalation in prices shall be available only for 
the work done during the stipulated period of the contract including such period for which the 
contact is validity extended under the provisions of Clause 22 of the General Condition of 
Contract without levy of compensation under clause 20 of General Condition of contract and 
also subject to the condition that no such compensation shall be payable for a work for which 
the stipulated period of completion is eighteen months or less. Such compensation for 
escalation in the prices of material and labour, when due shall be worked out based on the 

provision. 

The base date for working out such escalation shall be the last date on which the tenders 
were stipulated to be received. 



iii. 

The cost of work on which escalation will be pavable shall be reckoned as 85% of the cost 
of the work as per the bills, running or final, and from this anount the value of material 
supplied by the Employer and proposed to be recovered in the particular bill shall be 
deducted betore the amount of compensation for escalation is worked out. In case of 
materials brought to site for which secured advance is included in the bill full value of such materials as assessed by the Engineer in charge (and not the reduced amount for which secured advance has been paid), shall be included in the of work done for operation of this clause. Similarly when such materials are incorporated in the work, the secured advance is deducted from the bill the full assessed value of the materials originally considered for operation of this clause shall be deducted from the cost of work shown in the bill running or final. Further the cost of work shall not include any work for which payment is made for any item at prevailing market rates. 

The compensation for escalation for materials and labour shall be worked out asper the formula given below: 

of 

VM -Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or reed. 
W -Cost of work done worked out as indicated in sub para (ii) above. 

VM = W A (MI-MIo) 

A - Component of materials expressed as percent of the total value of work and is predetermined as 75. 

100X Mio 

MI -Index numbers of wholesale prices in India for all commodities published by the Reserve Bank 

India for the period under reckoning. 

Mio -Index numbers of wholesale prices in India for all commodities published by the Reserve 
Bank of 

VL 
India on the date of receipt of tenders. 

100 Llo 
= WBX (LI- Llo) 

VL-Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or reed. 

W -Value of work done, worked out indicated in sub para (ii) above. 

B - Component of labour expressed as per cent of the total value of work and is predetermined as 
25. 

LI - All India consumer price index number for industrial workers published by the Reserve Bank of 
India for the period under reckoning as for the period under consideration 

Llo- All India consumer price index numbers for industrial workers published by the Reserve Bank 
of 

India and valid on the stipulated date of receipt of tenders. 

(b) The following principle shall be followed while working out indices mentioned in sub para 
(iii) above. 

The compensation for escalation shall be worked out at half yearly intervals and shall be with 
respect to the cost of work done during the six calendar months of the said work. The first such 
payment shall be made at the end of the six months after the month (excluding) in which the 
Londer was accepted and thereafter at six monthly interval. At the time of completion of work, 
the last period for payment might become less than six months, depending on the actual date of 
completion. The index (MI or L) relevant to any six months for which such compensation is 



id shall be the arithmetical average of the indices relevant to he six calendar months. If the 

riod upto date of completion after the six months covered by the last such installment of 

payment, is less than six months, the index Ml or LI shall be the averagc of the indices for the 

months falling within that period. The base indes (MIo or Llo) shall be the one relating to the 

month in which the tenderas stipulated to be received. 
(c) In the event of price of materials and/or wages of labour required for execution of the work 

decreases there shall be downward adjustment of the cost of work so that the price of 
materials and/or wages of labour shall be deductible from the cost of work under this 
contract and in this regard formula herein before stated under this clause shall mutatis 
mutandis apply, provided that no such adjustment for the decrease in the prices of materials 
and/or wages of labour aforementioned would be made in case of contracts in which the stipulated period of completion of the work is six months or less. 

a. 

(d) Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics Manufacturers Association) clause for escalation in case of specialized works e.g. lifts and electrical and mechanical installations etc. where the price variation is not similar to building works. 

29. ARBITRATION 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, designs, drawings and instructions herein before mentioned and as to the quality or workmanship or materials used on the work or as to any other question, claims, right, matter or thing whatsoever in any ways arising out of or relating to the contract, designs, specifications, estimates, instructions, orders on these conditions or 
otherwise concerning the works, or the execution or failure to execute the same, whether 

arising during the progress of the work or after the completion or abandonment thereof. shall 
be referred to the sole arbitration of the person appointed by the Director-General Council of 

Scientific and Industrial Research, at the time of such dispute or if there be no Director 
General, Council of Scientific and Industrial Research, the Administrative Head of the 
Council of Scientific and Industrial Research at the time of such appointment. The arbitrator 
to whom the matter is originally referred being unwilling or unable to act for any reason, 
such Director General or Administrative Head as aforesaid at the time or such inability or 
unwillingness to act shall appoint another person to act as arbitrator in accordance with the 
terms of the contract. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. It is also term of this contract that no person 
other than a person appointed by such Director-General, Council of Scientific and Industrial 
Research or the Administrative Head of Council of Scientific and Industrial Research as 
aforesaid should act as Arbitrator and if for any reason, that is not possible, the matter is not 
to be referred to arbitration at all. In all cases where the amount of dispute is rupees two 
lakhs and above, the arbitrator shall give speaking award. 

b. It is also a term of the contract that the party invoking arbitration shall specify the dispute or 
disputes to be referred to arbitration under this clause together with the amount or amounts 
claimed in respect of each such disputes. 

C. It is also a term of the contract that if the contractor does not make any demand for 

arbitration in respect of any claim in writing within 90 days of receiving the intimation from 

the Employer that the final bill is ready for payment, the claim of the contractor will be 

deemed to have been waived and absolutely barred and the Employer shall be discharged and 

released of all liabilities under the contract in respect of these claims. 

d. The Arbitrator may from time to time with consent of parties enlarge the time, for making 

andpublishing the award. 



f In the event of any dispute/difference arising out of tlhe agreement, same shall be referred to Delhi International Arbitration Centre (DIAC), Dellhi Iligh Court New Delhi. 

30. DISMANTLED MATERIAL 

Subiect as aforesaid the provision of the Arbitration Act, 1940. or any statutory modification 
or re-enactment thereof and the rules made thereunder and for the tine being in force shall 

anply to the arbitration reference under this clause. 

31. PERFORMANCE GUARANTEES 

1. 

i 

2. 

ii. 

The contractor shall treat all material obtained during dismantling of a structure, services sub system/installations, excavation of the site for a work etc., a employer's property and such material shall be disposed of to the best advantage the Employer according to the instructions issued in writing by the Engineer. 

Performance Guarantee may be taken from the contractor before the award of work, by the 
officer authorized to award the contract, if and where considered necessary, to ensure that a 
part or whole of the contract is completed by the contractor. In case of non-performance, this 
guarantee could be encashed. 

These special conditions are meant to amplify the general specifications and general 
conditions of contract. 

Work shall be done as per CPWD specification. 

In case of any discrepancy, the order of precedence in interpretation shall be as under : 

***SPECIAL CONDITIONS** 

I. Schedule of quantities. 
II. Drawings 
III. Additional conditions 
IV. General Conditions of contract 
V. Special Conditions, Additional specifications. 
VI. Specialist's work, the specifications of which are attached. 

VII. Additional Specifications for Electrical works-conduit laying, boxes etc. 
VIII. CPWD latest Electrical and Electrical works specifications. 

IX. I.S. Codes 

X. International Codes. 
XI. Best Engineering practice. 

3. STEEL 

Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC 
work. For all other items of steel work the contractor shall procure the same. 

Reinforcement bars for RCC work will be issued in available coils and straight lengths. No 
claim for straightening the bars whatsoever shall be entertained. 

Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, 
weight being caleulated with the help of the standard sectional weights as given in the 
CPWD Iatest specifications for conversion of length to weight. However, for bars upto and 
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4. 

iv. 

4 

kncluding l0 mnn dia the tollowing proccdure shall be adopted. The average sectional 

weight for each diameter shall be arrived at from samples fron caclh lot of seel received at 

ite The actual weight of steel issued shall be modified to take into account the variations 

between the actual and the standard co-efficient and the contractor's account will be debited 

by the cost of this modified quantity only. For theoretical consumption of steel reinforcement bars will be balanced diameter wise for 

the purpose of penal recovery as envisaged in the contract. 
CEMENT 

Cement to be issued as stated elsewhere in the contract shall be only for site work. For 
factory made products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement 
shall not be issued. 

Unless otherwise provided in the schedule of quantities the rates tendered by the contract 
shall apply for all heights lifts, leads and depths of the work and nothing extra shall be 
payable on this account. 

5. The surplus excavated earth which is beyond the requirement of the Employer's work may 
be allowed by the Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or disposal of surplus earth if the same is not required on any other work of the Employer. 

Contractor's Site Superintendence 
Staff to be employed by contractor on works. The contractor shall employ the following technical staff during execution of works: 

i 

ii. 

iii. 

i 

(a) For building and road works 

One Graduate Engineer, when the tendered cost of work exceeds Rs10 lakhs 

One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work exceeds Rs.S lakhs but is less than Rs. 10 lakhs. 

One qualified Diploma holder when tendered cost of work is more than Rs.2 lakhs 
but is less 

than Rs. 5 lakhs. 

(b) For sanitary and water supply works one qualified diploma holder with experience 
of not less than 5 years, out of which one year should be in sanitary and water 
supply works when the tendered cost of work is more than Rs.50,000/ 

(c) For electrical works. 

One qualified Graduate Engineer possessing Degree in Electrical Engineering from 
recognized university with an experience of not less than 3 years or a Diploma 
holder in Electrical Engineering with an experience of not less than 7 years when 
the tendered cost of the work is not less than Rs.I.5 lakhs. 
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() 

(ii) 

(iii) 

iv. 

One Graduate Electrical Engineer with two vears experience or a Diploma holder in 
Electrical Engmeering with experience of not less than 3 years, when the tendered 
cost of the work is more than Rs.75,000 but less than Rs.1.5 lakhs. 

3. 

One Diploma holder in Electrical Engineering with experience of not less than 3 
vears when tendered cost of work is more than Rs.37,000 but less than Rs.75.000. One licensed Supervisor with experience of not less than 3 vears when the tendered 
cost of work is more than Rs.7,500 and less than Rs.37,000 (d) In case the contractor fails to employ the technical staff as aforesaid, he shall be 
liable to pay reasonable amount not exceeding the mount shown below for cach month of default. These reies are subject to modifications from the time by CSIR based on CPWD. 

In case when a Graduate Engineer is to be employed Rs.3,000/ 
In case when a qualified Diploma holder is required to be employed Rs.1,500/ 
In case when a technical supervisor is required to be employed Rs.750. 

***ADDITIONAL CONDITIONS*** 
1. The structural and architectural drawings shall at all times be properly correlated before executing any work. However, in case of any discrepancy in the item given in the schedule 

of quantities appended with the tender and drawings relating to the relevant item the former 
shall prevail unless and otherwise given in writing by the Engineer. 

2. No payment shal be made to the contractor for any damage caused by rain, snowfall, floods 
or any other natural cause whatsoever during the execution of work. The damage to work 

will be made good by the contractor at his own cost, and no claim on this account shall be 
entertained. 

All materials used shall be as per specifications and ISI marked wherever applicable. ISI 
marked referred relate to latest BIS Code as published by Bureau of Indian Standards upto 
30 days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 
specifications and/or as directed by the Engineer and will also submit. Test certificates as 
are required by Municipal/Electrical authority or any other authority. Nothing extra shall be 
pavable for the same other than the fees paid to such authorities which shall be reimbursed 
on production of receipts. 
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INDENTURE FOR SECURED ADVANCE 
202 lled the contractor which expressIon shall where the context so admits or implies be deemed to 

(hereinafter .lode his heirs, executors, administrators and permitted assignees) of the one part and Council of Coientific and Industrial Research. New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its sUccessors and assignees and authorized ofticers of the Society) of the other part. 

Tbis indenture made the dav of 

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of materials absolutely belonging to him and brought by him to the site of the works the subject of the said agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of Rs. (Rupees ) on the security of materials the quantities and other particulars of which are detailed in accounts of secured advance attached to the running account Bill for the said works signed by the contractor on and the Employer has reserved to himself the option of making any further advance or advances on the security of other materials brought by the contractor to the site of the said wvorks. Now THIS INDENTURE WITNESSETH 
that pursuance of the said agreement and in consideration of the Sum of 

Rs. on or before the execution of these presents paid to the contractor 
by the Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further 
advances (if any) as may be made to him as aforesaid the contractor doth hereby convenant and 
agree with the Employer and declare as follow: 

3 

That the said sum of Rs. 

between 

advanced by the Employer to the 
contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 
employed by the contractor in or towards expediting the execution of the said works and for 
no other purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been offered 
to and accepted by the Employer as security are absolutely the contractor's own property 
and free from encumbrances of any kind and the contractor will not make any application 
for or receive a further advance on the Security of materials which are not absolutely his 
own property and free from encumbrances of any kind and the contractor indemnifies the 
Employer against all claims to any materials in respect of which an advance has been made 
to him a aforesaid. 

That the materials detailed in the said account of secured advances and all other materials on 
the security of which any further advance or advance may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be used by the contractor solely in the execution 
of the said works in accordance with the directions of the Engineer and in the term of the 
said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arrangenments for 
the proper watch, safe custody and protections against all risks of the said materials and that 
until used in construction as aforesaid the said materials shall remain at the site of the said 
works in the contractor' s custody and on his own responsibility and shall at all times be 
open to inspection by the Employer or any officer authorized by him. In the event of the 
said materials or any part thereof being stolen, destroyed or damaged or beconming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor 
will forthwith replace the same with other materials of like quality or repair and make good 
the same as required by the Engineer. 
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Tll the sald malerals shall not on any account be rennoved from the site of the said works 
Neepl With he written permission of the Employer or any officer authorized by him on that 
behal!. 

8 

That the advances shall be repayable in full when or before the contractor receives payments 
from the Employer of the price payable to him for the said work under the terms and Drovisions of the said agreement. However if any intermediate payments are made to the 

on account of work done then on the occasion of each such payment the Employer will be at liberty to make a recovery from the contractor's bill for such payment by deducting there from the value of the said materials then actually used in the construction and in respect of which recovery has not been made previously, the value for this purpose being determined in respect of each description of materials at the rates at which the amounts of the advances made under these presents were calculated. 

Contractor 

7. That if the contractor shall at any time make any default in the performance or observance in any respect of any of the terms of provisions of the said agreement or of these presents the total amount of the advance or advances that may still be owing to the Employer shall immediately on the happening of such default be repayable by the contractor to the Employer together with interest thereon at twelve percent per annum from the date or respective dates of such advance or advances to the date of repayment and with all costs charges, damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default of the contractor and the contractor hereby covenants and agrees with the employer to repay and pay the same respectively to him accordingly. 

That the contractor hereby charges all the said materials with the repaynment to the Employer 
of the said sum of Rs and any further sum or sums advanced as aforesaid 
and all costs charges, damages and expenses payable under these presents PROVIDED 
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 
agreement and without prejudice to the powers contained therein if and whenever the 
covenant for payment and repayment herein before contained shall become enforceable 
and the money owning shall not be paid in accordance therewith the Employer may at any 
time thereafter adopt all or any of the following courses as he may deem best : 

a) Seize and utilize and said materials or any part thereof in the completion of the said 
works on behalf of the contractor in accordance with the provisions in that behalf 
contained in the said agreement debiting contractor with the actual cost of effecting 
such completion and amount due in respect of advances under these presents and 
crediting the contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the balance is 
against the contractor he is to pay same to the Employer on demand. 

b) Removed and sell by public auction the seized materials or any part thereof and out of 
the moneys arising from the sale retain all the sums aforesaid repayable or payable the 
Employer under these presents and pay over the surplus (if any) to the contractor. 

c) Deduct all or any part of the moneys owning out of the security deposit or any sum due 
to the contractor under the said agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on 
the said advance shall not be payable. 

In witness whereof the said and Director I|IM, Jammu by the order and under the direction 
of the Emplover have hereunto set their respective hands the day and year first above written. 

Sighed sealed and delivered 



u the 
presence of 

said i contractor: 

SiLnature: 

Nane: 

Address: 

Signed by 

By the order and direction 

of the employer: 

In the presence of 

Signature: 

Name: 

Address 



To, 

Council of Scientific and Industrial Researclh 
1. 

2. 

3. 

4. 

PERFORMANCE GUARANTEE 

6. 

Inconsideration of Council of Scientifie and Industrial Research (hereinafter) called The Council having awarded to M/s a company registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under the terms and conditions of an Agreement dated--- made between the Council and the Contractor hereinafter called the said agreement and Council agreed to accept a Deed of Guarantee as herein provided for Rs. (Rupees from a Schedule Bank towards due performance of the contract by the Contractor as per terms and conditions of the contract on the condition that the Bank on demand from the Council and without demur pay to the Council the aforesaid amount. We, Bank Ltd., (hereinafter) referred to as the Bank" do hereby undertake to pay to the Council and amount not exceeding Rs. against any loss or damage caused to Or suffered or would be caused to or suffered by the Council by reasons of any breach or breaches of any of the terms of conditions of the said agreement by the said contractor. 
We, Bank Ltd., do hereby undertake to pay the amounts due any payable under this Guarantee without any demur, merely on a demand from the Council by stating the amount 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the 
Council for reasons of any breach by the said contractor(s) of any of the terms and conditions 
contained in the said Agreement or by reason of the contractor(s) failure to perform the said 
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee. However, our liability under this guarantee shall 
be restricted to an amount not exXceeding Rs. 

only) 

This guarantee shall come into force immediately and continue in force and remain valid till six 
months after the completion of all works under the said contractor which according to the terms 
of the said contract, should be six months from the probably date of completion viz., the 
day of If, however, the period of completion of the works under the said 
contract is for any reason extended and upon such extension if the Contractor fails before the 
terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, 
the Bank shall be pay to Council the said sum of Rs. or such lesser sum as Council may 
demand. 

This guarantee shall not be effected by any change in the constitution of the Bank or of the 
Contractor. 

Notwithstanding anything hereinbefore contained, the liability of the Bank under this 
guarantee is restricted to Rs. (Rupees. only) and the 

unless claim day of 
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20 guarantee shall remain in force till 

or demand under this guarantee is presented to the Bank within six months from that date all 
the rights of Council under this guarantee shall be forfeited and the Bank shall be released and 
discharged from all obligations hereunder. 



S.NO. 

2 

3 

4. 

6. 

7. 

8. 

9 

10. 

11. 

12. 

AMENDMENTS-CONDTIONS OF CONTRACT FOR WORKS 
PAGE 

6 

8 

12 

18 

16 

17 

17 

PARA 

1 (a) 
I (b) 

After para 3 

6. 

8 (a) 
10 

11 (b) 
first line 

sth line 
6lh line 

19 

26 (d) 

28 

29 
29 

Add para 30 

Amend Six to twelve 
Add a new sub para after WORK as below: EMPLOYER" shall mean Director-General, CSIR or any officer authorized y Director-General for the purpose. Add a new para 3A:- "SUFFICIENCY OF TENDER. The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of the tender for the works and the rates and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided. all his obligations under the 
contract and all matters and things necessary for the proper 
completion and maintenance of the works". 
Add sub para (g) as *In case of easy availability of 
approved quality of cement and steel in the open market it 
will be Employer's discretion to make these items as 
contractor's supply". 
Add $Annexure III refers." 
Add Sub para 10 () as 
"Deviation limits" 
Building work 
Maintenance/emergency works 
Foundation works 

MODIFY 

Services works 

Amend six to twelve 
Amend six to twelve 

Modify to read as �If it shall appear to the Engineer or to 
the Employer based on audit/technical examination that any 
work has been executed." 

30% 

Modify as below: 

50% 

ARBITRATION 

100% 

Add contractor shall obtain a valid license under Contract 
Labour (R&A) Act 1970 and Contract Labour (R&A) 
Central Rules 1971 before commencing work and which 
should be valid till the completion." 

30% 

Add "However, release of security deposit would be only 
after written clearance of Labour Officer regarding no dues 
or claims is received. 

Add sub para (d) as "Employer shall have the discretion to 
permit the IEEMA (Indian Electrical & Electronics 
Manufacturers' Association) clause for escalation in case of 
specialized workS e.g. lifts and electrical and mechanical 
installations etc. where the price variation is not similar to 

building works. 

34 

In the event of any dispute/difference arising out of the 
agreement, same shall be referred to Delhi International 

Arbitration Centre (DIAC), Delhi High Court New Delhi. 

Add para 30 to as under: DISMANTLED MATERIAL". 

The contractor shall treat all material obtained during 

dismantling of a structure, services sub system/installations, 
excavation of the site for a work etc., a employer's property 
and such material shall be disposed of to the best advantage 

the Employer according to instructions issued in writing by 
the Engineer. 



13. 

14 

15 

8 

|9 

24 

Add para 31 Add para as: PERFORMANCE 

Performance Giuarantee may be taken irom the contractor 
GUARANTEES 

before the award of work, by the officer authorized to award the contract, if and where considered necessary. to ensure that a part or whole of the contract is completed by the contractor. In case of non-perlormance. this guarantce could bc encashed. 
Modify as n case of' any discrepancy. the order of 
precedence in interpretation shall be as under: 
() 
(ii) 
(iii) 
(iv) 
(v) 
(vi) 
(vii) 

(viii) 
(ix) 
(x) 

CPWD Latest Electrical and Electrical 
specifications. 

less 

Schedule of quantities. 
Drawings 

(b) 

Additional conditions 
General conditions of contract. 

Special conditions 

Add Annexure IIl as below: 

(i) 

Additional Technical Specifications 

Contractor's Site Superintendence 
Staff to be employed by contractor on works. The 

contractor shall employ the following technical staff during 
execution of works: 

IS codes 

(a) For building and road works 

with an 

than 

International codes 

than 

Best Engineering practice 

(i) One Graduate Engineer, when the tendered 
cost of work exceeds Rs10 lakhs 

(i) One qualified Diploma holder when tendered cost of work is more than Rs.2 lakhs but is less 

For sanitary and water supply works one qualified 
diploma holder with experience of not less than 5 

years, out of which one year should be in sanitary 

One qualified Diploma holder (overseer) with 
experience not less than 3 years when the 
tendered cost of work exceeds Rs.5 lakhs but is 

than Rs. 10 lakhs. 

(c) For electrical works. 
() One qualified Graduate Engineer possessing Degree in 

Electrical Engineering from recognized university 

and water supply works when the tendered cost of 
work is more than Rs.50,000/ 

experience of not less than 3 years or a Diploma 
holder in 

Electrical Engineering with an experience of not less 
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7 years when the tendered cost of the work is not less 

Rs.1.5 lakhs 
(ii) One Graduate Electrical Engineer with two years 

experience or a Diploma holder in 

Engineering 
Electrical 

with experience of not less than 3 years, when the 
tendered cost of the work is more than Rs.75.000 but 

than Rs.5 lakhs. 
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(a) 

Clause 28 

Para (ii) 

less 

(iii) One Diploma holder in lectrical Engineering with eNperience of not less than 3 years when tendered cost of 

than Rs. I.5 lakhs. 

work is more than Rs.37,000 but less than Rs.75.000). (iv) One licensed Supervisor with cxperience of not less 
than 

lot 

(d) In case the contractor fails to employ the technical 
staff as 

() 

3 years when the tendcrcd cost of work is more than 
Rs.7,500 and less than Rs.37.000 

aforesaid, he shall be liable to pay reasonable amount 

exceeding the mount shown below for each month of 
default. These reies are subject to modifications from 
the time by CSIR based on CPWD. 

In case when a Graduate Engineer is to be employed 
Rs.3,000/ 

(ii) In case when a qualified Diploma holder is required to 
be 

employed Rs.I,500. 
(iii) In case when a technical supervisor is required to be 

employed Rs.750. 
"The cost of work on which escalation will be payable shall 
be reckoned as 85% of the cost of the work as per the bills, 
running or final, and from this amount the value of material 
supplied by the Employer.. any items at 
prevailing market rates". 

AMMENDMENT OF CONTRACT 
FOR WORKS IN CSIR 
Security deposit shall be deducted from the 
running bills at l0% of the gross value of 
work done and measured inclusive of 
Earnest Money subject to a maximum of 
Rs.5.00 Lakhs (Rupees five lakhs only) 

Security deposit: The contractor shall 
permit the Employer at the time of making 
any payment to him for the work done and 
measured to deduct sum at the rate of 10% 
of the gross value of work done in each 
running bill along with the earnest money 
if any. as already deposited by the 
contractor will amount to 10%o of the 
estimated cost or Rs5.0 lakhs whichever is 

less, unless full amount of security deposit 
in cash or in the fornn of fixed deposit 
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AMENDED PROVISION 

A sum @ 10% of the gross amount of the 
bill shall be deducted from each running bill 

of the contractor till the sum along with the 
sum already deposited as earnest money will 
amount to security deposit of 5% of the 
tendered value of the work. In addition, the 
contractor shall be required to deposit an 
amount equal to 5% of the tendered value of 

the contract as Performance Security within 

the period for commencement of work in the 
letter ofaward issued to him. 
As per l above 
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GCC. 

Sr. 
No 

page l6 
para 28 (a) 

receipts pledged in lavour of the Employer has been deposited. 
Escalation: If the prices of materials not being supplied by the Employer and/or wages of labour required for exccution of the work increase, the contractor shall be compensated for such increase, the contractor shall accordingly be varied, subject to the condition that compensation for escalation in prices shall be available only for the work done during the stipulated period of the contract including such period for which the contact is 
validity extended under the provisions of 
Clause 22 of the General Condition of 
Contract and alsO subject to the condition 
that no such compensation shall be payable 
for a work for which the stipulated period 
of completion is six months or less. Such 
compensation for escalation in the prices of 

material and labour, when due, shall be 

Exisiting Provision �Clause No.5 of GCC 

Subject:- Implementation of modified provision in Service Tax - Clause No.5 of 

Rates to include all Taxes 

Escalation: If the prices of materials not being supplied by the Employer and/or wages of labour required for eXecution of the 

The existing provision of GCC in CSIR and modified provision after incorporating service tax on the 
basis of modification of CPWD is given below in the tabular form: 

(a) Rates quoted by the contractor shall includes 
sales tax, duties, octroi, toll tax, royalties and all 
other taxes in respect of this contract and the 

not Employer shall entertain any claim 
whatsoever in this respect. Tenedered rates are 
inclusive of all taxes and levies payable under the 
respective statutes. However pursuant to the 

Constitution (Forty Sixth Amendment) Act, 1982 
if any further tax or levy is imposed by Statutes, 
after the date of receipt of tenders and the 
contractor thereupon necessarily and properly 
pays such taxes/levies the contractor shall be 
reimbursed the amount as per the rules on 
producing proof of payment so made provided 
such payments, if any, is not in the opinion of the 
Employer (whose decision shall be final and 
binding) attributable to delay in executing of 
works within the control of the contractor. 

work increase. the contractor shall be 
COmpensated for such Increase. as per provisions detailed below and the amount of 
the contractor shall accordingly be varied, subject to the condition that compensation for escalation in prices shall be available 
only for the work done during the stipulated 
period of the contract including such period 
for which the contact is validity extended 
under the provisions of Clause 22 of the 
General Condition of Contract without levy 
of compensation under clause 20 of General 
Condition of contract and also subject to the 
condition that no such compensation shall be 
payable for a work for which the stipulated 
period of completion is eighteen months or 
less. Such compensation for escalation in the 
prices of material and labour, when due shall 
be worked out based on the provision. 

(b) The contractor shall keep necessary books of 
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ANNEXURE-A' 

Modified Provision 

Rates to includes all Taxes 

d) Rates quoted by the contractor shall include all 
taxes and GST as per prevailing rules/norms. 

worked out based on the provision. 



accounts and other documents for the purpose of this condition as may be necessary and shall allow inspection of the same by a duly authorized representative of the Employer and further shall furnish such other information and documents as the Employer may require. 
(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this condition together will all necessary information relating thereto. 

Whereas I/we. .(name of agency) 
--(name of work)-. 

e The contractor shall keep necessary books of accounts and other documents for the purpOse of this condition as may be necessary and shall allow inspection of the same by a duly authorized representative of the Employer and further shall furnish such other information and documents as the Employer may require. 

Proforma for Earnest Money Deposit Declaration 

The contractor shall within a period of thity days of imposition of any further tax or levy pursuant to the Constitution (Forty Sixth Amend1ment) Act, 1982 give a written notice thereof to 

-have submitted bids for-

I/we hereby submit following declaration in lieu of submitting Earnest Money Deposit 

38 

1.If after the opening of tender, I/we withdraw or modify my/our bid during the period of validity of tender (including extended validity of tender) specified in the tender documents. 
2.If. after the award of work, I/we fail to sign the contract, or to submit performance guarantee before the deadline defined in the tender documents, 

I/we shall be suspended for one year and shall not be eligible to bid for CPWD/CSIR tenders from date 
of issue of suspension order. 

Signature of the contractor 
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LIST OF APPROVED MAKES (ELECTRICAL WORKS) 
Adhesive solvent cement 

Aluminum Building Hardware 
Angle Iron 
Anodised Aluminium section 

C.P fitting 
C.I Cover & Manhole Cover 

Cast Iron Pipes & Fittings Manhole Covers and Frames 

As per IS: 1729 (Manhole covers 

Cement 43 grade (OPC) 
Cement Primer 
Ceramic Tiles/ Vitrified Tiles 
CP Brass fittings & Accessories 
Door lock 

Epoxy Paint 
G.I Fitting 

G. I Sheet 
G. I. Chain Link or barbed 
G. I. Pipe 
Gate/ wheel valve 

Glass, Mirror (Float/ Sheet) 
GM/ Forged Brass Ball Valves 

Gunmetal valves 
Hydraulic door closer 
M. S. pipe 
Mild steel Bar / TMT bar 
Oil bound distemper paint 
Orissa Pan, W.C, Vitreous china sink and wash basin, 
Paver Tiles 
Plastic Emulsion Paint 
Polymer Sealent for 

Materials 

Pre-Coated iron Galvanized profile sheet and 
accessories 

Pre-laminated particle board 
PTMT fitting 
PVC flushing cistern 
PVC plastic seat (W.C) 
Rain Water & PVC Pipes & 
RCC Pipe 
Sealent and Additives 
Stainless Steel Sink 
Synthetic enamel paint/ 
Textured exterior paint 
Varnish 

Wall Putty 
Water Proofing Compound 
Water proofing paint/ 
White Cement 

18mm/12mm/6mm /4mm Ply Board 
Fevicol 
Mica 
Fly Proof GalvanisedWiremesh 

Water Storage Tank (Triple Layer) 
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Approved Make / Manufactures Pedilite. Sikka. Fosroc, ClCO, 

work. 

IPSA. Everite. EBCO, ECIE Hardwin Traders 

TATA, SAIL. RINL, JINDAL 
Jindal, Hindalco 
Jaquar, Mark, Kohler 

Bajaj, MES �RIF & NICO 

Bajaj, MES, NECO, BIC Calcutta, Kajeco. 
ACC, Ambuja, Birla, L&T, J.P.Rewa. 
UltraTech 

Asian, Nerolac, 
Kajaria, Nitco, Jonhson 
Mark, Jaquar, Style 
Godrej, Harrison, link 
Asian, Nerolac, 

UNIK, DRP-M, KENT, 
TATA, RINL, Jindal, SAIL 
TATA, SAIL, RINL 
Jindal, Prakash surya, TATA 
Leader, DRP, ZOLOTO 

Modiguard, Saint Gobian, TATA 
Continantal 

Zoloto, DRP, Leader 
Leader 

Everest, Godrej, Harrison 
TATA, SAIL, RINL, Jindal 

SAIL, TATA, RINL, Jindal 
Asian, Nerolac, Dulux 
Hindware, Orient, Cera, Paryware, Jaquar 
Endura, Marbonite 
Asian, Nerolac, 

SIKA, CICO, Pidilite, G.E. Silicon. 
Lioydeck, Trackdeck, Multiclad, TATA 
Bluescope 
Kitlam, Durolam, Anchor, Durian, Novappan 
Prayag, Praksh Surya 
Hindware, Parryware, Jaquar 
Commonder, Hindustan ,Hindware, Jaquar 
Prince, Supreme, Finolex, SFMC 

Ashok Cement Pipe, Indian Hume Pipe, KK 
Asian Paints, Fosroc, Pidilite 
Nilkanth, Nirali, Jayna, Crysil 
Asian, Nerolac, Dulux 

Asian, Nerolac, Dulux 
Asian, Nerolac, 
JK Wall Putty, Birla Putty 
FOSROC, SIKA, CICO 
Snowcem-plus, Nerolac 
ACC, Birla, JKBirla, Ultra-Tech 
Confore, Garnix, Century, Douro 
Pidilite, SH 
Mrirrino. Greenlam, Kitlam 
Power 

Choiee of sclection materials to be used in work out of the approved list shall renmain with Engineer In-charge of the 
Sintex 



Note: 

1. Contractors are requested to see work sites before quoting their rates. 

2. Contractors are advised to avoid the conditional rebate on their Quoted rales. 
3. Contractors shall be quoted above rates inclusive of all Taxes, LabourCess& (NT r 

additional head load etc. 

4. Ifany tax is shown separately, the tender will be rejeeted. 

5. Site plan available in the Electrical Engineering Office (IIM) Jammu for the ready 
reference of contractor. 

6. Steel as approved (TATA, SAIL, RINL, and JINDAL make) by the Ministry of Steel for 
steel structure work shall be used. 

7. Cement 43 grade as approved (ACC, Ambuja, Ultra-Tech, Birla, i&T, J.P. Rewa,) by the 
Ministry of Industry, Government of India for Electrical works shall be used. 

8. The Contractor shall employ Graduate Engineer, Qualified Diploma Holder or 
Technical Staff before start of work as per tender guideline. 

"The work shall be carried out strictly according to latest CPWD Specifications and 
in confirmation to I.E rules." 
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