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COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH 
*****NOTICE INVITING c-TENDER***** 

Online item-rate e-lender are portal hereby invited through e-tendering 
hup://etender.gov.in/eprocurelapp lor the work of "Renovation of Engincering Service 
Division,CSIR-IIIM Jammu.(Elcctrical Work) from contractors of appropriate class of 
CPWD, State PWD, Railway, MES, Post, Govt. & Semi Government Organizations 
& Telegraph Department and/or from those who have worked for CSIR-1IIM or its 
Laboratories/Institutes and have successfully carried out minimum three similar 

Electrical completed works, each costing not less than the amount equal to 40% of 
estimated cost put to tender, or Two Electrical completed works, each costing not less 
than the amount equal to 60% of the estimated cost put to tender or One Electrical 
Completed work of aggregate cost not less than the amount cqual to 80% of the estimated 
cost or above in single contract of the estimated cost of work during the last seven years, 
ending on the last day on the month previous to the one in which tender is being invited. 

The contractors may apply with proof of fulfilling the above conditions along with self 
attested copies of PAN CARD, GST registration number, satisfactory work completion 
certificates. 

1. The estimated cost of Rs. 9,96,322.00 (Rupees Nine Lakhs ninety Six Thousand 
three Hundred Twenty two onlv) is largely based on CPWD DSR-2022, market 

rates including GST and Labour cess. (The latest CPWD specifications shall be 

followed.). 

2. Time for carrying out the work is 150 Days and the date of commencement shall be 

reckoned from the tenth day of issue of award letter/intimation letter for the work. 

online at NIC CPPP e-portal URL address 3. The tendering process is 
http://etenders.gov.in/eprocure/app. For information, window NIT is also available 

in IIIM website (http://www.iiim.res,in). Interested and eligible contractors may 

download and go through the tender document. 

Publishing Date 

Date 

Bid Document Download / Sale Start 

Bid Submission Start 
Bid Submission End Date 

CRITICAL DATE SHEET 

Last date and time of submission of 

original 
Draft/Online/Banker's 

Demand 

Cheque 
against EMD and Tender Fee. 
Bid Opening Date (e-Cover-1) 
Bid Opening Date (e-Cover-2) 
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4. The c-tender shall not be issued phvsically. The lenderin proccss is onlne at NC CPPP e-portal URL address http://etender. gov. in/eprocure/app. For intornmation. Window NIT is also available IlJM vebsite (www. üin.res.in). Interested and eligible 

5. Scanned copy of Tender Fce (non-relundable) of Rs.590/- (Inelusive G) (Rupees Five hundred Ninety only) deposited through DD/RTGS/NEFT in the favour of The Director, CSIR-IIIM, Jammu in the IIIM Bank Account No. 
30186230982 at SBI, Hari Market, Jammu shall be uploaded in cOver-] of the 
tender. Tenders received without earnest money deposit will not be considered. 

6. Scanned copy of Earnest Money 2% of Estimated Cost of Work deposited 
through DD/RTGS/NEFT in the favour of The Director, Indian Institute of 
Integrative Medicine, Jammu in the IIIM Bank Account No. 30186230982, 
(IESC SBINO000657) at SBI, Hari Market, Jammu shall be uploaded in cover-I 
of the tender. Tenders received without earnest money deposit will not be 
considered. 

The details of Demand Draft physicallv sent, should tally with the details available in 
the scanned copy and data entered during bid submission time, failing which the 
tender shall be rejected. 

7. The tenderer is to indicate the name & telephone numbers of issuing agency of the 
completion certificates to enable the verification of the documents, if necessary. It 
may be noted that even after opening of price bid, the credential submitted found to 

be false/forged the offer submitted shall be rejected out rightly. No further 
clarification will be sought from the tenderers. 

8. The Employer does not bind himself to accept the lowest or any tender and reserves 
to himself the right of accepting the whole or any part of the tender and the tenderer 

shall be bound to perform the same at the rates quoted. 

9. Canvassing in connection with the tenders is prohibited and the tenders submitted by 

the contractor who resort to canvassing are liable for rejection. 

10. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR 

in which a relative is posted in the grade between Controller of Administration and 

Junior Engineer, (both inclusive). He shall also intimate the names of persons who 

are working with him in any capacity or subsequently employed by him and who 
relatives are as mentioned above. 

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they 

are members of a Hindu undivided family; or (b) they are husband and wife: or (c) 

the one is related to the other in the following manner; Father, Mother (including step 

mother), Son (including step son), Son's wife, Daughter (including step daughter), 
Father's father, Son's son, Son's sons wife, Son's daughter, Son's daughters 

husband, Daughter's husband, Daughter's Son, Daughter's son's wife, Daughter's 

daughter, Daughter's daughter's husband, Brother (including step brother). Brother's 
wife, Sister (including step sister), Sister's husband. 

11. Tender submitted shall remain yalid for 90 davs from the date of opening for the 

purpose of acceptance and award of work, validity beyond 90 days from the date of 
opening shall be by mutual consent. 
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12. In e-1endering. tenderer can quote the rates in figure onlv. The rates in words, amount of each item and total is oenerated automatically. Therefore. the rate quoted by the tenderer in figure is to be taken as correct. 
13. The tenderer should carefully see the contract drawings (as applicable) as no caim whatsoever will be entertained for any alleged ignorance thereof. 

14. Before tendering, the tenderer shall inspect the site to fully acquaint himself about 
the condition in regard to accessibility of site, nature and extent of ground, working 
condition of site and locality including stacking of materials, installations of tools 
and plants (T&P) etc., conditions affecting accommodations and movement of labour 
etc. required for the satisfactory execution of the work contract. No claim whatsoever 
on such account shall be entertained by the Employer in any circumstances. 

15. If any tenderer withdraws his tender within the validity period or makes any 
modification in terms and conditions of the tender, before the award of work, which 
are not acceptable to CSIR then CSIR shall, without prejudice to any other right or 
remedy, shall be at the liberty to forfeit 50% (fifty percent) of the Earnest Money 
deposit absolutely. Further, the tenderer shall not be allowed to participate in the re 
tendering process for this work. 

16. The Director, CSIR-IIIM, Jammu reserve the right to disallow issue of tender 

document to working agencies whose performance at ongoing (s) is below par and 

usually poor. He also reserves the right to verify the credential submitted by the 

agency at any stage (before or after the award of work). If at any stage, any 

information /documents submitted by the tenderer is found to be incorrect/false or 

have some discrepancy which disqualifies the contractor then the following actions 

are liable: 

a) Forfeit the entire amount of EMD submitted by the firm. 

b) The agency shall be liable for debarment from tendering in CSIR-IIIM, apart from 

any other appropriate contractual/legal action. 

The Director, CSIR-IIIM, Jammu reserves the right of accepting or rejecting any or all 

tenders or any part thereof without assigning any. 

17. 100% Earnest money will be forfeited if the contractor fails to commence the work 

as per letter of award. 

18. Except writing rates and amount, the tenderer should not write any conditions or 

make any changes, additions, alterations and modifications. 

19. Some of the provisions of General Conditions of Contract are given below. 

Interpretation however shall be as given in the General Conditions of Contract. 
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(a) DEFECTS LIABLITY PER0D: Twelve nonths (as per amendment) trom the 
date of' completion as certified by the Employer. 

(b) MINIMUM VALUE OF WORK FOR THE 
CERTIFICATE: Rs.2.00 Lakhs (Rupees Five Lakhs only).Intermediate 
certificate for a lesser amount can be admitted for payment at the discretion of 
the Engineer. 

(c) SECURITY DEPOSIT: A sum @ 10 % of the gross amount of the bill shall be 
deducted from each running bill of the contractor till the sum along with sum 
already deposited as earnest money, amounts to 5 % of the tendered value of the 
work In addition, the contractor shall be required to deposit an amount 
equal to 5 % of the contract value as performance security as per CPWD 
manual within the period prescribed in the letter of award issued to him. 
After recording of the completion date for the work by the Engineer-in-Charge, 
the Performance Security shall be returned to the contractor, without any 
interest. 

INTERMEDIATE 

(d) COMPENSATION: Contractor shall pay as compensation an amount equal to 
one percent or such smaller amount as the Employer (whose decision in writing 
shall be final) may decide on the cost of the whole work as shown in the 

agreement, for every week that the work remains uncommenced or unfinished or 
due quantity of work remains incomplete after the proper dates. Compensation to 

be paid shall not exceed 10% of the estimnated cost of the work as shown in the 

agreement. 

20. Tender Liable for Rejection. Tender is liable for outright rejection if on opening it is 

found that 

(a) The Tenderer has not strictly followed the procedure laid down for submission 

of tender. 

(b) If the tender is CONDITIONAL. 

(c) If the Tenderer has quoted his offer anywhere else other than specified place 

provided. 

(d) The Tenderer has not uploaded the documents or Failed to fill the prescribed 

format. 

(e) Any other ground as decided by the TOCICompetent Authority in view of 

deviation from Tender Document. 

21. All tenderers should submit the proof of their Goods and Services Tax registration. 

Deduction of GST will be made from their running and final bill as per standard 

norms of the Government, if required. Contractors are requested to refer clause no.5 

of General conditions of contract for quoting rates of tender items. The contractor 

shall quote their rates inclusive of all taxes i.e GST and Labour cess etc. 

22. The instructions for the submission of e-tender are available on the CPPP 

website i.e.https://etenders.gov. in/eprocurelapp under the "Instruction for Online 

Bid Submission". All the intending tenderers are requested to go through these 

instructions before entering into the process of e-tendering and advised to visit 

again CPPP website regularly till closing date ofsubmission of tender for any 

corrigendum/ addendum/ amendment. Manual/tenders shall not beaccepted. 
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23. Lis of documents to be scanned and uploaded in C'over: I & l are as per Tonows 

SI. No. 
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7. 

Cover-1 

Receipt of deposit of Tender Cost 

Receipt of deposit of EMD 

Copies of experience certificates of 
similar works completed satisfactorily as 
per NIT 

Copy of GST registration number 

Copy of PAN Card 

Tender acceptance letter as per clause no. 
26 (Annexure-I) 

Performa to be submitted by applicant 
(Annexure-Il) 
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Cover-II 

Financial bid as per format 
given in the tender document. 



To, 

The Director, 
CSIR-IIIM,CANAL ROAD 
JAMMU-180001 

TENDERACCEPTANCE LETTER 

(To be given on Company Letter Hcad) 

JAMMU& KASHMIR 

Sub: Acceptance of Terms & Conditions of 

Tender. Tender Reference No: 

Dear Sir, 

Name of Tender/Work: �Renovation of Engineering Service Division,CSIR-IIIM 
Jammu.(Electrical Work)" 

Date: 

1. I/ We have downloaded /obtained the tender document(s) for the above mentioned 

TenderWork' from the wveb site(s) namely: 

e-tendering portal https://etenders.gov.in/eprocurelapp as per your advertisement, given in theabove 

mentioned website(s). 

Annexure-l 

2. I/ We hereby certify that I/ we have read the entire terms and conditions of the 

tender documents(including all documents like GCC, Scope of work, annexure(s), 

schedule(s), Under taking letter etc., which form part of the contract agreement and I / 

we shall abide hereby by the ternms / conditions / clauses contained therein. 

3. The corrigendum (s) issued from time to time by your department /organization to0 

have also been taken into consideration, while submitting this acceptance letter. 

4. I/ We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety. 

Yours Faithfully, 

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any 

Govt. Department/Public sector undertaking. 

6. I/ We certify that all information furnished by the our Firm is true & correet and in 

the event that the information is found to be incorreet/untrue or found violated, then 

your department / organization shall without giving any notice or reason therefore or 

summarily reject the bid or terminate the contract, without prejudice to any other rights 

or remedy including the forfeiture of the full said earnest moncy deposit absolutely. 

(Signature of the Bidder, with Offici:al Seal) 

PERFORMA TO BE SUBMITTED BY APPLICANT 
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Sr. 

n0. 

(i) 

2 

(i) 

(ii 

(ii) Contact details: 

(iv) 

(v) 

3 

() 

Name ofwork: *Renovation of Engincering Service Division.CSIR-I1M 
Jammu.(Electrical Work)"* 

Contractor Details: 

Name of firm: 

Address: 

(iii) Address of the bank branch 

Bank Details:; 
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Name of the account holder 

Name of the bank 

Deseriptions 

Account No. 

IFS Code of the branch 

Cover-I Shall contain scanned copy 

following: 
Receipt of deposit of Tender Cost 

(i) Receipt of deposit of EMD 

(ii) Copies of experience certificates of similar works 
completed satisfactorily as per NIT 

(iv) Copy of GST registration number 

(V) Copy of PAN Card No. 

(vì) Tender acceptance letter 

Cover - | 

of 

Financial bid as per format given in the tender 
document (BOQ) uploaded through CPP portal 

Date: 

Ref. no.: 
Amount: 

Ref. no.: 
Amount:. 

Particulars 

9 

Check list 

Note: All are requested to fill up the required data in the above Perlorma. 

Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

...hereby declare that the documents submitted / enclosed are true 
and correct. In case any document at any stage found fake / incorrect, my EMD may be forfeited & debarred 
from tendering in CSIR-IIIM, JAMMU. No further clarification will be sought from the tenderers. 

Copy enclosed: 
Yes / No 
Copy enclosed: 
Yes / No 

Copy enclosed: 
Yes / No 

Uploaded on CPP 
portal: 

Yes / No 

(Signature of the Bidder with Official Seal) 



ARTICLES OF AGREEMENT MADE AT day of 
BETWEEN the Council of Scientifie & Industrial Research. New Dellhi. a Society registered under 
the Societies Registration Act I860 (Hereinafter relerred to as the Employer. which expression shall 
include its succeSsors and assignees and authorized oflicers of the Society) of the one part and 

trading in the name and style of (herein after referred to as the 

contractors(s) which expression shall include his/their resDective heirs, executors. administrators and 
permitted assignees) of the other part. 

WHEREAS the Employer is desirous of getting the work of 
schedule of Quantities and Specifications describing the work to be prepared. 

AND Whereas the said specifications and the schedule of quantities and other documents have been 
signed by on behalfof the parities. 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 
HERETO AS FOLLOWS: 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor 
shall upon and subject to the conditions hereinafter contained execute and complete, the work 
at the rates specified in the attached schedule of quantities and with such materials as are 
provided for and in accordance in all respect with specifications, designs, drawings and 
instructions in writing. Time for carrying out the work will be months and the date of 

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at 
the times and in the manner specified in the said conditions. 

3 This agreement contains the following documents in addition to pages of Articles of 
Agreement. 

ii. 

ARTICLES OF AGREEMENT 

iii. 

() 

iv. 
V. 

vi. 

(1) 

Vii. 
viii. 

General Conditions of Contract Page No 
Special Conditions Page No 
Additional Conditions Page No 
Indenture of Secured Advance Page No 

Signed by, for and on behalf of Employer 

In the presence of 

this 

Signed by the said contractor 

In the presence of 

done and has caused drawings, 

Original tender document alongwith the covering letter of the firm dated 
I to 

In witness whereof the parties hereto have set their respective hands the day and year herein above 
written. 

(2) 

(2) 

to 
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Page No. 

commencement shall be reckoned from the tenth day of issue of award letter. 



GENERAL CONDITIONS OF CONTRACT 

1. INTERPRETATION 

(a). In construing thesc conditions. the Specifications., the Schedule of Quantities, Tender, Specal 
Conditions and Agreement, the following words shall have the meanings herein assigned to 
them except where the subject or context otherwise requires. 

(b) This contract shall comprise of the Articles of Agreement General Conditions of Contract, 
Special Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, 

lelter of acceptance of tender and other documents mentioncd in the contents sheet attached 

hereto and including those to which only reference is made herein. 

WORK OR WORKS: shall mean all work or works defined in schedule of quantities, 
specitications and such other work or works as the contractor may be entrusted with for 

carrying out under this contract. 

EMPLOYER shall mean Director-General, CSIR or any officer authorized Director-General 

for the purpose. 

ENGINEER: shall mean the Engineer designated by the Employer to superintend and 
perform other duties as indicated in the contract. 

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or 

not, undertaking the work and shall include the legal personal representative or such individual 

or the persons composing such Firm or Company or the successors of such Firm or Conmpany 

and the permitted assignees of such individual or Firm or Firms or Company. 

SITE: shall mean the site of the contract works including any buildings and erections thereon 

and any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the 

Engineer for the contractor's use. 

COMPENSATION: shall mean all sums payable by way of compensation under any of the 

conditions shall be considered as reasonable compensation without reference to the actual loss 

or damage sustained and whether or not any damage sustained, and whether or not any 

damage shall have been sustained. 

Words imputing persons include firms and corporations; words imputing the singular only also 

include the plural and vice versa where the context so required. 

The headings are given to the clauses for convenience and they will not limit the meaning or 

scope of the clauses in any way. 

2. DRA WINGS AND SPECIFICATIONS 

The contractor shall execute whole and every part of the work in the nost substantial and 

workmanlike manner both as regards material and othervise in every respect in accordance 

with the specifications. The contractor shall also conform exactly and faithfully to the design, 

drawings and instructions given in the respect of the work by the Enginecer. The contractor 

shall be furnished free of charge one copy of such specifications and all such designs, 

drawings and instructions as are not included in the printed publications. 

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

a) The contractor shall provide at his own cost all material (except such materials, if any as nmay 

in accordance with the contractor be supplied by the Employer) plants, tools, appliances, 

implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution 

of the work whether original, altered or substituted and whether included in the specifications 

Or othe documents forming part of the contract or whicmay be necessary tor the purpose of 



satisl\ing or complying to the requirements o Engincer. as to anv manncr as lo wheii tmm 
these conditions he is entiled to be satislied toucther with carriage there or lo and 
Ivork. The contraclor shall also supply without claree the requisite number of pers00S Wi 

means and materials necessary for the purpose of setting out vorks and counting, weighng 

and assIsing in the measurement or exannination al any time and irom timc to ime Ol e 

work or materials. Failing his so doing, the same may be provided by the Engineer at the 

expense of the cOnractor and the cxpenses mav bc deducted from any money due tO e 

contractor under the contract and/or ron his Sceurity Deposit. Sufficiency of Tender The 

contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of the tender for the works and the rates and the prices quoted in the schedule of 

items, which rates and the prices shall. except as otherwise provided, all his obligations under 

the contract and all matters and things necessary for the proper completion and maintenance of 

the works". 

b) The contractor shall provide himself with requisite quantity and quality of water for carrying 

out the works at this own cost. If, however, piped water is supplied by the Employer, the 

contractor shall pay for the water at one percent of the total cost of the work done except on 

Electrical work, Air-conditioning work and Furniture work. The contractor shall make his own 

arrangement for water connection and laying of further pipelines from the source of supply of 

the Employer. It should be clearly understood that the Employer does not guarantee to 

maintain un-interrupted supply of water and it will be incumbent on the part of the contractor 

to make alternative arrangement for water at his own cost in the event of any temporary break 

down in the water mains so that the progress of work is not held up for want of water. No 

claim as damages of refund of water charges will be entertained on account of such break 

downs. However, if the contractor is permitted to make his own arangement to draw water 

from a well, hand-pump, or natural river or pond of the Employer, no charges will be made for 

the water drawn from the same, but the contractor will make good any damage done to the 

installations and ensure that the quality of water used in the work is conforming to BIS codes 

and provide for any treatment at his own cost. 

c) The contractor shall be allowed to construct temporary wells in Employers land for taking 

water for construction purpose only after he has permission of the Employer in writing. No 

charges shall be recovered from the contractor on this account but the contractor shall be 

required to provide necessary safety arrangenment to avoid any accident or damage to adjacent 

buildings, roads and service lines. He shall be responsible for any accident or damage caused 

due to construction and subsequent maintenance of the wells and shall restore the ground to 

its original condition after the wells are dismantled on completion of the work. 

d) The Employer on no account shall be responsible for the expenses incurred by the contractor 

for hired ground of water obtained from elsewhere. 

e) Subject to availability the Employer may supply power at only one point from where the 

Contractor shall make his own arrangement for distribution including provision of electric 

meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If 

there is any hinderance caused to other works the contractor shall reroute or remove such 

temporary lines without any extra cost. Such temporary lines shall be removed after the 

completion of work, The cost of power consumed by the contractor shall be payable to the 

employer at rates lixed by the Employer, which would be deducted from the running account 

bills. However the Employer does not guarantee the supply of power and no conpensation for 

any failure or short supply of power shall be entertained. 

4. AUTHORITIES, NOTICES & PATENTS 

a) The contractor shall conform to any regulations and bye-laws of any corporatioN and of any 

electricitly supply company and authorities with whose systems the structure is proposed to 

be connected, and shall before making any variations from the drawing and specifications 

that may be necessitated for so conforming by giving written notice to the Engineer 

specifying the variations proposed to be made. the respns formaking it and apply for 

instructions thereon. If the compliance with this cláuse involves any extra work not 
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included in this contract. he shall specily these itens of work and the allowance of extra 
pavment required on their account. 

b) The contractor shall give all notices required by the said regulations or bye-laws to be given 
to any Authority and pav to such Authority or to any public oflice all fees that may be 
chargeable in respect of the works and lodge the receipts with the bill to the Engineer lor 
reimbursement 

5. RATES TO INCLUDE ALL TAXES 

a) Rates quoted by the contractor shall include all taxes and GST as per prevailing rules/norms, 
in respect of this contract and the Employer shall not entertain any claim whatsoever in this 
respect. Tendered rates are inclusive of all taxes and levies payable under the respective 
statutes. However pursuant to the Constitution (Forty sixth Amendment) Act, 1982 if any 

turther tax or levy is imposed by Statutes, after the date of receipt of tenders and the 

Contractor thereupon necessarily and properly pays such taxes/ levies the contractor shall be 
reimbursed the amount as per the rules on producing proof of payment so made provided 

such payments, if any, is not in the opinion of the Employer (whose decision shall be final 
and binding) attributable to delay in executing of work within the control of the contractor. 

b) The contractor shall keep necessary books of accounts and other documents for the purpose 

of this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of the Employer and further shall furnish such other information 

and documents as the Employer may require. 

c) The contractor shall within a period of thirty days of imposition of any further tax or levy 

pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice 

thereof to the Employer that the same is given pursuant to this condition together with all 

necessary information relating thereto. 

6. MATERIALS 

a) If the specifications of schedule of items provide for the use of any material to be supplied 

by the Employer's stores or if it is required that the contractor shall use certain stores to be 

provided by the Employer as shown in the schedule of materials hereto annexed, the 

contractor shall be bound to procure and shall be supplied such material and stores as are 

from time to time required to be used by him for the purpose of the contract only and value 

of the materials so supplied at the rates specified in the said schedule of materials and of the 

quantities incorporated in the work may be set off or deducted from any sums then due, or 

thereafter to become due to the contractor under the contract or otherwise or against or trom 

the Security deposit. All materials so supplied to the contractor by the Employer shall 

remain the absolute property of the Employer and the contractor shall be the trustee of the 

materíals so supplied/procured and the said nmaterials shall not be removed/disposed off 

from the site of the work on any account and shall bc at all times open for inspection by the 

Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage 

and safe custody of all materials and against damage due to dampness, rain, sun, fire and 

theft and be fully responsible for their storage and maintenance. Any such material unused 

and in perfectly good condition in the opinion of the Employer at the time of the completion 

of work or termination of the contract, or earlier shall be returned to the Employer at a place 

directed by the Engineer at contractor's cost and at rates stipulated in the said schedule but 

in case the Employer decides not to take back the materials the contractor slhall have no 

claim for compensation on account of any such materials supplied to him as aforesaid being 

unused by him or for any wastage or damage to any such materials. 

b) If for any reason there is delay or non-supply of mterial asshown in the schedule, the 

contractor shall proçure the same and complete thd Work in time after due-intimation and 

|3 



approval of the Eployer, The dillerence in rice (hetween his Procurement price and ptrec 
shown in the schedule) shball be paid t0 the contractor. However in case approval o he 
Employer is not given. only suitible extension of tine would be considered and no olher 

claim of compensation/damages shall be payable by the Employcr. 

c) Aficr compleion of the work or on detemination/ermination of the contract. the theoretical 
quantity of cement to be used in work shall be calculated on thc basis of statement showing 
quantity of cement to be used in different items ol work provided in current schedule for the 

purpose prnted by CPWD. In case any item is executed for wlhich the standard constants for 

the consumption of cement are not available in the above mentioned statement or cannot be 

derived from this statement, the same shall be calculated on the basis of standard formula to 

be laid down by the Engineer. Over the theoretical quantity of cement, shall be allowed a 

variation up to 3% plus/minus for works estimated cost of which as put to tender is not more 

than Rs. 10.00 lakhs and upto 2% plus/minus for works estimated cost of which as put to 

tender is more than Rs.10.00 lakhs. The difference in the quantity actually issued to the 

contractor and the theoretical quantity including authorized variation, if not returned by the 

contractor, shall be recovered at twice the issue rate, without prejudice to the provision of 

other conditions regarding return of materials governing the contract. In the event of Its 

being discovered that the quantity of cement which is less than the quantity ascertained as 

herein before provided (allowing variation on minus side as stipulated above) the cost of 

quantity of cement not so used, shall be recovered fromn the contractor on the basis of 

stipulated issue rates and cartage to site. 

d) The provision, of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel 

reinforcement or structural steel sections (each diameter/section or category shall he 

considered separately) except that the theoretical quantity of the steel shall be taken as the 

quantity required as per design or as authorized by the Engineer, including lappages, plus 

3% wastage due to cutting into pieces. Over this theoretical quantity 2% Plus/minus shall be 

allowed as variation due to wastage. 

e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables 

(other than under-ground cables), wires, conduits/GI pipes, GI/MS sheets used in various 

items of work shall be calculated on the basis of measurements recorded in the measurement 

books for the purpose of payment and for assessing the consumption of materials used in the 

works. Over this quantity a variation of 5% plus shall be allowed for wastage of materials 

during execution in case of cables (other than underground cables), wires, conduits/GI 

pipes, and 10% plus in case of GI/MS sheets. 

) The provisions made above are without prejudice to the right of the Employer to take action 

against the contractor under the conditions of the contract for not doing the work according 

to the prescribed specifications. 

g) In case of easy availability of approved quality of cement and steel in the open market it will 

be Employer's discretion to make these items as contractor's supply. 

7. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as stipulated 

in the specifications and by statutory authority at his own cost. The Employer has the right to 

appoint the testing authorities, The contractor shall pay for the cost of test samples, its packing, 

transportation including testing fees. Failing bis so doing, the same shall be provided by the 
Engineer at the expense of the contractor and the expenses may be deducted lrom any nmoney 
due to the contractor under the contract and/or from the Security Deposit or proceeds thereof or 

of a sufficient portion thereof. 
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8. CONTRACTOR'S ENGINEERS/FOREMAN & WORKMEN 

9 

a) The contractor shall give all nceessary personal superintendence during the exeCution o the 
vork and as long therealier as the Engincer may consider necessary until the expration O 
the Delects Liability Period. The contractor shall enploy competent site- Engincer/Foreman 
as per CPWD norms and as approved by the Enineer whose qualification must contorm lo 
the requirement specified by the Engineer who shall be constantly in attendance of the work 
while the nmen are at work. Any directions explanations, instructions or notices, given by the 
Engineer to such Site-Engineer or Foreman or any other authorized agent shall be held to be 
given to the contractor. 

b) The contractor shall on the request of the Engineer immediately disniss from the works any 

person employed thereon who may in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Employer misconduct himself. 

ACCESS 

a) The Engineer, and the Employer or its representative shall at all reasonable time have free 

access to the works and/or workshops, factories or other places the materials are being 

prepared or constructed for the contract and also to any place where the materials are lying 

or from which they are being obtained and the contractor shall give every facility to them 

for inspection. Except the representatives of statutory authorities and those mentioned 

above no other person shall be allowed on the works at any time without the Permission of 

the Engineer. 

b) If any work is to be done at a place other than the site of works, contractor shall obtain 

written permission of the Engineer. 

10. VARIATION & PRICE POR VARIATION 

a) The Engineer with the approval of the Enmployer shall have power to make any 
alternations/omissions/additions and/or substitutions from the original specifications, 

drawings, designs, and written instructions and such alterations, omissions, additions. 
substitutions shall not invalidate the contract and any altered, additional, or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 
work shall be carried out by the contractor on the same conditions in all respects on which 

he agreed to do the main work. The rates for such altered, additional or substituted work 
under this clause shall be worked out in accordance with the following provisions in their 

respective order. 

b) If the rates for the altered, additional, or substituted work are specified in the contract for the 

work, the contractor is bound to carry out the altered, additional, or substituted work at the 

same rates as are specified in the contract for the work. 

c) If the rates for the altered, additional, or substituted work are not specifically provided in the 
contract for the work, the rates will be derived from the rates for a similar class of work as 
are specified in the contract for the work. 

d) If the rates for the altered, additional, or substituted work cannot be determined in the 
manner specified in sub-clause (b) and (c) above, then the contractor shall, within 10 
working days from the date of receipt of the order to carry out the work through notice in 
wriing, infornm the Engincer of the ate which it is his intention to charge lor such class of 
work, supported by analysis of the rate claimed which shall be based on actual cost of work 
plus 10% as contractor's profit and over-heads except in case of departmental materials for 
which contractors profit and over- heads shall be 2.5%. When such notice has been given, 
the Engineer with the consent of the Employer may agree, to such a rate but if the Engineer 
does not agree to the contractor's rate, the Engineer may/chncelis order to carry out such 
class of work and arrange to carry out in such a manner as e lay consider advisable. 
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e) Under no circumstances, the contractor shall suspend the wvork on the plea ol non 
settlement of rates of items alling under the clause. 

) Deviation limits 
Building vork 
Maintenance/emergency works 
Foundation works 
Services works 

11. FAULTY 

COMPLETION 
MATERIALS, 

the contractor. 

30% 
50% 

the contractor. 

100% 
30% 

a) The Engineer shall have powers to require the removal from the site of all materials and 
work which in his opinion are not in accordance with specifications and in case of default, 
the Engineer shall be at liberty to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials 
to the substituted thereof and in case of default the Engineer may cause the same to be 
supplied and all costs wihich may attend such removal and/or substitution are to be borne by 

WORKMANSHIP & DEFECTS AFTER 

b) If it shall appear to the Engineer or to the Employer based on audit/technical 
Examination that any work has been executed with unsound, imperfect, or unskillful 
workmanship or with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a qualityinferior to that 
contracted for or otherwise not in accordance with the contract, any defects, shrinkage or 
other faults which may appear within the defects liability period of twelve months from the 

date of completion arising in the opinion of the Engineer, the contractor shal on demand in 
writing which shall be made within twelve months of the completion of the work from the 
Engineer specifying the work, materials, articles defects or other faults complained of not 
withstanding that the same may have been passed, certified and paid for, forthwith rectify, 
or remove and reconstruct the work so specified in whole or in part, as the case may require 
or as the case may be, remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own cost. In case of any such failure, the Engineer 
may rectify or remove or re-execute the work or remove and replace with others, the 

material or articles complained of as the case may be at the risk and cost in all respects of 

c) In lieu or rectifying the work not done in accordance with the contract, the Employer may, 
allow such work to renmain, and in that case make allowance for the difference in value, 
together with such further reduction as in his opinion may be reasonable. 

d) Provided always that nothing in this clause shall relieve the contractor from his liability to 
execute the works in all respects in accordance with the tern1s and conditions of this 
contract, or from his liability to make good all defects. 

12. WORKS TO BE OPEN FOR INSPECTION 

a) All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and the contractor shall at 
all times during the usual working hours, and at all other times at which reasonable notice of 

the intention of the Engineer to visit the works shall have been given to the contractor, either 
himself be present to receive order and instruction or have a responsible agent duly 
accredited in writing present for that purpose. 

b) The contractor shall give not less than seyen days notice in writing to the Engineer betore 
covering up or otherwise placing beyond the reach of measurement any work in order that 
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the sane may bc measured and correet dimensions thercot be taken before he same IS SO 

cOvered up or placed beyond the reach of mecasurement and shall not up and place beyond 
the reach of' measurenent. any work without the consent in writing of the Engineer and tlhe 
Engineer slhall within the aloresaid period of' seven days inspect the worlk, and if any work 
shall be covered up or placed beyond the reach of measurenent without such notice havng 
been givein or tlhe Engineer's consent obtained the same shall be uncovered at the 
contractors expense or in default thercof no pavment or allowance shall be made for suCh 
work or the materials witlh which the same was executed. 

13. ASSIGNMENT OR SUB-LETTING 

a) The contract shall not be assigned or sublet without the written approval of the Employer. And 
if the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or 
commence any insolvency proceedings or make any, composition with his creditors or attempt 
to do so or if any brilbe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or 
otherwise, shall either directly or indirectly, be given, promised or offered by the contractor or 
any of his servants or agents to any person in the employment of the Employer in any way 
relating to his office or employment or if any such employee or person shall become in any way 
directly or indirectly interested in the contract the Employer shallI have the power to adopt any 
of the courses specified under clause -23 as may be best suited to the interest of the Employer 
and in the event of any of the courses being adopted the consequences specified in the said 
clause shall ensure. 

b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be 
obtained before any changes in the constitution of the firm. Where the contractor is an 
individual or a Hindu undivided family business concerns such approval as aforesaid shall 
likewise be obtained before the contractor enters into any partnership agreement hereunder the 
partnership firm would have the right to carry out the work hereby undertaken by the contractor. 

If previous approval as aforesaid is not obtained, the contract shall be deemed to have been 
assigned or sublet in contravention of clause 13(a) and the same action may be taken and the 

same consequences shall ensue as provided in the said clause 13 (a). 

14. 
INDENTIFYING AGAINST DAMAGES TO PERSONS, PROPERTY STATUTES 

The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, red lights and providing barriers. 
He shall be responsible for all damages and accidents caused due to negligence on his part. 
No hindrance shall be caused to traffic during the execution of work. 

a) The contractor shall be responsible for all injury to persons, animals or things, and for all 
damage, whether such injury or damage arises from carelessness or accident in any way 
connected therewith. This clause shall be held to include interalia any damage due to causes 
as aforesaid to work, building (whetlher immediately adjacent or otherwise) and to roads 
streets, footpaths, bridges or ways as all damage caused to the buildings and works forming 
the subject of this contract by inclemency of weather. The contractor indemnifies the 

Employer and holds him harmless in respect of all expenses arising from such injury or 
damages as aforesaid and also in respect of any award of compensation or damage 
consequent upon such claim including legal costs. 

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 

deliver the whole of the contracted works complete and perfect in every respect and so as to 
make good and otlherwise satisfy all claims for damage as aforesaid to the property of third 
parties. 

c) The contractor also indemnifies the Employer against all claims which may be made upon 
the Employer for acts during the currency of this contract by any employee or representative 
of an employee of the contractor or any sub-contractors, employed by him, for any injury to 
or loss of life, of such employees, or for conpensation payable under any law, for the time 

17 



being in lorce to any workmen or to the representative of any deccased or incapacitated 
workmen. 

) The contractor also indemnifies the Eplover against all claims which may be made upon 
the Emplover for acts during the curreney of his contract by the Central/State Government 
or local Municipal authorities for the non-compliance of any laws, regulations. rules 
pertamng to wages act, safety act in force and any amendments thercof in respect of all 
labour and apprentices directly or indirectly employed in the work under thís contract. 

e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/or expenses arising or accruing from or in 

respect of any such claim and/or damages as aforesaid from any sum or sums due or to 

become due to the contractor or security deposit. 

f) The contractor shall indemnify the Employer against any action, claim or proceedings 

relating to infringement or use of any patent or design or any alleged patent or design rights 

and shall pay an royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made und�r or action brought against the 

Employer in respect of any such matters as aforesaid the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expense, to settle any 

dispute or to conduct any litigation that may arise there from. Provided that the contractor 

shall not be liable to indemnify the Enmployer if the infringement of the patent or design or 

any alleged patent or design right is the direct result of an order passed by the said Employer 

or his authorized representative. 

15. LIEN IN RESPECTOF CLAIM IN OTHER CONTRACTS 

a) Any sum of money due and payable to the contractor including the security deposit under the 

contract may be withheld or retained by way of lien by the Employer or Government or any 

other contracting person or persons against and claim of the Employer or Government or such 

other persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Employer or Government or with such other persons. 

16. 

b) It is agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Employer will be kept withheld or retained as such by the Employer or till his claim 

arising out of in the same contract or any other contract is either mutually settled or deternmined 

by the Arbitrator if the contract is governed by arbitration clause or by the competent court as 

the case may be, and that the contractor shall have no claim for interest or damages whatsoever 

on this account or any other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

WITHHOLDING& LIEN IN RESPECT OF SUMS CLAIMED 

(a) Whenever any claim or claims for payment of a sunm of money arises out of or under the contract 

against the contractor, the Enmployer shall be entitled to withhold and also have a lien to retain 

such sunn or sums in whole or in part from the security deposit, if any deposited by the 

contractor and for the purpose aforesaid, the Enmployer shall be entitled, to withhold the security 

deposit, if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim, In the event of the security deposit being 
insufficient to the claimed amount or amounts or if no security deposit has been taken from the 

contractor, the Employer shall be cntitled to withbold and have a lien to retain to the extent of 
such claimed aount or amounts referred to above, from any sum or sums, found payable or 
which at any time therealter may become payable to the contractor under the same or any other 
contract, with the Employer or any contracting person pending finalization or adjudication of 
any such claim. 
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I is an ayrced lern of the contract that the su) of money so withbeld or retained under the lien 

relered above. by the Employer will be kept vithheld or rctaincd as such by the Employer t 
the claim arising out ofor under the contract is deternined by the Arbitrator (if the contact is 
cOverned by the arbitration clause) or by the compelent court as the case may be and that he 
contractor will have no clainn for interest or damages whatsoever on any account in respe 
such witlhholding or retention under the lien reterred to above and duly notified as such to the 
contractor. For the purpose of this clause. where the contractor is a partnership firm or a limited 

company the Employer shall be entitled to withhold and also have a lien to return towards such 
claimed amount or amounts in whole or in part fronm any sum payable to any Partner/Llmiied 

company as the case may be, whether in his individual capacity or otherwise. 

b) The Employer shall have the right to cause an audit and technical examination of the works and 
the final bills of the contractor including all supporting vouchers, abstract etc., to be made arter 

payment of the final bill and if as a result of such audit and technical exanmination any sum is 

found to have been over paid in respect of any work done by the contractor under the contract or 

any work claimed by him to have been done by him under the contract and found not to have 

been executed the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for the Employer to re the same from him in the manner prescribed in sub-clause (a) of 

this clause or in any other manner legally permissible: and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under-payment shall be duly paid by the Employer to the 

contractor. 

Provided that the Employer shall not be entitled to re any sum over-paid, nor the contractor shall 

be entitled to payment of any sunn paid short where such payment has been agreed upon 

between the Employer on the one hand and the contractor on the other hand, under any term of 

contract permitting payment for work after assessment by the Employer. 

17. IN-CASE OF DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies., the 

Employer shall have the option of terminating the contract without conmpensation to the 

contractor. 

18. SUB � CONTRACTORS 

The Employer reserves the right to use the premises and any portion of the site for the 

execution of any work not included in the contract. The contractor is to afford all reasonable 

facilities to all sub-contractors, specialists, merchants, tradesmen and other who may at any 

time be appointed by the Employer for executing any work or supplying any goods relating to 

the constructions, servicing, equipping or furnishing of the work under this contract. 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948. 
Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under 
and other labour laws affecting contract labour and Apprentice Act, 1961 and the rules and 
orders ramed there under that may be in force or brought into force from time to 
time.Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and 
Contract Labour (R&A) Central Rules |97| belore commencing work and which should be 

valid till the completion. 
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20. COMPENSATION FOR DELAY 

a) The tine for carrying out the work as entered in the tendcer shall be strictly obscrved by tlhe 
contractor and shall be deemed 1o be the essence of the contract on the part ol the 
contractor. The work shall throughout the stipulated period of the contract be proceeded 
with all due diligence and the contractor shall pay as compensation an anmount equal to one 
percent or such smaller amount as tlhe Employer (whose decision in writing shall be inal) 
may decide on the amount of the vhole work as shown in the agrecment. for every wecK 

that the work remains uncommenced or unfinished after the proper dates. 

D) And Turther to Cnsure good progress during the execution of the work. the contractor shall be 
bound in all cases in which the time allowed for any work exceeds one month (save tor 

special jobs) to complete one-eighth of the whole of the work before one- fourth of the whole 

time allowed under the contract has elapsed: three-eighths of the work before one half of such 

time has elapsed, and three-fourths of the work before three-fourths of such time has elapsed. 

However for special jobs if a time schedule has been submitted by the contract and the same 

has been accepted by the Employer, the contractor shall comply with the said time schedule. 

In the event of the contractor failing to comply with this condition, he shall be liable to pay as 

compensation an amount equal to one per cent or such smaller amount as the Employer 

(whose decision in writing shall be final) may decide on the said cost of the work for every 
Provided that the entire 

week that the due quantity of work remains incomplete. 
clause shall not exceed ten percent compensation to be paid under the provisions of this 

on the cost of the work as slhown in the agreement. 

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE 

OPERATIONS 

a) The work (whether fully constructed or not) and all materials machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to the Employer and a certificate from him 

to that effect obtained. In the event of the work or any materials properly brought to the site 

for incorporation in the work being danmaged or destroyed in consequence of hostilities or 

war-like operations, the contractor shall, when ordered in writing by the Employer, remove 

any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of clearing the site of debris, 
stacking, removal of serviceable materials and for the reconstruction of all works ordered by 

the Employer such payment being in addition to compensation upto the value of the work 

originally executed before being damaged or destroyed and not paid for. In case of works 

damaged or destroyed but not already measured and paid for the compensation shall be 

assessed by the Employer. The contractor shall be paid for the danmage/ destruction suffered 

and for restoring the material at the rates based on the analysis of rates tendered for in 
accordance with the provision of this agreement. The certificate of the Employer regarding 
the quality and quantity of material and the purpose for which they were collected shall be 

final and binding on the contractor. 

b) Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or war-like operations (i) unless the contractor had taken all such precautions 
against Air Raid as are deemed necessary by the A.R.P. Officers or the Employer, (ii) for 
any materials etc., not on the site of the work or for any tools and plant, machinery 

scaffolding, temporary buildngs and otlher things not intended for the work. 

(c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as it considered reasonable by the 
Enployer. 
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22, EXTENSION OF TME 

a) | he conractor shall desire n cxtension of tme for the completion of the work on the 

grounds of his having bcen unavoidably hindered in its exccution or any other ground. he 

shall apply in writing to the Employer within thity days of the date of hindrance on 

account of whiclh he desires estension as aloresuid, and thc Employer shall. if in his 

b) In the event the value of work excecds the value of the Bill of Quantities owing to variations 

the contractor slhall be entitled to ask for extension of time in proportion to thc increascd 

value ofwork. 

23. SUSPENSION OF WORK BY CONTRACTOR 

(a) The Employer may without prjudice to his right against thc contractor in respect of any delay 

i. 

iii. 

(b) 

i. 

ii. 

inferior workmanship or otherwise or to any claims for damages in respcct of any breaches of 

the contract and without prejudice to any rights or remedies under any of the provisions of 

this contract or otherwise and whether the date for completion Ihas or has not elapsed by 

notice absolutely determine the contract in any of the following cases: 

If the contractor having bcen given by the Engineer a notice to rectify, reconstruct or replace 

any defective work or that the work is being performed in any inefficient or otherwise 

improper or unworkman-like manner shall omit to comply with the requirements of such 

notice for a period of seven days thercalter or if the contractor shall delay or suspend the 

execution of the work so that in the judgment of the Employer (which shall be final and 

binding) he will be unable to ensure completion of the work by the date for completion or he 

has already failed to complete the work by that date. 

If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a recciver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which cntitle the court of creditor to 

appoint a receiver or a manager or which cntitle the court to make a winding up order. 

If the contractor commits breach of any of the ternms and conditions of this contract. 

Ifthe contractor commits any acts mentioned in Clause-13 hercof. 

When tlhe contractor has made himselr liable lor action under any ofthe cases aforesaid, thc 

Employer shall have the lollowing powers: 

To deternine or rescind the contract as aloresuid (of which termmination or rescission notice 

in writing to the contractor wnder the hund of he Eoployer shall be conclusive evidence). 

Upon such determination or reseission the security deposit of the contractor shall be liable 

to be forfeited and sball be absolutely at the disposal of tlhe nployer. 

The Engincer may employ labour paid by the Eployer and to supply materials to carry out 
the work or any part of the work debiting the contractor with the cost of he labor and price 
of the naterials (of the anmount of which cost and price certilied by the Engincer shall be 
final and conclusive against the contractor) and crediting hinn witlh the value of the work 

cdone in all respects in the same manner and at the same rates as iiyhadbéen carried out by 
the contractor under the terms of his coutract, The getiicate of yhngineer as to the value 
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iii. 

iv. 

of the avork done shall be tinal and conclusive ainst the contractor. provided alvlys tha1 
action unler the sub-cause shall only be taken alier giving notice in writing to the 
contractor. Provided also that it he expenses ineured by the imployer are less than the 

oUnt payable lo the contracto at his aureement rates, the dilfercnce should not be paid to 

the contractor. 

Alter giving notice to tlhe contractor to measure un the work of tthe contractor and to take 

such part hereol as shall be uneNCCuted out of his hands ond to give it lo another contractor 

(o complete in which case any cNDCnses which may be ineurred in cxcess of the sunn which 

vould have been paid to the original contractor if the vwhole work had been exccutcd by him 

(of the amount of which Cxcecd the certificate in writing of the Engincer shall be Iinal and 

conclusive) shall be borne and paid by the original contraetor and may be deducted from 

any money due to him by the Employcr under this contract, or any other account 

whatsoevcr or from his seeurity deposit. 

In the cvcnt any one or more of the above courses being adopted by the Employcr the 

contractor shall lhave no claim to compensation for any lose sustaincd by him by reason of 

his having purclhased or procured any materials or entered into any cngagements or made 

any advances on account or witlha vicw to the exccution of the work or the perlormancc of 

the contract. And in casc action is taken undler any of the provisions aloresaid, the 

contractor shall not be entitled to rccover or be paid any sum for any work thercof or 

actually performed under this contract unless and until the Engincer has certificd in writing 

the pertormance of such work and the valuc payable in respeet thercof' and he shall only be 

entitled to be paid the valuc so certilicd. 

24. SECURED ADVANCE 

The contractor on signing an indenture in the form spccificd by the Employer during the 

progress of the execution ofthe work may be paid if agreed by the Employer upto 75 percent of 

the estimated value which shall take into account the market value and contractors tendercd 

rates for the finished iten of any material whieh in the opinion of the Engincer is likely to be 

incorporated in the work within nex three months are non-perishable and are in accordance 

with thc contract and which have been brought on the site in conncction therewith and are 

adequately stored and protccted against damage by weather or other causes but whiclh have not 

at the time of advance becn incorporated in the works. When materials on account ofwhiclh an 

advance has been and under this clause are incorporated in the work the amount of such 

advancc shall be deducted fronn the next payment made under any of the cl:ause or clauses of 

this contract. 

25. CERTIFICATES AND PAYMENTS 

(a) No payment shall be made for the work estimated to cost Rupees ten thousand or less till the 

whole of the work shall have been completcd and certificate of completion given. But in the case 

of work estimated to cost nmore than Rupees ten thousand, the contractor shall, on submitting the 

bill be entitled to receive a monthly Payment proportiolate to the part of the work CNCcuted, and 

(o the satislaction of the Engincer, whose certificate of the sum so payable shall be final and 

conclusive against he contraclor, provided the annount of vork done is as per the valuc ol 

intermediate certilicate or lor a lesser unnount at the discretion of the Enginecr as mentioned in 

the NIT. All such internnediate payments shall be regarded us payments by way o advance 

aganst the linal payment only and not as payments for work actually done and cOmpletcd and 

shall not preclude the requiring of bad, unsouud, iDertect or unskilled work to bc removed and 

taken away and reconstructed, or recreated or be considered as an admission of he due 
perlormance of the contract, of any part thcreof in any respect or the accruing of any clainn nor 
shall it conclude, determinc, or affect in any way the powers of the Employer under these 

Conditions or any of then as to the final settlement and adjustmcnt of the ccounts opin any other 

way vary or affect the contract. The final bill shall be submiled by th contractor within two 
months of the date (ixed for the completion of work ootthe date of the rtiMcate of completion 
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furnisled hy the Employer and pay ment shall be made witlhin three noutbs if ihe value of the 
completed works is upto Rs. wo lakl1s and in six nonthis il tle sane eNCveds Rs. Ivwo lakl1s of te 
subission of such bill, Ihere shull be ay dispute bout any item or items of the work then the 
undispuled ilem or items only shall be pid vithin the suid period of hrce months or six montbs 
s the case Mav be, 

(b) Whenever there is ikely to b delay in recording detailed measurements for making a running 

payment, advanCe payent without detailed nmeaSurements for work done worked out at 75 

percent ol the tendered rates lor assessed quantities may be made in rmning account bills by 

ihe Employer on the basis ofa certilicate from the Engincer. The advance paymets so allowed 

shall be adjusted in the subsequent running bills by taking detailed measurements thereol. 

Final payments shall be nmade only on the basis of detailed measurements. 

(c) A bill shal| be submitted by the contractor cach month on or beforc the datc fixcd by the 

Engineer on printed forms obtainable rom the Engincer's oflice. The Engineer shall take or 

caUse to be takcn the requisite measurenments for the purpOSe of having thc same verified and 

the clainm, as far as adn1issible, adjusted at far as possible, beforc the expiry of ten days fromn the 

presentation of the bill. If the contractor docs not submit the bill within the time fixed as 

aforesaid the Engineer nay causc action within seven days of the date fixccd as aforesaid, an 

authorized representative to measure up the said work in the presence of the contractor whose 

signature to the measurement will be suflicient warrant and the Enginecr may prepare the bill 

from such measurements. 

(d) Before taking any measurcment of any work the Engineer or his authorized representative 

deputed by him shall give rcasonable notice to the contractor. If he contractor fails to attend 

after such notice or fails to sign or to rccord the difference within a week from the date of 

measurement in the manner required by the Engineer then in any such event the measurements 

taken by the Engineer or by the authorized representative deputed by him as the case may be, 

shall be final and binding on the contractor and the contractor shall have no right to dispute the 

same. 

(e) The charges in the bills always be entered at the rates specified in the agreement or in the case of 

any extra work ordered in pursuance of tlhese conditions and not mentioncd or provided for in 

the agreement at the rate determined as per clause-10. However in case of partially eXCCuted 

items of work, the Employcr at his diseretion allows proportionate rates for such items of work 

as determined by the Engincer whose certilicate of the sum so payable shall be final und 

conclusive against the contractor. 

26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted iom cach running bill of 

the contractor till the sum along with the sum alrcady deposited as carnest money will 

amount 10 securily deposit of 5% of the tendered value of the work. n addition, the 

contractor shall be required to deposit on amount cqual to 5% of the lendered value o the 

contract as Performance Seeurily within the period for commencement ot' work in the letter 

of award issued lo him. 

(b) In ase a Iixed deposi receipt o ny sclheduled bank is funished by the contractor to the 

lEmployer as part of' he seeurily depOsit and he bank goes into liquidatiol or for auy reason 

is unable lo make payment ngainst tho said lixed deposil rvceipt, the loss causced thereby 

shall fall on the contractor and the contructor shall forthwith on demand lurnish additional 

security to the Employer to make good the delicit of such sum fron the runnng bill as 
mentioned above. Such deductions will be held by the Employer by way of security 

deposit, provided always that the Employer for this purpose shall be entitled to re the said 

percentage of lhe nount from ench running bill till the balance of the amont of seeurity 

deposit is released. All connpensation or the other sums of money payuble by the contractor 

under the terms of his cOnlract ay be deductcd ion1 the security deposit or lrom the 

interest arising there Irom or from any sums which may be due to or may becomc duc to the 

contractor by thc Employer on any account whatsoever and in thã evenrol his securily 

deposit being reduccd by rcason of any such deduetions aloresld he contractor slhall 
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within ten days make good in cash or further ived deposit receipt pledged in favour of he 
Employer. The security deposit shall be collecied fromn the running bills of the contractor at 
the rates nnentioned above and the carnest money if deposited at the tine of tenders will be 
Ireated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 
security deposit. Such fixed deposit receipt shall be of a nminimum value of Rs.25.000/- each 

(The last such fixed deposit receipt could be of a lower value on the basis of the amount). 

In case any recovery is effected fronm running account bills, such reed amount shall not be 

replaced with fixed deposit receipt. It is in the contractor's interest to keep a watch about the 

adequacy of the fixed deposit receipt submitted. 

(d) No partial refund of security deposit shall be made during the defect liability period. In case 

the final bill is not settled within stipulated period for reasons beyond control and the 

Employer is satisfied that the security deposit is not required for adjustnent of Employers 

dues or whatsoever dues either in this or any other contract then this security deposit either 

in full or in part could be refunded at the sole discretion of the Employer. However, release 

of security deposit would be only after written clearance of Labour Officer regarding no 

dues or claims is received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount 

necessary to make up his amount shall be recovered from money due to the contractor under 

this contract, or any other contract with the employer. 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Employer and within ten days of the receipt of such notice the Engineer shall 

inspect the work. If there is no defect in the work the Employer shall furnish the contractor with a 

certificate of completion otherwise a certificate of completion indicating defects shall be issued 

but the work shall not be considered to be completed until the contractor shall have remmoved 

from the premises on which the work shall be executed all the scaffolding, surplus material. 

rubbish, and all huts and sanitary arrangement required for his work, people on the site in 

connection with the execution of the works as shall have been erected or constructed by the 

contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work. 

doors, windows, walls, floors or other parts of any building, in, upon or about which the work is 

to be executed or of which he may have had possession for the purpose of the execution thereof. 

If the contractor shall fail to comply with requirements of this clause on or before the date fixed 

for the completion of the work, the Employer may at the risk and cost of the contractor take 

action as he may think fit and the contractor shall have no claim except for any sum actually 

realized by the sale thereof. 

28. ESCALATION 

(a) If the prices of materials not being supplied by the Employer and/or wages of labour required 

for execution of the work increase, the contractor shall be compensated for such increase, as 

per provisions detailed below and the amount of the contractor shall accordingly be varied, 

subject to the condition that compensation for escalation in prices shall be available only for 

the work done during the stipulated period of the contract including such period for which the 

contact is validity extended under the provisions of Clause 22 of the General Condition of 

Contract without levy of compensation under clause 20 of General Condition of contract and 
also subject to the condition that no such compensation shall be payable for a work for which 
the stipulated period of completion is eighteen months or less. Such compensation tor 
escalation in the prices of material and labor. when due shall be worked out based on the 

provision. 

i. The base date for working out such escalation shall be the last 
were stipulated to be received. 
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The cost of work on which escalation will be pavable shall be reckoned as 83% of the cost 
of the work as per the bills, running or final, and fionm this amount the value of material 
supplicd by the Employer and proposed to be recovered in the particular bil| shall be 
deducted before the annount of compensation for escalation is worked out. In case of 
materials brought to site for which sceured advance is included in the bill full value of such 
materials as assessed by the Engineer in charge (and not the reduced amount for wvhich 

secured advance has been paid), shall be included in the of work done for operation of this 
clause. Similarly when such materials are incorporated in the work, the secured advance is 
deducted from the bill tlhe full assessed value of the materials originally considered for 

operation of this clause shall be deducted from the cost of work shown in the bill running or 

final, Further the cost of work shall not include any work for which payment is made for 

any item at prevailing market rates. 

The compensation for escalation for materials and labour shall be worked out as per the 

formula given below: 

VM - Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or reed. 

of 

W -Cost of work done worked out as indicated in sub para (ii) above. 

VM = W A (MI-MIlo) 

A -Component of materials expressed as percent of the total value of work and is predetermined as 

75. 

100X Mio 

MI - Index numbers of wholesale prices in India for all commodities published by the Reserve Bank 

India for the period under reckoning. 

Mio - Index numbers of wholesale prices in India for all commodities published. by the Reserve 

Bank of 

VL 
India on the date of receipt of tenders. 

100 LIo 

= WBX (LI - LIo) 

VL-Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or reed. 

W - Value of work done, worked out indicated in sub para (ii) above. 

B -Component of labour expressed as per cent of the total value of work and is predetermined as 

25. 

LI - AII India consumer price index number for industrial workers published by the Reserve Bank of 

India for the period under reckoning as for the period under consideration 

Llo- AlI Jndia consumer price index numbers lor industrial workers published by the Reserve Bank 

India and valid on the stipulated date of receipt of tenders. 

(b) The following principle shall be followed while working out indices nmentioned in sub para 

(iii) above. 

The compensation for escalation shall be worked out at half yearly intervals and shall be with 
respect to the cost of work done during the six calendar months of the said work. The first such 
payment shall be made at the end of the six months after the month (excluding) in which the 
tender was accepted and thereafter at six month ly intervals. At the time of completion of work, 
the last period for payment might become less than six months, depeing on the actual date of 
completion. The index (MI or LI) relevant to any six-onths for whi¢h suçh compensation is 
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paid shall be the arithmctical average of the indices relevant to the six calendar months. Ir the 
period upto date ol completion after the six months covered by the last such install1nent ol 
pavment. is less tlhan six months, the index Ml or LI shall be the avcrage of the indices for the 
nonths falling within that period. The base index (Mlo or Llo) shall be the one relating lo the 
month in which the tenderas stipulated to be received. 

(c) In the event of price of materials and/or wvages of labour required for execution of the work 

decreases there shall be downward adjustment of the cost of work so that the price of 

materials and/or wages of labour shall be deductible from the cost of work under this 

contract and in this regard formula herein before stated under this clause shall mutatis 

mutandis apply, provided that no such adjustment for the decrease in the prices of materials 

and/or wages of labour aforementioned would be nade in case of contracts in which the 

stipulated period of completion of the work is six months or less. 

(d) "Employer shall have the discretion to pernmit the IEEMA (Indian Electrical & Electronics 

Manufacturers' Association) clause for escalation in case of specialized works e.g. lifts and 

electrical and mechanical installations etc. where the price variation is not similar to building 

works. 

29. ARBITRATION 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned 

and as to the quality or workmanship or materials used on the work or as to any other 

question, claims, right, matter or thing whatsoever in any ways arising out of or relating to 

the contract, designs, specifications, estimates, instructions, orders on these conditions or 

otherwise concerning the works, or the execution or failure to execute the same, whether 

arising during the progress of the work or after the completion or abandonment thereof, shalI 

be referred to the sole arbitration of the person appointed by the Director-General Council of 

Scientific and Industrial Research, at the time of such dispute or if there be no Director 

General. Council of Scientific and Industrial Research, the Adnministrative Head of the 

Council of Scientific and Industrial Research at the time of such appointment. The arbitrator 

to whom the matter is originally referred being unwilling or unable to act for any reason. 

such Director General or Administrative Head as aforesaid at the tine or such inability o 

unwillingness to act shall appoint another person to act as arbitrator in accordance with the 

terms of the contract. Such person shall be entitled to proceed with the reference from the 

stage at whích it was left by his predecessor. It is also term of this contract that no person 

other than a person appointed by such Director-General, Council of Scientific and lndustrial 

Research or the Administrative Head of Council of Scientific and lndustrial Research as 

aforesaid should act as Arbitrator and if for any reason, that is not possible, the matter is not 

to be referred to arbitration at all. In all cases where the amount of dispute is rupees tvo 

lakhs and above, the arbitrator shall give speaking award. 

b. It is also a term of the contract that the party invoking arbitration shall specity the dispute or 

disputes to be referred 1o arbitration under tlhis clause together with the amount or amounts 

claimed in respect of each such disputes. 

C. It is also a term of the contract thatif the contractor does not make any demand for 

arbitration in respect of any claim in writing within 90 days of receiving the itimation from 

the Employer that the final bill ready for payment, the claim of the contractor will be 

deemed to have been waived and absolutely barred and the Enployer shall be discharged and 

released of all liabilities under the contract in respect of these claims. 

d. The Arbitrator may fronm time to time with consent of parties enlargeahe time, tfor makng 

and publishing the avward. 
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Suibicct as aforesaid the provision of the Arbiration Act. i1940. or any statutory modilication 
or re-enactment thereof and the rules nrade there under and lor the tine being in force shall 

applv to the arbitration relerence under this clause. 

f. n the event of' any dispute/difference arising out of the agrcement. same shall be referred to 

Delhi International Arbitration Centre (DIAC), Delhi High Court New Delhi. 

30. DISMANTLED MATERIAL 

The contractor shall treat all material obtained during dismantling of a structure, services sub 

Systenm/installations, excavation of the site for a work etc., a employer's property and such 

material shall be disposed of to the best advantage the Employer according to the instructions 

issued in writing by the Engineer. 

31. PERFORMANCE GUARANTEES 

Performance Guarantee may be taken from the contractor before the award of work, by the 

officer authorized to award the contract, if and where considered necessary, to ensure that a 

part or whole of the contract is conmpleted by the contractor. In case of non-performance, this 

guarantee could be encashed. 

1. These special conditions are meant to amplify the general specifications and general 

conditions of contract. 

2. Work shall be done as per CPWD specification. 

ii. 

iii. 

In case of any discrepancy, the order of precedence in interpretation shall be as under: 

***SPECIAL CONDITIONS** 

I. Schedule of quantities. 
II. Drawings 

III. Additional conditions 
IV. General Conditions of contract 

V, Specíal Conditions, Additional specifications. 

VI, Specialist's work, the specifications of which are attached. 

VIJ. Additional Specifications for Electrical workS-conduit laying, boxes etc. 

VIII. CPWD latest Electrical and Electrical works specifications. 

IX. J.S, Codes 

3. STEEL 

X. International Codes. 

XI. Best Engineering practice. 

Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC 

work. For all other items of steel work the contractor shall procure the same. 

Reinforcement bars for RCC work will be issued in available coils and straight lengths. No 

claim for straightening the bars whatsoever shall be entertained. 

Issue of steel of diameters above 10 mm dia will be regulated on sectional weight bas1is, 

weight being calculated with the help of the standard section�lweights as given in the 

CPWD latest specifications for conversion of length to weight. owever, for bars upto and 
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4. 

iv. 

including i0 mnm dia the following procedure shall be adopted. The average sectional 
weicht for each diameter shall be arrived at fronm samples from cach lot of' stel received at 
site. The actual weight of steel issued shall be modified to take into account the variations 
between the actual and the standard co-etficient and the contractor's account will be debited 

by the cost of this modified quantity only. 

5 

For theoretical consumption of steel reinforcement bars will be balanced diameter wise for 

the purpose of penal recovery as envisaged in the contract. 

CEMENT 

Cement to be issued as stated elsewhere in the contract shall be only for site work. For 

factory made products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement 

shall not be issued. 

4. Unless otherwise provided in the schedule of quantities the rates tendered by the contract 

shall apply for all heights lifts. leads and depths of the vork and nothing extra shall be 

payable on this account. 

The surplus excavated earth which is beyond the requirement of the Employer's work may 

be allowed by the Employer to be disposed off by the contractor on his own or sell the 

surplus excavated earth to private parties at his discretion but nothing extra will be paid for 

the carriage or disposal of surplus earth if the same is not required on any other work of the 

Employer. 

Contractor's Site Superintendence 

Staff to be employed by contractor on works. The contractor shall employ the following 

technical staff during execution of works: 

i 

(a) For building and road works 

One Graduate Engineer, when the tendered cost of work exceeds Rsl0 lakhs 

One qualified Diploma holder (overseer) with experience not less than 3 years 

when the tendered cost of work exceeds Rs.5 lakhs but is less than Rs. 10 lakhs. 

One qualified Diploma holder when tendered cost of work is more than Rs.2 lakhs 

but is less 
than Rs. 5 lakhs. 

(b) For sanitary and water supply works one qualified diploma holder with experience 

of not less than 5 years, out of which one year should be in sanitary and water 

supply works when the tendered cost of work is more than Rs.50,000/ 

(c) For electrical works. 

One qualified Graduate Engineer possessing Degree in Electrical Engineering from 
recognized university with an experience of not less than 3 years or a Diploma 

holder in Electrical Engineering with an experience of not, less than Zyears when 
the tendered cost of the work is not less than Rs.l.5 lakhs.V 
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(i) 

(iii) 

1 

3 

ii. 

4 

iii. 

iv. 

One Graduate Electrical Engineer wvith two years experience or a Diploma holder in 
Electrical Engineering with experience of not less than 3 years, when the tendered 
cost of the work is more than Rs. 75.000 but less than Rs. I.5 lakhs. 

One Diploma holder in Electrical Engincering with experience of not less than 3 

years vhen tendered cost of work is more than Rs.37.000 but less than Rs.75, 000. 

One licensed Supervisor with experience of not less than 3 vears when the tendered 

cost of work is more tlhan Rs.7.500 and less tlhan Rs.37,000 

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be 

liable to pay reasonable amount not exceeding the mount shown below for each 

month of default. These reies are subject to modifications from the time by CSIR 

based on CPWD. 

In case when a Graduate Engineer is to be employed Rs.3,000/ 

In case when a qualified Diploma holder is required to be employed Rs. 1,500/ 

In case when a technical supervisor is required to be employed Rs.750. 

***ADDITIONAL CONDITIONS*** 

2. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods 

or any other natural cause whatsoever during the execution of work. The damage to work 

will be made good by the contractor at his own cost, and no claim on this account shall be 

entertained. 

The structural and architectural drawings shall at all times be properly correlated before 

executing any work. However, in case of any discrepancy in the item given in the schedule 

of quantities appended with the tender and drawings relating to the relevant item the former 

shall prevail unless and otherwise given in writing by the Engineer. 

All materials used shall be as per specifications and ISI marked wherever applicable. ISI 

marked referred relate to latest BIS Code as published by Bureau of Indian Standards upto 

30 days before the date of opening the tender. 

The contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/or as directed by the Engineer and will also submit. Test certificates as 

are required by Municipal/Electrical authority or any other authority. Nothing extra shall be 

payable for the same other than the fees paid to such authorities which shall be reinbursed 

on production of receipts, 

29 



INDENTURE FOR SECURED ADVANCE 

202 This indenture made the day of (hereinafter 

called tlhe contractor which expression slhall where the context so admits or implies be deemed to 

include his heirs, executors, ad1ministrators and permitted assignces) of the one part and Council of 

Scientific and Industrial Research, New Delhi, a Society registered under the Societies Registration 

2. 

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed 

AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on 

the security of materials absolutely belonging to him and brought by hinm to the site of the works the 

subject of the said agreement for use in the construction of such of the works as he has undertaken 

to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other 

charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of 

on the security of materials the 

Rs. (Rupees 

quantities and other particulars of which are detailed in accounts of secured advance attached to the 

running account Bill for the said works signed by the contractor on and the Employer has reserved 

to himself the option of making any further advance or advances on the security of other materials 

brought by the contractor to the site of the said works. Now THIS INDENTURE WITNESSETH 

and 
consideration of the 

of the said agreement 
that in pursuance 

on or before the execution of these presents paid to the contractor 

Rs. 

by the Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the contractor doth hereby convenant and 

agree with the Employer and declare as follow: 

between 

That the said sum of Rs. 

Sum 

advanced by the Employer to the 

contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the contractor in or towards expediting the execution of the said wvorks and for 

no other purpose whatsoever. 

of 

That the materials detailed in the said account of secured advance which have been offered 

to and accepted by the Employer as security are absolutely the contractor's own property 

and free from encumbrances of any kind and the contractor will not make any application 

for or receive a further advance on the Security of materials which are not absolutely his 

Own property and free fom encumbrances of any kind and the contractor indemnifies the 

Employer against all clajms to any materials in respect of which an advance has been made 

to him a aforesaid. 
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3. That the materials detailed in the said account of secured advances and all other materials on 

the security of which any further advance or advance may hereafler be made as aforesaid 

(hereinafter called the said materials) shalI be used by the contractor solely in the execution 

of the sajd works in accordance with the directions of the Engineer and in the term of the 

said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arangements for 

the proper watch, safe custody and protections againsl all risks of the said materials and that 

until used in construction as aloresaid the said malerials shall rennain at the sile of he said 

works in the contractor's custody and on his own responsibility and shall at all times be 

or becoming 
open to inspection by the Employer or any officer autlhorized by him. In the event of the 

said materials or any part thereof being stolen, destroyed or dayaged 
fand make good 

deteriorated in a greater degree than is due to reasonable use and weay thereotthe contractor 

will forthwith replace the same with other materials of like quality f yepaf 

the same as required by the Engineer. 

Act 1860 (hereinafter called the Employer which expression shall include its successors and 

assignees and authorized officers of the Society) of the other part. 



That the said nmaterials shall not on anv account be renoved from the site of tlhe said works 

except vith the wTitten permission of the Emplover or any officer authorized by lhim on that 

behalf. 

6 That the advances shall be repavable in full when or belore the contractor reccives payments 

from the Employer of the price payable to him for the said work under the terms and 

provisions of the said agreement. However if any intermediate payments are made to the 

contractor on account of vork done then on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the contractor's bill for such payment 

by deducting there from the value of the said materials then actually used in the construction 

and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated. 

7. That if the contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms of provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still be owing to the Employer shall 

immediately on the happening of such default be repayable by the contractor to the 

Employer together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repaynment and with all costs 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the contractor and 

the contractor hereby covenants and agrees wvith the employer to repay and pay the same 

respectively to him accordingly. 

8 That the contractor hereby charges all the said materials with the repayment to the Employer 

and any further sum or sums advanced as aforesaid 

of the said sum of Rs 

and all costs charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the powers contained therein if and whenever the 

covenant for payment and repaynment herein before contained shall become enforceable 

and the money owning shall not be paid in accordance therewith the Employer may at any 

time thereafter adopt all or any of the following courses as he may deem best : 

a) Seize and utilize and said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting contractor with the actual cost of effecting 

such completion and amount due in respect of advances under these presents and 

crediting the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor he is to pay same to the Employer on demand. 

b) Removed and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable the 

Employer under these presents and pay over the surplus (if any) to the contractor. 

c) Deduct all or any part of the moneys owning out of the security deposit or any sum due 

to the contractor under the said agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on 

the said advance shall not be payable. 

In witness whereof the said and Director ||IM, Jammu by the order and under the direction 

of the Employer have hereunto set their respective hands the day andgar first above written. 

Signed sealed and delivered 
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Bv the said contractor: 

In the presence of 

Signature: 

Name: 

Address: 

Signed by. 

By the order and direction 

of the enmployer: 
In the presence of 

Signature: 

Name: 

Address 
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To. 

Council of Scientific and Industrial Research 

J. 

2 

3. 

4 

Inconsideration of Council of Scientific and Industrial Research (hereinafter) called *The 

Council having awarded to M/s a company registered under the Companies 

Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract 

under the terns and conditions of an Agreement dated--- made between the Council and the 

Contractor hereinafter called the said agreenent and Council agreed to accept a Deed of 

(Rupees Guarantee as herein provided for Rs. 

PERFORMANCE GUARANTEE 

only) 

from a Schedule Bank towards due performance of the contract by the Contractor as per terms 

and conditions of the contract on the condition that the Bank on demand from the Council and 

without demur pay to the Council the aforesaid amount. 

5 

We, Bank Ltd., (hereinafter) referred to as the "Bank" do hereby undertake to 

against any loss or damage caused to 

pay to the Council and amount not exceeding Rs. 

or suffered or would be caused to or suffered by the Council by reasons of any breach or 

breaches of any of the terms of conditions of the said agreement by the said contractor. 

6 

We. Bank Ltd., do hereby undertake to pay the amounts due any payable under 

this Guarantee without any demur, merely on a demand from the Council by stating the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by the 

Council for reasons of any breach by the said contractor(s) of any of the terms and conditions 

contained in the said Agreement or by reason of the contractor(s) failure to perform the said 

Agreenment. Any such demand made on the Bank shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding Rs. 

This guarantee shall come into force immediately and continue in force and remain valid till six 

months after the completion of all workS under the said contractor which according to the terms 

of the said contract, should be six months from tlhe probably date of completion viz., the 

If, however, the period of completion of the works under the said 
day of 
contract is for any reason extended and upon such extension if the Contractor fails before the 

terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period. 

or such lesser sum as Council may 
the Bank shall be pay to Council the said sum of Rs. 

demand. 

This guarantee shall not be effected by any change in the constitution of the Bank or of the 

Contractor. 

Notwithstanding anything hereinbefore contained, the liability of the Bank under this 

(Rupees. guarantee is restricted to Rs. 
day of 

33 

20 

only) and the 
unless claim guarantee shall remain in force till 

or demand under this guarantee is presented to the Bank within six months from that date all 

the righ1s of Council under this guarantee shall be forfeited and the Bank shall be released and 

discharged from all obligations hereunder. 



S.NO. 

1. 

2. 

3 

4 

5. 
6. 

7. 

8. 

9 

10. 

12. 

AMENDMENTS-CONDITIONS OF CONTRACT FOR WORKS 

PAGE 

o 

18 

9 

12 

16 

17 

17 

PARA 

1 (a) 
I (b) 

After para 3 

6. 

8 (a) 
10 

11 (b) 
first line 

sth line 
6h line 

19 

26 (d) 

28 

29 
29 

Add para 30 

Amend Six to twelve 

Add a new sub para after WORK' as below: 
EMPLOYER shall can Director-General, CSIR or any 

officer authorized y Director-General for the purpose. 
Add a new para 3A:- "SUFFICIENCY OF TENDER. The 

contractor shall be deemed to have satisfied hiself before 

tendering as to the correctness and sufficiency of the tender 

for the works and the rates and the prices quoted in the 

schedule of items, which rates and the prices shall, except 

as otherwise provided, all his obligations under the 

contract and all matters and things necessary for the proper 

completion and maintenance of the works". 

Add sub para (g) as "In case of easy availability of 

approved quality of cenment and steel in the open market it 

will be Employer's discretion to make these items as 

contractor's supply":. 
Add �Annexure III refers." 
Add Sub para 10 () as 
Deviation limits" 

Building work 
Maintenance/emergency works 
Foundation works 
Services works 

MODIFY 

Amend six to twelve 
Amend six to twelve 

Modify to read as If it shall appear to the Engineer or to 

the Employer based on audit/technical examination that any 

work has been executed. 

30% 
50% 

Modify as below: 

100% 

Add contractor shall obtain a valid license under Contract 

Labour (R&A) Act 1970 and Contract Labour (R&A) 

Central Rules 1971 before commencing work and which 
should be valid till the completion." 

ARBITRATION 

30% 

Add �However, release of security deposit would be only 
after written clearance of Labour Officer regarding no dues 
or claims is received. 

Add sub para (d) as "Employer shall have the discretion to 

permit the IEEMA (Indian Electrical & Electronics 
Manufacturers' Association) clause for escalation in case of 

specialized works e.g. lifts and electrical and mechanical 
installations etc. where the price variation is not similar to 

building works. 

34 

In the event of any dispute/difference arising out otf the 
agreement, same shall be relerred to Delhi International 

Arbitration Centre (DIAC), Delhi High Court New Dellhi. 

Add para 30 to as under: *DISMANTLED MATERIAL", 
The contractor shall rcat all material obtained during 
dismantling of a structure, services sub systen/installations, 
excavation of the site for a work etc., a employer's property 
and such material slhall be disposed of to the best advantage 
the Employer according to insyetionsissuedin writing by 
the Engineer. 



14 19 

24 

Add para 3| 

2 

GUARANTEES as: PERFORMANCE 

*Performance Guarantee may be taken rom the contractor 

before the award of work. by the officer authorized to 

award the contract. if and where considered necessary, to 

ensure that a part or whole of the contract is completed by 

the contractor. In case of non-performance, this guarantee 

could be encashed. 

Add 

Modify as ln case of any discrepancy, the order of 

precedence in interpretation shall be as under: 

() 
(ii) 
(ii) 
(iv) 
(v) 
(vi) 
(vii) 

(vii) 
(ix) 
(x) 

para 

Schedule of quantities. 

specifications. 

less 

Drawings 

(b) 

Additional conditions 
General conditions of contract. 

CPWD Latest Electrical and Electrical 

Special conditions 

() 

Additional Technical Specifications 

Add Annexure IIl as below: 
Contractor's Site Superintendence 

Staff to be employed by contractor on works. The 

contractor shall employ the following technical staff during 

execution of works: 

IS codes 

(a) For building and road works 

International codes 

Best Engineering practice 

(ii) 

than 

than 

(iii) One qualified Diploma holder when tendered 

cost of work is more than Rs.2 lakhs but is less 

than Rs. 5 lakhs. 

One Graduate Engineer, when the tendered 

cost of work exceeds Rs10 lakhs 

For sanitary and water supply works one qualified 
diploma holder with experience of not less than 5 

years, out of which one year should be in sanitary 

One qualified Diploma holder (overseer) with 

experience not less than 3 years when the 

tendered cost of work exceeds Rs.5 lakhs but is 

than Rs. 10 lakhs. 

with an 

(c) For electrical works. 

and water supply works when the tendered cost of 
work is more than Rs.50,000/ 

(i) One qualified Graduate Engineer possessing Degree in 
Electrical Engineering from recognized university 

experience of not less than 3 years or a Diploma 
holder in 

Electrical Engineering with an experience of not less 

7 years when the tendered cost of the work is not less 

Rs.J.5 lakhs 
(i) One Graduate Electrical Engineer with two years 

Cxperience a Diploma holder in Electrical 

with experience of not less than 3 years, when the 
tendered cost, of the wgrk k is more than Rs.75,000 but 

35 

Engineering 



16 

1 

16 

Page 2 
PARA 17 

(c) 

Page 15 
para -26 
(a) 

Clause 28 

Para (ii) 

less 

(ii) One Diplona holder in Electrical Engincering with 
of 

(iv) 
than 

110t 

() 

than Rs.I.5 lakhs. 

(i) 

(d) In case the contractor fails to employ the technical 
staff as 

be 

experience of not less than 3 vears when tendered cost 

Ivork is more than Rs.37.000 but less than Rs.75.000. 
One licensed Supervisor with expericnce of not less 

3 years when the tendered cost of work is more than 
Rs.7,500 and less than Rs.37.000 

aforesaid, he shall be liable to pay reasonable amount 

exceeding the mount shown below for each month of 
default. These reies are subject to modifications from 
the time by CSIR based on CPWD. 

In case when a Graduate Engineer is to be employed 
Rs.3.000/ 
In case when a qualified Diploma holder is required to 

employed Rs.1,500. 
(iii) In case when a technical supervisor is required to be 

employed Rs.750. 
The cost of work on which escalation will be payable shall 

be reckoned as 85% of the cost of the work as per the bills, 

running or final, and from this amount the value of material 

supplied by the Employer. any items at 
prevailing market rates" 

AMMENDMENT OF CONTRACT 

FOR WORKS IN CSIR 

Security deposit shall be deducted from the 
running bills at 10% of the gross value of 
work done and measured inclusive of 

Earnest Money subject to a maximum of 
Rs.5.00 Lakhs (Rupees five laklhs only) 

Security deposit: The contractor slhall 
permit the Employer at the time of making 
any payment to him for the work done and 
measured to deduct sum at the rate of 10%o 
of the gross value of work done in cach 
running bill along with the earnest money 
if any, as already deposited by the 
contractor will amount to 10% of the 
estimated cost or Rs5.0 lakhs whichever is 
less, unless full amount of security deposit 
in cash or in the form of fixed deposit 

36 

AMENDED PROVISION 

A sum @ 10% of the gross amount of the 
bill shall be deducted from each running bill 
of the contractor till the sum along with the 
sum already deposited as earnest money will 
amount to security deposit of 5% of the 
tendered value of the work. In addition, the 
contractor shall be required to deposit an 
amount equal to 5% of the tendered value of 
the contract as Performance Security within 
the period for commencement of work in the 
letter of award issued to hin. 
As per 1 above 



GCC. 

Sr. 
No 

page l6 
para 28 (a) 

receipis pledged in favour of the Emplover 
has been deposited. 
Escalation: If the prices of materials not 
being supplied by the Employer and/or 
wages of labour required for execution of 
the work increase. the contractor shall be 

such increase. the compensated for 
contractor shall accordingly be varied. 
subject to the condition that compensation 
for escalation in prices shall be available 

only for the work done during the 

stipulated period of the contract including 
such period for which the contact is 

validity extended under the provisions of 

Clause 22 of the General Condition of 

Contract and also subject to the condition 

that no such compensation shall be payable 

for a work for which the stipulated period 

of completion is six months or less. Such 

compensation for escalation in the prices of 

material and labour, when due, slhall be 

worked out based on the provision. 

Subject:- Implementation of modified provision in Service Tax -Clause No.5 of 

Exisiting Provision - Clause No.5 of GCC 
The existing provision of GCC in CSIR and modified provision after incorporating service tax on the 

basis of modification of CPWD is given below in the tabular form: 

Rates to include all Taxes 

(a) Rates quoted by the contractor shal| includes 

sales tax, duties, octroi, toll tax, royalties and all 

other taxes in respect of this contract and the 
claim entertain any Employer shall not 

whatsoever in this respect. Tenedercd rates are 

inclusive of all taxes and levies payable under the 

respective statutes. However pursuant to the 

Constitution (Forty Sixth Amcendment) Act, 1982 

if any further tax or levy is imposed by Statutes, 

afier the date of receipt of tenders and the 

contractor thereupon necessarily and propcrly 

pays such taxes/levies the contractor shall be 

reimbursed the amount as per the rules on 

producing proof of payment so made provided 

such payments, il any, is not in the opinion ofhe 

Employer (whose decision shall be final and 

binding) attributable to delay in executing of 

works within the control of he contractor. 

Escalation: If the prices of materials not 

being supplied by the Emplover and or 

Iwages of labour required for execution of the 

Iwork increase. the contractor shall be 

compensated for such increasc. as per 

provisions detailed below and the amount of 

the contractor shall accordinglv be varied. 

subject to the condition that compensation 

for escalation in prices shall be available 

only for the work done during the stipulated 

period of the contract including such period 

for which the contact is validity extended 

under the provisions of Clause 22 of the 

General Condition of Contract without levy 

of compensation under clause 20 of General 

Condition of contract and also subject to the 

condition that no such compensation shall be 

pavable for a work for which the stipulated 

period of completion is eighteen months or 

less. Such compensation for escalation in the 

prices of material and labour, when due shall 

be worked out based on the provision. 

(b) The contractor shall keep necessary books o 

ANNEXURE-�A' 

37 

Modified Provision 

Rates to includes all Taxes 

d) Rates quoted by the contractor shall include all 

taxes and GST as per prevailing rulesnorms, 



accounts and other documents for the purpose of 
this condition as may be necessary and shall 
allow inspection of the same by a duly authorized 
representative of the Employer and further shall 
furnish such other information and documents as 
the Employer may require. 

(c) The contractor shall within a period of thirty days 
of imposition of any further tax or levy pursuant 
to the Constitution (Forty Sixth Amendment) 
Act, 1982 give a written notice thereof to the 
Employer that the same is given pursuant to this 
condition together will all necessary information 
relating thereto. 

Whereas I/we. ......name of agency) 

Proforma for Earnest Money Deposit Declaration 

---(name of work) 

e) The contractor shall keep necessary books of 
accounts and other documents for the purpose of this 
condition as may be necessary and shall allow 
inspection of the same by a duly authorized 
representative of the Employer and further shall 
furnish such other information and documents as the 
Employer may require. 

The contractor shall within a period of thirty days of 
imposition of any further tax or levy pursuant to the 
Constitution (Forty Sixth Amend1ment) Act, 1982 
give a written notice thereof to 

--have submitted bids for 

I/we hereby submit following declaration in lieu of submitting Earnest Money Deposit 

LIf after the opening of tender, I/we withdraw or modify my/our bid during the period of validity of 

tender (including extended validity of tender) specified in the tender documents. 

38 

2.If. after the award of work, I/we fail to sign the contract, or to submit performance guarantee before 

the deadline defined in the tender documents, 

J/we shall be suspended for one year and shall not be eligible to bid for CPWD/CSIR tenders from date 

of issue of suspension order. 

Signature of the contractor 



Note: 

1. Contractors are requested to see work sites before quoting thcir rates. 

2. Contractors are advised to avoid the conditional rebate on their Quoted rates. 

3. Contractors shall be quoted above rates inclusive of all Taxes, LabourCess& GST or 

additional head load etc. 

4. If any tax is shown separately, the tender will be rejected. 

5. Site plan is available in the Electrical Engineering Office (IIIM) Jammu for the ready 

reference of contractor. 

6. Steel as approved (TATA, SAIL, RINL, and JINDAL make) by the Ministry of Steel for 

steel structure work shall be used. 

7. Cement 43 grade as approved (ACC, Ambuja, Ultra-Tech, Birla, I&T, J.P.Rewa,) by the 

Ministry of Industry, Government of India for Electrical works shall be used. 

8. The Contractor shall employ Graduate Engineer, Qualified Diploma Holder or 

Technical Staff before start of work as per tender guideline. 

«The work shall be carried out strictly according to latest CPWD Specifications and 

in confirmation to LE rules. " 
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