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COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH
*#****NOTICE INVITING e-TENDER***%**

Online item-rate e-tender are hereby invited through e-tendering portal
http://etender.gov.in/eprocure/app for the work of “Repair/renovation of First Floor of
Library Block, CSIR-IIIM, Jammu” (Civil Work) from contractors of appropriate
class of CPWD, State PWD, Railway, MES, Post, Govt. & Semi Government
Organizations & Telegraph Department and/or from those who have worked for
CSIR-IIIM or its Laboratories/Institutes and have successfully carried out minimum
three similar civil completed works, each costing not less than the amount equal to 40%
of estimated cost put to tender, or Two civil completed works, each costing not less than
the amount equal to 60% of the estimated cost put to tender or One civil completed work
of aggregate cost not less than the amount equal to 80% of the estimated cost or above in
single contract of the estimated cost of work during the last seven years, ending on the
last day on the month previous to the one in which tender is being invited. The
contractors may apply with proof of fulfilling the above conditions along with self
attested copies of PAN CARD, GST registration number, satisfactory work completion
certificates.

1. The estimated cost of Rs. 25,74,411.00 (Rupees Twenty Five Lakhs Seventy Four
Thousand and Four Hundred Eleven only) is largely based on CPWD DSR-2023,
market rates including GST and Labour cess. (The latest CPWD specifications shall
be followed.).

2. Time for carrying out the work is 120 Days and the date of commencement shall be
reckoned from the tenth day of issue of award letter/intimation letter for the work.

3. The tendering process is online at NIC CPPP e-portal URL address
http://etenders.gov.in/eprocure/app. For information, window NIT is also available
in IIIM website (http://www.iiim.res.in). Interested and eligible contractors may
download and go through the tender document.

CRITICAL DATE SHEET

Publishing Date

Bid Document Download / Sale Start
Date

Bid Submission Start

Bid Submission End Date

Last date and time of submission of
original Demand
Draft/Online/Banker’s Cheque
against EMD and Tender Fee.

Bid Opening Date (e-Cover-1)

Bid Opening Date (e-Cover-2) To be intimated later on through CPPP
Portal after the Technical Evaluation.




The e-tender shall not be issued physically. The tendering process is online at NIC CPPP e-portal
URL address http://etender.gov.in/eprocure/app. For information, window NIT is also available I1IM
website (www.iiim.res.in). Interested and eligible contractors may download and go through the
tender document.

Scanned copy of Tender Fee (non-refundable) of Rs.590/- deposited through DD/RTGS/NEFT in
the favour of The Director, CSIR-IIIM, Jammu in the IIIM Bank Account No. 30186230982 at
SBI, Hari Market, Jammu shall be uploaded in cover-I of the tender. Tenders received without
earnest money deposit will not be considered.

Scanned copy of Earnest Money 2% of Estimated Cost of Work deposited through
DD/RTGS/NEFT in the favour of The Director, Indian Institute of Integrative Medicine, Jammu
in the IIIM Bank Account No. 30186230982 at SBI, Hari Market, Jammu shall be uploaded in
cover-I of the tender. Tenders received without earnest money deposit will not be considered.

The details of Demand Draft physically sent, should tally with the details available in the scanned copy

and data entered during bid submission time, failing which the tender shall be rejected.

7.

10.

11.

12.

13.

14.

15.

16.

The tenderer is to indicate the name & telephone numbers of issuing agency of the completion
certificates to enable the verification of the documents, if necessary. It may be noted that even after
opening of price bid, the credential submitted found to be false/forged the offer submitted shall be
rejected out rightly. No further clarification will be sought from the tenderers.

The Employer does not bind himself to accept the lowest or any tender and reserves to himself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rates quoted.

Canvassing in connection with the tenders is prohibited and the tenders submitted by the contractor
who resort to canvassing are liable for rejection.

The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a
relative is posted in the grade between Controller of Administration and Junior Engineer, (both
inclusive). He shall also intimate the names of persons who are working with him in any capacity or
subsequently employed by him and who relatives are as mentioned above.

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are members of
a Hindu undivided family; or (b) they are husband and wife; or (c) the one is related to the other in the
following manner; Father, Mother (including step mother), Son (including step son), Son's wife,
Daughter (including step daughter), Father’s father, Son’s son, Son's sons wife, Son's daughter, Son's
daughters husband, Daughter's husband, Daughter's Son, Daughter's son's wife, Daughter's daughter,
Daughter’s daughter's husband, Brother (including step brother). Brother's wife, Sister (including step
sister), Sister's husband.

Tender submitted shall remain valid for 90 days from the date of opening for the purpose of
acceptance and award of work, validity beyond 90 days from the date of opening shall be by mutual
consent.

In e-tendering, tenderer can quote the rates in figure only. The rates in words, amount of each item and
total is generated automatically. Therefore, the rate quoted by the tenderer in figure is to be taken as
correct.

The tenderer should carefully see the contract drawings (as applicable) as no claim whatsoever will be
entertained for any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in
regard to accessibility of site, nature and extent of ground, working condition of site and locality
including stacking of materials, installations of tools and plants (T&P) etc., conditions affecting
accommodations and movement of labour etc. required for the satisfactory execution of the work
contract. No claim whatsoever on such account shall be entertained by the Employer in any
circumstances.

If any tenderer withdraws his tender within the validity period or makes any modification in terms and
conditions of the tender, before the award of work, which are not acceptable to CSIR then CSIR shall,
without prejudice to any other right or remedy, shall be at the liberty to forfeit 50% (fifty percent) of
the Earnest Money deposit absolutely. Further, the tenderer shall not be allowed to participate in the
re-tendering process for this work.

The Director, CSIR-IIIM, Jammu reserve the right to disallow issue of tender document to working
agencies whose performance at ongoing (s) is below par and usually poor. He also reserves the right to
verify the credential submitted by the agency at any stage (before or after the award of work). If at any
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stage, any information /documents submitted by the tenderer is found to be incorrect/false or have
some discrepancy which disqualifies the contractor then the following actions are liable:-

a) Forfeit the entire amount of EMD submitted by the firm.

b) The agency shall be liable for debarment from tendering in CSIR-IIIM, apart from any other
appropriate contractual/legal action.

The Director, CSIR-IIIM, Jammu reserves the right of accepting or rejecting any or all tenders or any part
thereof without assigning any.

17.

18.

19.

20.

100% Earnest money will be forfeited if the contractor fails to commence the work as per letter of

award.

Except writing rates and amount, the tenderer should not write any conditions or make any changes,

additions, alterations and modifications.

Some of the provisions of General Conditions of Contract are given below. Interpretation however

shall be as given in the General Conditions of Contract.

(2)

(b)

(©

(d)

(a)
(b)
(©
(d)
(e)

DEFECTS LIABLITY PERIOD: Twelve months (as per amendment) from the date of
completion as certified by the Employer.

MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: Rs.2.00
Lakhs (Rupees Two Lakhs only). Intermediate certificate for a lesser amount can be admitted
for payment at the discretion of the Engineer.

SECURITY DEPOSIT: A sum @ 10 % of the gross amount of the bill shall be deducted from
each running bill of the contractor till the sum along with sum already deposited as earnest money,
amounts to 5 % of the tendered value of the work In addition, the contractor shall be required
to deposit an amount equal to 5 % of the contract value as performance security as per
CPWD manual within the period prescribed in the letter of award issued to him. After
recording of the completion date for the work by the Engineer-in-Charge, the Performance
Security shall be returned to the contractor, without any interest.

COMPENSATION: Contractor shall pay as compensation an amount equal to one percent or
such smaller amount as the Employer (whose decision in writing shall be final) may decide on
the cost of the whole work as shown in the agreement, for every week that the work remains
uncommenced or unfinished or due quantity of work remains incomplete after the proper dates.
Compensation to be paid shall not exceed 10% of the estimated cost of the work as shown in the
agreement.

Tender Liable for Rejection. Tender is liable for outright rejection if on opening it is found that-

The Tenderer has not strictly followed the procedure laid down for submission of tender.
If the tender is CONDITIONAL.

If the Tenderer has quoted his offer anywhere else other than specified place provided.
The Tenderer has not uploaded the documents or Failed to fill the prescribed format.

Any other ground as decided by the TOC/Competent Authority in view of deviation from Tender
Document.

21. All tenderers should submit the proof of their Goods and Services Tax registration. Deduction of GST
will be made from their running and final bill as per standard norms of the Government, if required.
Contractors are requested to refer clause no.5 of General conditions of contract for quoting rates of
tender items. The contractor shall quote their rates inclusive of all taxes i.e GST and Labour cess etc.

22.

The instructions for the submission of e-tender are available on the CPPP website i.e.

https://etenders.gov.in/eprocure/app under the "Instruction for Online Bid Submission". All the

intending tenderers are requested to go through these instructions before entering into the process
of e-tendering and advised to visit again CPPP website regularly till closing date of
submission of tender for any corrigendum/ addendum/ amendment. Manual tenders shall not be
accepted.



23. List of documents to be scanned and uploaded in Cover: I & II are as per follows:

Sl. No. Cover-1 Cover-11
1 Receipt of deposit of Tender Cost Financial bid as per format
given in the tender document.
2 Receipt of deposit of EMD
3 Copies of experience certificates of
similar works completed satisfactorily as
per NIT
4 Copy of GST registration number
5 Copy of PAN Card
6 Tender acceptance letter as per clause no.-
26 (Annexure-I)
7. Performa to be submitted by applicant
(Annexure-II)




Annexure-I
TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

Date: ...,

To,

The Director,
CSIR-IIIM,CANAL ROAD
JAMMU-180001

JAMMU & KASHMIR

Sub: Acceptance of Terms & Conditions of

Tender. Tender Reference NO: «.ccceeeveiiieinnnnneneennns

Name of Tender/Work: “Repair/renovation of First Floor of Library Block, CSIR-IIIM,
Jammu.” (Civil Work)

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:
e-tendering portal https://etenders.gov.in/eprocure/app as per your advertisement, given in theabove

mentioned website(s).

2. I/ We hereby certify that I / we have read the entire terms and conditions of the
tender documents(including all documents like GCC, Scope of work, annexure(s),
schedule(s), Under taking letter etc., which form part of the contract agreement and I /
we shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum (s) issued from time to time by your department / organization too
have also been taken into consideration, while submitting this acceptance letter.

4. 1/ We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5. 1/ We do hereby declare that our Firm has not been blacklisted/ debarred by any
Govt. Department/Public sector undertaking.

6. I/ We certify that all information furnished by the our Firm is true & correct and in
the event that the information is found to be incorrect/untrue or found violated, then
your department / organization shall without giving any notice or reason therefore or
summarily reject the bid or terminate the contract, without prejudice to any other rights
or remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

Annexure-II



PERFORMA TO BE SUBMITTED BY APPLICANT
Name of work: “Repair/renovation of First Floor of Library Block, CSIR-IIIM, Jammu.”

(Civil Work)
Sr. L . .
no. Descriptions Particulars Check list
1 Contractor Details;
(1) | Name Of fIrm: ..o e e e
(1) | AQAISS: ettt
(111) | Contact details: .......ouieit ittt e
2. | Bank Details;
(1) | Name of the account holder
(i) | Name of the bank
(iii) | Address of the bank branch
(iv) | Account No.
(v) | IFS Code of the branch
3. | Cover-I Shall contain scanned copy of
following:
(i) | Receipt of deposit of Tender Cost Ref.no.i...ooooiiiiii, Copy enclosed:
Amount:.........ocoiiiiinn... Yes / No
(i1) | Receipt of deposit of EMD Refino....oooooiiiiiiis Copy enclosed:
Amount:.........ccoiiiiiinn... Yes / No
(ii1) | Copies of experience certificates of similar works Copy enclosed:
completed satisfactorily as per NIT | Yes /No
(iv) | Copy of GST registration number Copy enclosed:
........................................ Yes /No
(v) | Copy of PAN Card No. Copy enclosed:
........................................ Yes / No
(vi) | Tender acceptance letter Copy enclosed:
Yes /No
4. | Cover —1I
Financial bid as per format given in the tender Uploaded on CPP
document (BOQ) uploaded through CPP portal portal:
Yes /No

hereby declare that the documents submitted / enclosed are true

and correct. In case any document at any stage found fake / incorrect, my EMD may be forfeited & debarred

from tendering in CSIR-ITIM, JAMMU. No further clarification will be sought from the tenderers.

Date: .....oooiviiii

(Signature of the Bidder with Official Seal)

Note: All are requested to fill up the required data in the above Performa.




ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day of BETWEEN the
Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies Registration
Act 1860 (Hereinafter referred to as the Employer, which expression shall include its successors and assignees
and authorized officers of the Society) of the one part and trading in the name and style of

(herein after referred to as the contractors(s) which expression shall include his/their respective
heirs, executors, administrators and permitted assignees) of the other part.

WHEREAS the Employer is desirous of getting the work of done and has caused drawings, schedule
of Quantities and Specifications describing the work to be prepared.

AND Whereas the said specifications and the schedule of quantities and other documents have been signed by
on behalf of the parities.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS
FOLLOWS:-

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon
and subject to the conditions hereinafter contained execute and complete, the work at the rates
specified in the attached schedule of quantities and with such materials as are provided for and in
accordance in all respect with specifications, designs, drawings and instructions in writing. Time for
carrying out the work will be months and the date of commencement shall be reckoned from the
tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the times
and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of Agreement.

. General Conditions of Contract Page No _ to

il. Special Conditions Page No

iii. Additional Conditions Page No

iv. Indenture of Secured Advance Page No ___ to

v. Original tender document alongwith the covering letter of the firm dated _ Page No. 1 to _
Vi.

Vii.
viii.

In witness whereof the parties hereto have set their respective hands the day and year herein above written.
Signed by, for and on behalf of Employer

In the presence of

(1 @

Signed by the said contractor

In the presence of

)] )




1.

(a).

(b)

a)

GENERAL CONDITIONS OF CONTRACT

INTERPRETATION

In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special
Conditions and Agreement, the following words shall have the meanings herein assigned to them except
where the subject or context otherwise requires.

This contract shall comprise of the Articles of Agreement General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of
acceptance of tender and other documents mentioned in the contents sheet attached hereto and including
those to which only reference is made herein.

WORK OR WORKS: shall mean all work or works defined in schedule of quantities, specifications
and such other work or works as the contractor may be entrusted with for carrying out under this
contract.

EMPLOYER shall mean Director-General, CSIR or any officer authorized Director-General for the
purpose.

ENGINEER: shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract.

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or not,
undertaking the work and shall include the legal personal representative or such individual or the
persons composing such Firm or Company or the successors of such Firm or Company and the
permitted assignees of such individual or Firm or Firms or Company.

SITE: shall mean the site of the contract works including any buildings and erections thereon and any
other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the
contractor's use.

COMPENSATION: shall mean all sums payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage sustained
and whether or not any damage sustained, and whether or not any damage shall have been sustained.

Words imputing persons include firms and corporations; words imputing the singular only also include
the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of
the clauses in any way.

DRAWINGS AND SPECIFICATIONS

The contractor shall execute whole and every part of the work in the most substantial and workmanlike
manner both as regards material and otherwise in every respect in accordance with the specifications.
The contractor shall also conform exactly and faithfully to the design, drawings and instructions given
in the respect of the work by the Engineer. The contractor shall be furnished free of charge one copy of
such specifications and all such designs, drawings and instructions as are not included in the printed
publications.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide at his own cost all material (except such materials, if any as may in
accordance with the contractor be supplied by the Employer) plants, tools, appliances, implements,
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming
part of the contract or which may be necessary for the purpose of satisfying or complying to the
requirements of Engineer, as to any manner as to which under these conditions he is entitled to be
satisfied together with carriage there or to and from the work. The contractor shall also supply without
charge the requisite number of persons with means and materials necessary for the purpose of setting
out works and counting, weighing and assisting in the measurement or examination at any time and
from time to time of the work or materials. Failing his so doing, the same may be provided by the
Engineer at the expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract and/or from his Security Deposit. Sufficiency of Tender The contractor
shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of the
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b)

d)

e)

tender for the works and the rates and the prices quoted in the schedule of items, which rates and the
prices shall, except as otherwise provided, all his obligations under the contract and all matters and
things necessary for the proper completion and maintenance of the works”.

The contractor shall provide himself with requisite quantity and quality of water for carrying out the
works at this own cost. If, however, piped water is supplied by the Employer, the contractor shall pay
for the water at one percent of the total cost of the work done except on Electrical work, Air-
conditioning work and Furniture work. The contractor shall make his own arrangement for water
connection and laying of further pipelines from the source of supply of the Employer. It should be
clearly understood that the Employer does not guarantee to maintain un-interrupted supply of water and
it will be incumbent on the part of the contractor to make alternative arrangement for water at his own
cost in the event of any temporary break-down in the water mains so that the progress of work is not
held up for want of water. No claim as damages of refund of water charges will be entertained on
account of such break-downs. However, if the contractor is permitted to make his own arrangement to
draw water from a well, hand-pump, or natural river or pond of the Employer, no charges will be made
for the water drawn from the same, but the contractor will make good any damage done to the
installations and ensure that the quality of water used in the work is conforming to BIS codes and
provide for any treatment at his own cost.

The contractor shall be allowed to construct temporary wells in Employers’ land for taking water for
construction purpose only after he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide necessary
safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He
shall be responsible for any accident or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

The Employer on no account shall be responsible for the expenses incurred by the contractor for hired
ground of water obtained from elsewhere.

Subject to availability the Employer may supply power at only one point from where the Contractor
shall make his own arrangement for distribution including provision of electric meters, switches, fuses
etc. at his own cost. These shall be in the custody of the Employer. If there is any hinderance caused to
other works the contractor shall reroute or remove such temporary lines without any extra cost. Such
temporary lines shall be removed after the completion of work. The cost of power consumed by the
contractor shall be payable to the employer at rates fixed by the Employer, which would be deducted
from the running account bills. However the Employer does not guarantee the supply of power and no
compensation for any failure or short supply of power shall be entertained.

4. AUTHORITIES, NOTICES & PATENTS

a)

b)

a)

The contractor shall conform to any regulations and bye-laws of any corporation and of any
electricity supply company and authorities with whose systems the structure is proposed to be
connected, and shall before making any variations from the drawing and specifications that may be
necessitated for so conforming by giving written notice to the Engineer specifying the variations
proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance
with this clause involves any extra work not included in this contract, he shall specify these items of
work and the allowance of extra payment required on their account.

The contractor shall give all notices required by the said regulations or bye-laws to be given to any
Authority and pay to such Authority or to any public office all fees that may be chargeable in respect
of the works and lodge the receipts with the bill to the Engineer for reimbursement

RATES TO INCLUDE ALL TAXES

Rates quoted by the contractor shall include all taxes and GST as per prevailing rules/norms, in
respect of this contract and the Employer shall not entertain any claim whatsoever in this respect.
Tendered rates are inclusive of all taxes and levies payable under the respective statutes. However
pursuant to the Constitution (Forty sixth Amendment) Act, 1982 if any further tax or levy is imposed
by Statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly
pays such taxes/ levies the contractor shall be reimbursed the amount as per the rules on producing
proof of payment so made provided such payments, if any, is not in the opinion of the Employer
(whose decision shall be final and binding) attributable to delay in executing of work within the
control of the contractor.
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b)

©)

b)

<)

d)

e)

The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Employer and further shall furnish such other information and documents as the
Employer may require.

The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to
the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer
that the same is given pursuant to this condition together with all necessary information relating
thereto.

MATERIALS

If the specifications of schedule of items provide for the use of any material to be supplied by the
Employer's stores or if it is required that the contractor shall use certain stores to be provided by the
Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to
procure and shall be supplied such material and stores as are from time to time required to be used by
him for the purpose of the contract only and value of the materials so supplied at the rates specified
in the said schedule of materials and of the quantities incorporated in the work may be set off or
deducted from any sums then due, or thereafter to become due to the contractor under the contract or
otherwise or against or from the Security deposit. All materials so supplied to the contractor by the
Employer shall remain the absolute property of the Employer and the contractor shall be the trustee
of the materials so supplied/procured and the said materials shall not be removed/disposed off from
the site of the work on any account and shall be at all times open for inspection by the Engineer or
Employer. The contractor shall bear all incidental charges for cartage, storage and safe custody of all
materials and against damage due to dampness, rain, sun, fire and theft and be fully responsible for
their storage and maintenance. Any such material unused and in perfectly good condition in the
opinion of the Employer at the time of the completion of work or termination of the contract, or
earlier shall be returned to the Employer at a place directed by the Engineer at contractor's cost and at
rates stipulated in the said schedule but in case the Employer decides not to take back the materials
the contractor shall have no claim for compensation on account of any such materials supplied to him
as aforesaid being unused by him or for any wastage or damage to any such materials.

If for any reason there is delay or non-supply of material as shown in the schedule, the contractor
shall procure the same and complete the work in time after due-intimation and approval of the
Employer. The difference in price (between his Procurement price and price shown in the schedule)
shall be paid to the contractor. However in case approval of the Employer is not given, only suitable
extension of time would be considered and no other claim of compensation/damages shall be payable
by the Employer.

After completion of the work or on determination/termination of the contract, the theoretical quantity
of cement to be used in work shall be calculated on the basis of statement showing quantity of cement
to be used in different items of work provided in current schedule for the purpose printed by CPWD.
In case any item is executed for which the standard constants for the consumption of cement are not
available in the above mentioned statement or cannot be derived from this statement, the same shall
be calculated on the basis of standard formula to be laid down by the Engineer. Over the theoretical
quantity of cement, shall be allowed a variation up to 3% plus/minus for works estimated cost of
which as put to tender is not more than Rs. 10.00 lakhs and upto 2% plus/minus for works estimated
cost of which as put to tender is more than Rs.10.00 lakhs. The difference in the quantity actually
issued to the contractor and the theoretical quantity including authorised variation, if not returned by
the contractor, shall be recovered at twice the issue rate, without prejudice to the provision of other
conditions regarding return of materials governing the contract. In the event of its being discovered
that the quantity of cement which is less than the quantity ascertained as herein before provided
(allowing variation on minus side as stipulated above) the cost of quantity of cement not so used,
shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site.

The provision, of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel
reinforcement or structural steel sections (each diameter/section or category shall he considered
separately) except that the theoretical quantity of the steel shall be taken as the quantity required as
per design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting into
pieces. Over this theoretical quantity 2% Plus/minus shall be allowed as variation due to wastage.

The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables (other than
under-ground cables), wires, conduits/GI pipes, GI/'MS sheets used in various items of work shall be
calculated on the basis of measurements recorded in the measurement books for the purpose of
payment and for assessing the consumption of materials used in the works. Over this quantity a
variation of 5% plus shall be allowed for wastage of materials during execution in case of cables
(other than underground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets.
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10.

f) The provisions made above are without prejudice to the right of the Employer to take action against
the contractor under the conditions of the contract for not doing the work according to the prescribed
specifications.

g) In case of easy availability of approved quality of cement and steel in the open market it will be
Employer’s discretion to make these items as contractor’s supply.

TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labour and any other arrangement
normally required for testing, checking of materials and workmanship as stipulated in the specifications
and by statutory authority at his own cost. The Employer has the right to appoint the testing authorities.
The contractor shall pay for the cost of test samples, its packing, transportation including testing fees.
Failing his so doing, the same shall be provided by the Engineer at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract and/or from the
Security Deposit or proceeds thereof or of a sufficient portion thereof.

CONTRACTOR'’S ENGINEERS/FOREMAN & WORKMEN

a) The contractor shall give all necessary personal superintendence during the execution of the work and
as long thereafter as the Engineer may consider necessary until the expiration of the Defects Liability
Period. The contractor shall employ competent site- Engineer/Foreman as per CPWD norms and as
approved by the Engineer whose qualification must conform to the requirement specified by the
Engineer who shall be constantly in attendance of the work while the men are at work. Any directions
explanations, instructions or notices, given by the Engineer to such Site-Engineer or Foreman or any
other authorised agent shall be held to be given to the contractor.

b) The contractor shall on the request of the Engineer immediately dismiss from the works any person
employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who may
in the opinion of the Employer misconduct himself.

ACCESS

a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to
the works and/or workshops, factories or other places the materials are being prepared or constructed
for the contract and also to any place where the materials are lying or from which they are being
obtained and the contractor shall give every facility to them for inspection. Except the
representatives of statutory authorities and those mentioned above no other person shall be allowed
on the works at any time without the Permission of the Engineer.

b) If any work is to be done at a place other than the site of works, contractor shall obtain written
permission of the Engineer.

VARIATION & PRICE POR VARIATION

a) The Engineer with the approval of the Employer shall have power to make any
alternations/omissions/additions and/or substitutions from the original specifications, drawings,
designs, and written instructions and such alterations, omissions, additions, substitutions shall not
invalidate the contract and any altered, additional, or substituted work which the contractor may be
directed to do in the manner specified above as part of the work shall be carried out by the contractor
on the same conditions in all respects on which he agreed to do the main work. The rates for such
altered, additional or substituted work under this clause shall be worked out in accordance with the
following provisions in their respective order.

b) If the rates for the altered, additional, or substituted work are specified in the contract for the work,
the contractor is bound to carry out the altered, additional, or substituted work at the same rates as are
specified in the contract for the work.

c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract
for the work, the rates will be derived from the rates for a similar class of work as are specified in the
contract for the work.
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d)

e)

If the rates for the altered, additional, or substituted work cannot be determined in the manner
specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the
date of receipt of the order to carry out the work through notice in writing, inform the Engineer of the
rate which it is his intention to charge for such class of work, supported by analysis of the rate
claimed which shall be based on actual cost of work plus 10% as contractor's profit and over-heads
except in case of departmental materials for which contractors profit and over- heads shall be 2.5%.
When such notice has been given, the Engineer with the consent of the Employer may agree to such a
rate but if the Engineer does not agree to the contractor's rate, the Engineer may cancel his order to
carry out such class of work and arrange to carry out in such a manner as he may consider advisable.

Under no circumstances, the contractor shall suspend the work on the plea of non- settlement of rates
of items falling under the clause.

Deviation limits”

Building work 30%
Maintenance/emergency works 50%
Foundation works 100%
Services works 30%

11. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER
COMPLETION

a)

b)

<)

d)

The Engineer shall have powers to require the removal from the site of all materials and work which
in his opinion are not in accordance with specifications and in case of default, the Engineer shall be at
liberty to employ other persons to remove the same without being answerable or accountable for any
loss or damage that may happen or arise to such materials to the substituted thereof and in case of
default the Engineer may cause the same to be supplied and all costs which may attend such removal
and/or substitution are to be borne by the contractor.

If it shall appear to the Engineer or to the Employer based on audit/technical Examination that
any work has been executed with unsound, imperfect, or unskillful workmanship or with materials of
any inferior description, or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with
the contract, any defects, shrinkage or other faults which may appear within the defects liability
period of twelve months from the date of completion arising in the opinion of the Engineer, the
contractor shall on demand in writing which shall be made within twelve months of the completion of
the work from the Engineer specifying the work, materials, articles defects or other faults complained
of not-withstanding that the same may have been passed, certified and paid for, forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own cost. In case of any such failure, the Engineer may rectify or remove
or re-execute the work or remove and replace with others, the material or articles complained of as
the case may be at the risk and cost in all respects of the contractor.

In lieu or rectifying the work not done in accordance with the contract, the Employer may, allow such
work to remain, and in that case make allowance for the difference in value, together with such
further reduction as in his opinion may be reasonable.

Provided always that nothing in this clause shall relieve the contractor from his liability to execute
the works in all respects in accordance with the terms and conditions of this contract, or from his
liability to make good all defects.

12. WORKS TO BE OPEN FOR INSPECTION

a)

b)

All work under or in course of execution or executed in pursuance of the contract shall at all times be
open to the inspection and supervision of the Engineer and the contractor shall at all times during the
usual working hours, and at all other times at which reasonable notice of the intention of the Engineer
to visit the works shall have been given to the contractor, either himself be present to receive order
and instruction or have a responsible agent duly accredited in writing present for that purpose.

The contractor shall give not less than seven days notice in writing to the Engineer before covering
up or otherwise placing beyond the reach of measurement any work in order that the same may be
measured and correct dimensions thereof be taken before the same is so covered up or placed beyond
the reach of measurement and shall not up and place beyond the reach of measurement, any work
without the consent in writing of the Engineer and the Engineer shall within the aforesaid period of
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13.

b)

14.

seven days inspect the work, and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or the Engineer’s consent obtained the same
shall be uncovered at the contractors expense or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

ASSIGNMENT OR SUB-LETTING

The contract shall not be assigned or sublet without the written approval of the Employer. And if the
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence any
insolvency proceedings or make any, composition with his creditors or attempt to do so or if any bribe,
gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person in
the employment of the Employer in any way relating to his office or employment or if any such employee
or person shall become in any way directly or indirectly interested in the contract the Employer shall have
the power to adopt any of the courses specified under clause -23 as may be best suited to the interest of
the Employer and in the event of any of the courses being adopted the consequences specified in the said
clause shall ensure.

Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained
before any changes in the constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concerns such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement hereunder the partnership firm would have the right to
carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned or sublet in contravention of clause 13(a) and the same
action may be taken and the same consequences shall ensue as provided in the said clause 13 (a).

INDENTIFYING AGAINST DAMAGES TO PERSONS, PROPERTY STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible
for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to
traffic during the execution of work.

a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage,
whether such injury or damage arises from carelessness or accident in any way connected therewith.
This clause shall be held to include interalia any damage due to causes as aforesaid to work, building
(whether immediately adjacent or otherwise) and to roads streets, footpaths, bridges or ways as all
damage caused to the buildings and works forming the subject of this contract by inclemency of
weather. The contractor indemnifies the Employer and holds him harmless in respect of all expenses
arising from such injury or damages as aforesaid and also in respect of any award of compensation or
damage consequent upon such claim including legal costs.

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contracted works complete and perfect in every respect and so as to make good and
otherwise satisfy all claims for damage as aforesaid to the property of third parties.

¢) The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by any employee or representative of an
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss of life,
of such employees, or for compensation payable under any law, for the time being in force to any
workmen or to the representative of any deceased or incapacitated workmen.

d) The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by the Central/State Government or local
Municipal authorities for the non-compliance of any laws, regulations, rules pertaining to wages act,
safety act in force and any amendments thereof in respect of all labour and apprentices directly or
indirectly employed in the work under this contract.

e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation costs, charges and/or expenses arising or accruing from or in respect of any such claim
and/or damages as aforesaid from any sum or sums due or to become due to the contractor or security
deposit.

f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay an
royalties which may be payable in respect of any article or part thereof included in the contract. In the

15



event of any claims made under or action brought against the Employer in respect of any such matters
as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty,
at his own expense, to settle any dispute or to conduct any litigation that may arise there from.
Provided that the contractor shall not be liable to indemnify the Employer if the infringement of the
patent or design or any alleged patent or design right is the direct result of an order passed by the said
Employer or his authorized representative.

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

a) Any sum of money due and payable to the contractor including the security deposit under the contract
may be withheld or retained by way of lien by the Employer or Government or any other contracting
person or persons against and claim of the Employer or Government or such other persons in respect of
payment of a sum of money arising out of or under any other contract made by the contractor with the
Employer or Government or with such other persons.

b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the
Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the
same contract or any other contract is either mutually settled or determined by the Arbitrator if the
contract is governed by arbitration clause or by the competent court as the case may be, and that the
contractor shall have no claim for interest or damages whatsoever on this account or any other ground in
respect of any sum of money withheld or retained under this clause and duly notified as such to the
contractor.

16. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against
the contractor, the Employer shall be entitled to withhold and also have a lien to retain such sum or sums
in whole or in part from the security deposit, if any deposited by the contractor and for the purpose
aforesaid, the Employer shall be entitled, to withhold the security deposit, if any, furnished as the case
may be and also have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security deposit being insufficient to the claimed amount or amounts or if no security deposit
has been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain to
the extent of such claimed amount or amounts referred to above, from any sum or sums, found payable or
which at any time thereafter may become payable to the contractor under the same or any other contract,
with the Employer or any contracting person pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the lien referred
above, by the Employer will be kept withheld or retained as such by the Employer till the claim arising out
of or under the contract is determined by the Arbitrator (if the contract is governed by the arbitration
clause) or by the competent court as the case may be and that the contractor will have no claim for interest
or damages whatsoever on any account in respect of such withholding or retention under the lien referred
to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is
a partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to
return towards such claimed amount or amounts in whole or in part from any sum payable to any
Partner/Limited company as the case may be, whether in his individual capacity or otherwise.

b) The Employer shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of the
final bill and if as a result of such audit and technical examination any sum is found to have been over
paid in respect of any work done by the contractor under the contract or any work claimed by him to have
been done by him under the contract and found not to have been executed the contractor shall be liable to
refund the amount of over-payment and it shall be lawful for the Employer to re the same from him in the
manner prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it is
found that the contractor was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under-payment shall be duly paid by the Employer to the
contractor.

Provided that the Employer shall not be entitled to re any sum over-paid, nor the contractor shall be
entitled to payment of any sum paid short where such payment has been agreed upon between the
Employer on the one hand and the contractor on the other hand, under any term of contract permitting

payment for work after assessment by the Employer.
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17. IN-CASE OF DEATH OF CONTRACTOR

18.

19.

20.

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the contractor.

SUB — CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the execution of any
work not included in the contract. The contractor is to afford all reasonable facilities to all sub-
contractors, specialists, merchants, tradesmen and other who may at any time be appointed by the
Employer for executing any work or supplying any goods relating to the constructions, servicing,
equipping or furnishing of the work under this contract.

COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948. Contract Labour
(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws
affecting contract labour and Apprentice Act, 1961 and the rules and orders framed there under that may
be in force or brought into force from time to time.Contractor shall obtain a valid license under Contract
Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 1971 before commencing work and
which should be valid till the completion.

COMPENSATION FOR DELAY

a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall be deemed to be the essence of the contract on the part of the contractor. The work shall
throughout the stipulated period of the contract be proceeded with all due diligence and the contractor
shall pay as compensation an amount equal to one percent or such smaller amount as the Employer
(whose decision in writing shall be final) may decide on the amount of the whole work as shown in
the agreement, for every week that the work remains uncommenced or unfinished after the proper
dates.

b)

And further to ensure good progress during the execution of the work, the contractor shall be bound in
all cases in which the time allowed for any work exceeds one month (save for special jobs) to complete
one-eighth of the whole of the work before one- fourth of the whole time allowed under the contract
has elapsed; three-eights of the work before one half of such time has elapsed, and three-fourths of the
work before three-fourths of such time has elapsed. However for special jobs if a time schedule has
been submitted by the contract and the same has been accepted by the Employer, the contractor shall
comply with the said time schedule. In the event of the contractor failing to comply with this condition,
he shall be liable to pay as compensation an amount equal to one per cent or such smaller amount as
the Employer (whose decision in writing shall be final) may decide on the said cost of the work for
every week that the due quantity of work remains incomplete. Provided that the entire compensation to
be paid under the provisions of this clause shall not exceed ten percent on the cost of the work as
shown in the agreement.

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE
OPERATIONS

a)

The work (whether fully constructed or not) and all materials machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until
the work has been delivered to the Employer and a certificate from him to that effect obtained. In the
event of the work or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or war-like operations, the contractor shall, when
ordered in writing by the Employer, remove any debris from the site, collect and properly stack or
remove in store all serviceable materials salvaged from the damaged work and shall be paid at the
contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by
the Employer such payment being in addition to compensation upto the value of the work originally
executed before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for the compensation shall be assessed by the Employer.
The contractor shall be paid for the damage/ destruction suffered and for restoring the material at the
rates based on the analysis of rates tendered for in accordance with the provision of this agreement.
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b)

The certificate of the Employer regarding the quality and quantity of material and the purpose for
which they were collected shall be final and binding on the contractor.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
war-like operations (i) unless the contractor had taken all such precautions against Air Raid as are
deemed necessary by the A.R.P. Officers or the Employer, (ii) for any materials etc., not on the site
of the work or for any tools and plant, machinery scaffolding, temporary buildings and other things
not intended for the work.

(c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such

extension of time for its completion as it considered reasonable by the Employer.

22. EXTENSION OF TIME

a)

b)

If the contractor shall desire an extension of time for the completion of the work on the grounds of
his having been unavoidably hindered in its execution or any other ground, he shall apply in writing
to the Employer within thirty days of the date of hindrance on account of which he desires extension
as aforesaid, and the Employer shall, if in his opinion, (which shall be final) reasonable grounds
shown therefore, authorise such extension of time if any, which may, in his opinion, be necessary or
proper.

In the event the value of work exceeds the value of the Bill of Quantities owing to variations the
contractor shall be entitled to ask for extension of time in proportion to the increased value of work.

23. SUSPENSION OF WORK BY CONTRACTOR

(2)

ii.

iii.
iv.

(b)

ii.

The Employer may without prejudice to his right against the contractor in respect of any delay or
inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the
contract and without prejudice to any rights or remedies under any of the provisions of this contract or
otherwise and whether the date for completion has or has not elapsed by notice absolutely determine
the contract in any of the following cases:

If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any
defective work or that the work is being performed in any inefficient or otherwise improper or
unworkman-like manner shall omit to comply with the requirements of such notice for a period of
seven days thereafter or if the contractor shall delay or suspend the execution of the work so that in
the judgment of the Employer (which shall be final and binding) he will be unable to ensure
completion of the work by the date for completion or he has already failed to complete the work by
that date.

If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or
if circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

If the contractor commits breach of any of the terms and conditions of this contract.

If the contractor commits any acts mentioned in Clause-13 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Employer shall have the following powers:

To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing
to the contractor under the hand of the Employer shall be conclusive evidence). Upon such
determination or rescission the security deposit of the contractor shall be liable to be forfeited and
shall be absolutely at the disposal of the Employer.

The Engineer may employ labour paid by the Employer and to supply materials to carry out the work
or any part of the work debiting the contractor with the cost of the labour and price of the materials
(of the amount of which cost and price certified by the Engineer shall be final and conclusive against
the contractor) and crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of his contract.
The certificate of the Engineer as to the value of the work done shall be final and conclusive against
the contractor, provided always that action under the sub-clause shall only be taken after giving
notice in writing to the contractor. Provided also that if the expenses incurred by the Employer are
less than the amount payable to the contractor at his agreement rates, the difference should not be
paid to the contractor.
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iil. After giving notice to the contractor to measure up the work of the contractor and to take such part

thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor if the whole work had been executed by him (of the amount of which exceed
the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him by the Employer under this
contract, or any other account whatsoever or from his security deposit.

iv. In the event any one or more of the above courses being adopted by the Employer the contractor shall

(a)

have no claim to compensation for any lose sustained by him by reason of his having purchased or
procured any materials or entered into any engagements or made any advances on account or with a
view to the execution of the work or the performance of the contract. And in case action is taken
under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the Engineer has
certified in writing the performance of such work and the value payable in respect thereof and he
shall only be entitled to be paid the value so certified.

24. SECURED ADVANCE

The contractor on signing an indenture in the form specified by the Employer during the progress of the
execution of the work may be paid if agreed by the Employer upto 75 percent of the estimated value
which shall take into account the market value and contractors tendered rates for the finished item of any
material which in the opinion of the Engineer is likely to be incorporated in the work within next three
months are non-perishable and are in accordance with the contract and which have been brought on the
site in connection therewith and are adequately stored and protected against damage by weather or other
causes but which have not at the time of advance been incorporated in the works. When materials on
account of which an advance has been and under this clause are incorporated in the work the amount of
such advance shall be deducted from the next payment made under any of the clause or clauses of this
contract.

25. CERTIFICATES AND PAYMENTS

No payment shall be made for the work estimated to cost Rupees ten thousand or less till the whole of the
work shall have been completed and certificate of completion given. But in the case of work estimated to
cost more than Rupees ten thousand, the contractor shall, on submitting the bill be entitled to receive a
monthly Payment proportionate to the part of the work executed, and to the satisfaction of the Engineer,
whose certificate of the sum so payable shall be final and conclusive against the contractor, provided the
amount of work done is as per the value of intermediate certificate or for a lesser amount at the discretion
of the Engineer as mentioned in the NIT. All such intermediate payments shall be regarded as payments by
way of advance against the final payment only and not as payments for work actually done and completed
and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and taken
away and reconstructed, or recreated or be considered as an admission of the due performance of the
contract, of any part thereof in any respect or the accruing of any claim nor shall it conclude, determine, or
affect in any way the powers of the Employer under these conditions or any of them as to the final
settlement and adjustment of the accounts or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor within two months of the date fixed for the completion of work or of
the date of the certificate of completion furnished by the Employer and payment shall be made within three
months if the value of the completed works is upto Rs. two lakhs and in six months if the same exceeds Rs.
two lakhs of the submission of such bill. If there shall be any dispute about any item or items of the work
then the undisputed item or items only shall be paid within the said period of three months or six months as
the case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making a running payment,

(c)

advance payment without detailed measurements for work done worked out at 75 percent of the tendered
rates for assessed quantities may be made in running account bills by the Employer on the basis of a
certificate from the Engineer. The advance payments so allowed shall be adjusted in the subsequent
running bills by taking detailed measurements thereof. Final payments shall be made only on the basis of
detailed measurements.

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on
printed forms obtainable from the Engineer's office. The Engineer shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim, as far as admissible,
adjusted at far as possible, before the expiry of ten days from the presentation of the bill. If the
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contractor does not submit the bill within the time fixed as aforesaid the Engineer may cause action
within seven days of the date fixed as aforesaid, an authorised representative to measure up the said work
in the presence of the contractor whose signature to the measurement will be sufficient warrant and the
Engineer may prepare the bill from such measurements.

(d) Before taking any measurement of any work the Engineer or his authorised representative deputed by
him shall give reasonable notice to the contractor. If the contractor fails to attend after such notice or fails
to sign or to record the difference within a week from the date of measurement in the manner required by
the Engineer then in any such event the measurements taken by the Engineer or by the authorised
representative deputed by him as the case may be, shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.

(e) The charges in the bills always be entered at the rates specified in the agreement or in the case of any
extra work ordered in pursuance of these conditions and not mentioned or provided for in the agreement
at the rate determined as per clause-10. However in case of partially executed items of work, the
Employer at his discretion allows proportionate rates for such items of work as determined by the
Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor.

26. SECURITY DEPOSIT

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the
contractor till the sum along with the sum already deposited as earnest money will amount to
security deposit of 5% of the tendered value of the work. In addition, the contractor shall be required
to deposit an amount equal to 5% of the tendered value of the contract as Performance Security
within the period for commencement of work in the letter of award issued to him.

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer
as part of the security deposit and the bank goes into liquidation or for any reason is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and
the contractor shall forthwith on demand furnish additional security to the Employer to make good
the deficit of such sum from the running bill as mentioned above. Such deductions will be held by
the Employer by way of security deposit, provided always that the Employer for this purpose shall be
entitled to re the said percentage of the amount from each running bill till the balance of the amount
of security deposit is released. All compensation or the other sums of money payable by the
contractor under the terms of this contract may be deducted from the security deposit or from the
interest arising there from or from any sums which may be due to or may become due to the
contractor by the Employer on any account whatsoever and in the event of his security deposit being
reduced by reason of any such deductions aforesaid, the contractor shall within ten days make good
in cash or further fixed deposit receipt pledged in favour of the Employer. The security deposit shall
be collected from the running bills of the contractor at the rates mentioned above and the earnest
money if deposited at the time of tenders will be treated as part of the security deposit.

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security
deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,000/- each (The last such
fixed deposit receipt could be of a lower value on the basis of the amount). In case any recovery is
effected from running account bills, such reed amount shall not be replaced with fixed deposit
receipt. It is in the contractor’s interest to keep a watch about the adequacy of the fixed deposit
receipt submitted.

(d) No partial refund of security deposit shall be made during the defect liability period. In case the final
bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied
that the security deposit is not required for adjustment of Employers dues or whatsoever dues either
in this or any other contract then this security deposit either in full or in part could be refunded at the
sole discretion of the Employer. However, release of security deposit would be only after written
clearance of Labour Officer regarding no dues or claims is received.

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to
make up his amount shall be recovered from money due to the contractor under this contract, or any
other contract with the employer.

27. COMPLETION CERTIFICATE

Within ten days of the completion of the work, the contractor shall give notice of such completion to the

Employer and within ten days of the receipt of such notice the Engineer shall inspect the work. If there is

no defect in the work the Employer shall furnish the contractor with a certificate of completion otherwise a

certificate of completion indicating defects shall be issued but the work shall not be considered to be

completed until the contractor shall have removed from the premises on which the work shall be executed
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all the scaffolding, surplus material, rubbish, and all huts and sanitary arrangement required for his work,
people on the site in connection with the execution of the works as shall have been erected or constructed
by the contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors,
windows, walls, floors or other parts of any building, in, upon or about which the work is to be executed or
of which he may have had possession for the purpose of the execution thereof. If the contractor shall fail to
comply with requirements of this clause on or before the date fixed for the completion of the work, the
Employer may at the risk and cost of the contractor take action as he may think fit and the contractor shall
have no claim except for any sum actually realized by the sale thereof.

28. ESCALATION

(a) If the prices of materials not being supplied by the Employer and/or wages of labour required for
execution of the work increase, the contractor shall be compensated for such increase, as per
provisions detailed below and the amount of the contractor shall accordingly be varied, subject to the
condition that compensation for escalation in prices shall be available only for the work done during
the stipulated period of the contract including such period for which the contact is validity extended
under the provisions of Clause 22 of the General Condition of Contract without levy of compensation
under clause 20 of General Condition of contract and also subject to the condition that no such
compensation shall be payable for a work for which the stipulated period of completion is eighteen
months or less. Such compensation for escalation in the prices of material and labour, when due shall
be worked out based on the provision.

i. The base date for working out such escalation shall be the last date on which the tenders were
stipulated to be received.

il. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the
work as per the bills, running or final, and from this amount the value of material supplied by the
Employer and proposed to be recovered in the particular bill shall be deducted before the amount of
compensation for escalation is worked out. In case of materials brought to site for which secured
advance is included in the bill full value of such materials as assessed by the Engineer in charge (and
not the reduced amount for which secured advance has been paid), shall be included in the of work
done for operation of this clause. Similarly when such materials are incorporated in the work, the
secured advance is deducted from the bill the full assessed value of the materials originally
considered for operation of this clause shall be deducted from the cost of work shown in the bill
running or final. Further the cost of work shall not include any work for which payment is made for
any item at prevailing market rates.

iii. The compensation for escalation for materials and labour shall be worked out asper the formula given
below:-
VM = W A (MI-Mlo)
100X Mio
VM - Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or reed.

W - Cost of work done worked out as indicated in sub para (ii) above.

A - Component of materials expressed as percent of the total value of work and is predetermined as 75.

MI - Index numbers of wholesale prices in India for all commodities published by the Reserve Bank of
India for the period under reckoning.

Mio - Index numbers of wholesale prices in India for all commodities published by the Reserve Bank of
India on the date of receipt of tenders.
VL =WBX (LI-Llo)
100 Llo

VL - Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or reed.
W - Value of work done, worked out indicated in sub para (ii) above.
B - Component of labour expressed as per cent of the total value of work and is predetermined as 25.

LI - All India consumer price index number for industrial workers published by the Reserve Bank of
India for the period under reckoning as for the period under consideration

Llo- All India consumer price index numbers for industrial workers published by the Reserve Bank of
India and valid on the stipulated date of receipt of tenders.

(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above.
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The compensation for escalation shall be worked out at half yearly intervals and shall be with respect to the
cost of work done during the six calendar months of the said work. The first such payment shall be made at the
end of the six months after the month (excluding) in which the tender was accepted and thereafter at six
monthly interval. At the time of completion of work, the last period for payment might become less than six
months, depending on the actual date of completion. The index (MI or LI) relevant to any six months for
which such compensation is paid shall be the arithmetical average of the indices relevant to the six calendar
months. If the period upto date of completion after the six months covered by the last such installment of
payment, is less than six months, the index MI or LI shall be the average of the indices for the months falling
within that period. The base index (Mlo or Llo) shall be the one relating to the month in which the tenderas
stipulated to be received.

()

(d)

In the event of price of materials and/or wages of labour required for execution of the work decreases
there shall be downward adjustment of the cost of work so that the price of materials  and/or wages
of labour shall be deductible from the cost of work under this contract and in this regard formula
herein before stated under this clause shall mutatis mutandis apply, provided that no such adjustment
for the decrease in the prices of materials and/or wages of labour aforementioned would be made in
case of contracts in which the stipulated period of completion of the work is six months or less.

“Employer” shall have the discretion to permit the IEEMA (Indian Electrical & Electronics
Manufacturers’ Association) clause for escalation in case of specialized works e.g. lifts and electrical
and mechanical installations etc. where the price variation is not similar to building works.

29. ARBITRATION

a.

Except where otherwise provided in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions herein before mentioned and as to the quality or
workmanship or materials used on the work or as to any other question, claims, right, matter or thing
whatsoever in any ways arising out of or relating to the contract, designs, specifications, estimates,
instructions, orders on these conditions or otherwise concerning the works, or the execution or failure
to execute the same, whether arising during the progress of the work or after the completion or
abandonment thereof, shall be referred to the sole arbitration of the person appointed by the Director-
General Council of Scientific and Industrial Research, at the time of such dispute or if there be no
Director-General, Council of Scientific and Industrial Research, the Administrative Head of the
Council of Scientific and Industrial Research at the time of such appointment. The arbitrator to whom
the matter is originally referred being unwilling or unable to act for any reason, such Director General
or Administrative Head as aforesaid at the time or such inability or unwillingness to act shall appoint
another person to act as arbitrator in accordance with the terms of the contract. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor. It is also
term of this contract that no person other than a person appointed by such Director-General, Council of
Scientific and Industrial Research or the Administrative Head of Council of Scientific and Industrial
Research as aforesaid should act as Arbitrator and if for any reason, that is not possible, the matter is
not to be referred to arbitration at all. In all cases where the amount of dispute is rupees two lakhs and
above, the arbitrator shall give speaking award.

It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause together with the amount or amounts claimed in respect
of each such disputes.

It is also a term of the contract that if the contractor does not make any demand for arbitration in
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the
final bill is ready for payment, the claim of the contractor will be deemed to have been waived and
absolutely barred and the Employer shall be discharged and released of all liabilities under the contract
in respect of these claims.

The Arbitrator may from time to time with consent of parties enlarge the time, for making and
publishing the award.

Subject as aforesaid the provision of the Arbitration Act, 1940, or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration reference under this clause.

In the event of any dispute/difference arising out of the agreement, same shall be referred to Delhi
International Arbitration Centre (DIAC), Delhi High Court New Delhi.

22



30. DISMANTLED MATERIAL

The contractor shall treat all material obtained during dismantling of a structure, services sub
system/installations, excavation of the site for a work etc., a employer’s property and such material
shall be disposed of to the best advantage the Employer according to the instructions issued in writing
by the Engineer.

31. PERFORMANCE GUARANTEES

ii.

iii.

iv.

Performance Guarantee may be taken from the contractor before the award of work, by the officer
authorized to award the contract, if and where considered necessary, to ensure that a part or whole of
the contract is completed by the contractor. In case of non-performance, this guarantee could be
encashed.

***SPECIAL CONDITIONS**

These special conditions are meant to amplify the general specifications and general conditions of
contract.

Work shall be done as per CPWD specification.

In case of any discrepancy, the order of precedence in interpretation shall be as under:-

I. Schedule of quantities.

II. Drawings

II. Additional conditions
IV. General Conditions of contract

V. Special Conditions, Additional specifications.
VI. Specialist’s work, the specifications of which are attached.

VII. Additional Specifications for Electrical works-conduit laying, boxes etc.
VIII. CPWD latest civil and Electrical works specifications.

IX. LS. Codes

X. International Codes.
XI. Best Engineering practice.

STEEL

Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work.
For all other items of steel work the contractor shall procure the same.

Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for
straightening the bars whatsoever shall be entertained.

Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being
calculated with the help of the standard sectional weights as given in the CPWD latest specifications
for conversion of length to weight. However, for bars upto and including 10 mm dia the following
procedure shall be adopted. The average sectional weight for each diameter shall be arrived at from
samples from each lot of steel received at site. The actual weight of steel issued shall be modified to
take into account the variations between the actual and the standard co-efficient and the contractor’s
account will be debited by the cost of this modified quantity only.

For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the
purpose of penal recovery as envisaged in the contract.

CEMENT

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made
products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement shall not be issued.

Unless otherwise provided in the schedule of quantities the rates tendered by the contract shall apply
for all heights lifts, leads and depths of the work and nothing extra shall be payable on this account.

The surplus excavated earth which is beyond the requirement of the Employer’s work may be
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus excavated
earth to private parties at his discretion but nothing extra will be paid for the carriage or disposal of
surplus earth if the same is not required on any other work of the Employer.
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Contractor’s Site Superintendence

Staff to be employed by contractor on works. The contractor shall employ the following technical
staff during execution of works:-

(a) For building and road works

ii.

iii.

One Graduate Engineer, when the tendered cost of work exceeds Rs10 lakhs

One qualified Diploma holder (overseer) with experience not less than 3 years when the
tendered cost of work exceeds Rs.5 lakhs but is less than Rs.10 lakhs.

One qualified Diploma holder when tendered cost of work is more than Rs.2 lakhs but is
less

than Rs. 5 lakhs.

(b)

For sanitary and water supply works one qualified diploma holder with experience of not
less than 5 years, out of which one year should be in sanitary and water supply works
when the tendered cost of work is more than Rs.50,000/-

(c) For electrical works.

ii.

iii.

iv.

(d)

One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized university with an experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7 years when the tendered cost
of the work is not less than Rs.1.5 lakhs.

One Graduate Electrical Engineer with two years experience or a Diploma holder in
Electrical Engineering with experience of not less than 3 years, when the tendered cost of
the work is more than Rs.75,000 but less than Rs.1.5 lakhs.

One Diploma holder in Electrical Engineering with experience of not less than 3 years when
tendered cost of work is more than Rs.37,000 but less than Rs.75,000.

One licensed Supervisor with experience of not less than 3 years when the tendered cost of
work is more than Rs.7,500 and less than Rs.37,000

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to
pay reasonable amount not exceeding the mount shown below for each month of default.
These reies are subject to modifications from the time by CSIR based on CPWD.

6)) In case when a Graduate Engineer is to be employed Rs.3,000/-

(i1) In case when a qualified Diploma holder is required to be employed Rs.1,500/-

(iii) In case when a technical supervisor is required to be employed Rs.750.
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*** ADDITIONAL CONDITIONS***

The structural and architectural drawings shall at all times be properly correlated before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and drawings relating to the relevant item the former shall prevail unless
and otherwise given in writing by the Engineer.

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any
other natural cause whatsoever during the execution of work. The damage to work will be made good
by the contractor at his own cost, and no claim on this account shall be entertained.

All materials used shall be as per specifications and ISI marked wherever applicable. ISI marked
referred relate to latest BIS Code as published by Bureau of Indian Standards upto 30 days before the
date of opening the tender.

The contractor shall give a performance test of the entire installation(s) as per standard specifications
and/or as directed by the Engineer and will also submit. Test certificates as are required by
Municipal/Electrical authority or any other authority. Nothing extra shall be payable for the same
other than the fees paid to such authorities which shall be reimbursed on production of receipts.
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INDENTURE FOR SECURED ADVANCE

This indenture made the day of 202 between . (hereinafter called
the contractor which expression shall where the context so admits or implies be deemed to include his heirs,
executors, administrators and permitted assignees) of the one part and Council of Scientific and Industrial
Research, New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the
Employer which expression shall include its successors and assignees and authorized officers of the Society)
of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AND
WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of the works the subject of the said
agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the
Employer has agreed to advance to the contractor the sum of Rs. (Rupees
) on the security of materials the quantities and other particulars of which are
detailed in accounts of secured advance attached to the running account Bill for the said works signed by the
contractor on and the Employer has reserved to himself the option of making any further advance or
advances on the security of other materials brought by the contractor to the site of the said works. Now THIS
INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of
Rs. on or before the execution of these presents paid to the contractor by the
Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further advances (if any)
as may be made to him as aforesaid the contractor doth hereby convenant and agree with the Employer and
declare as follow:-

1. That the said sum of Rs. advanced by the Employer to the contractor as
aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the
contractor in or towards expediting the execution of the said works and for no other purpose
whatsoever.

2. That the materials detailed in the said account of secured advance which have been offered to and
accepted by the Employer as security are absolutely the contractor’s own property and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the Security of materials which are not absolutely his own property and free from
encumbrances of any kind and the contractor indemnifies the Employer against all claims to any
materials in respect of which an advance has been made to him a aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials on the
security of which any further advance or advance may hereafter be made as aforesaid (hereinafter
called the said materials) shall be used by the contractor solely in the execution of the said works in
accordance with the directions of the Engineer and in the term of the said agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protections against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the
contractor’s custody and on his own responsibility and shall at all times be open to inspection by the
Employer or any officer authorized by him. In the event of the said materials or any part thereof
being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the contractor will forthwith replace the same with other materials of
like quality or repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works except
with the written permission of the Employer or any officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives payments from the
Employer of the price payable to him for the said work under the terms and provisions of the said
agreement. However if any intermediate payments are made to the contractor on account of work
done then on the occasion of each such payment the Employer will be at liberty to make a recovery
from the contractor’s bill for such payment by deducting there from the value of the said materials
then actually used in the construction and in respect of which recovery has not been made previously,
the value for this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advances made under these presents were calculated.
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7. That if the contractor shall at any time make any default in the performance or observance in any
respect of any of the terms of provisions of the said agreement or of these presents the total amount of
the advance or advances that may still be owing to the Employer shall immediately on the
happening of such default be repayable by the contractor to the Employer together with interest
thereon at twelve percent per annum from the date or respective dates of such advance or advances
to the date of repayment and with all costs charges, damages and expenses incurred by the Employer
in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default
of the contractor and the contractor hereby covenants and agrees with the employer to repay and pay
the same respectively to him accordingly.

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the
said sum of Rs and any further sum or sums advanced as aforesaid and all costs
charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby
agreed and declared that notwithstanding anything in the said agreement and without prejudice to the
powers contained therein if and whenever the covenant for payment and repayment herein before
contained shall become enforceable and the money owning shall not be paid in accordance therewith
the Employer may at any time thereafter adopt all or any of the following courses as he may deem
best :-

a) Seize and utilize and said materials or any part thereof in the completion of the said works on
behalf of the contractor in accordance with the provisions in that behalf contained in the said
agreement debiting contractor with the actual cost of effecting such completion and amount due
in respect of advances under these presents and crediting the contractor with the value of work
done as if he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the contractor he is to pay same to the Employer on demand.

b) Removed and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable the Employer

under these presents and pay over the surplus (if any) to the contractor.

c) Deduct all or any part of the moneys owning out of the security deposit or any sum due to the
contractor under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said
advance shall not be payable.

In witness whereof the said and Director IIIM, Jammu by the order and under the direction of the

Employer have hereunto set their respective hands the day and year first above written.
Signed sealed and delivered

By the said contractor:

In the presence of

Signature:

Name:

Address:

Signed by

By the order and direction

of the employer:

In the presence of

Signature:

Name:

Address
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To,

PERFORMANCE GUARANTEE

Council of Scientific and Industrial Research

1.

Inconsideration of Council of Scientific and Industrial Research (hereinafter) called “The Council”
having awarded to M/s a company registered under the Companies Act 1956
(hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under the terms
and conditions of an Agreement dated--- made between the Council and the Contractor hereinafter called
the said agreement and Council agreed to accept a Deed of Guarantee as herein provided for
Rs. (Rupees only) from a Schedule Bank towards due
performance of the contract by the Contractor as per terms and conditions of the contract on the
condition that the Bank on demand from the Council and without demur pay to the Council the aforesaid
amount.

We, Bank Ltd., (hereinafter) referred to as the “Bank” do hereby undertake to pay to the
Council and amount not exceeding Rs. against any loss or damage caused to or suffered or
would be caused to or suffered by the Council by reasons of any breach or breaches of any of the terms
of conditions of the said agreement by the said contractor.

We, Bank Ltd., do hereby undertake to pay the amounts due any payable under this
Guarantee without any demur, merely on a demand from the Council by stating the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the Council for reasons of
any breach by the said contractor(s) of any of the terms and conditions contained in the said Agreement
or by reason of the contractor(s) failure to perform the said Agreement. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

This guarantee shall come into force immediately and continue in force and remain valid till six months
after the completion of all works under the said contractor which according to the terms of the said
contract, should be six months from the probably date of completion viz., the  day of

. If, however, the period of completion of the works under the said contract is for any
reason extended and upon such extension if the Contractor fails before the terms of this guarantee
expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall be pay to
Council the said sum of Rs.___ or such lesser sum as Council may demand.

This guarantee shall not be effected by any change in the constitution of the Bank or of the Contractor.

Notwithstanding anything hereinbefore contained, the liability of the Bank under this guarantee is
restricted to Rs. (Rupees. only) and the guarantee shall remain
in force till day of 20 unless claim or demand under this guarantee
is presented to the Bank within six months from that date all the rights of Council under this guarantee
shall be forfeited and the Bank shall be released and discharged from all obligations hereunder.
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AMENDMENTS-CONDITIONS OF CONTRACT FOR WORKS

S.NO.

PAGE

PARA

MODIFY

2

1(a)

Amend Six to twelve

1 (b)

Add a new sub para after “‘WORK’ as below:-
“EMPLOYER?” shall mean Director-General, CSIR or any officer
authorized y Director-General for the purpose.

After para 3

Add a new para 3A:- “SUFFICIENCY OF TENDER. The
contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of the tender for
the works and the rates and the prices quoted in the schedule of
items, which rates and the prices shall, except as otherwise
provided, all his obligations under the contract and all matters
and things necessary for the proper completion and maintenance
of the works”.

Add sub para (g) as “In case of easy availability of approved
quality of cement and steel in the open market it will be
Employer’s discretion to make these items as contractor’s

supply”.

8 (a)

Add “Annexure III refers.”

10

Add Sub para 10 (f) as

“Deviation limits”

Building work 30%
Maintenance/emergency works 50%
Foundation works 100%
Services works 30%

11 (b)

first line

5" line
6" line

Modify to read as “If it shall appear to the Engineer or to the
Employer based on audit/technical examination that any work has
been executed.”

Amend six to twelve

Amend six to twelve

12

19

Add “contractor shall obtain a valid license under Contract
Labour (R&A) Act 1970 and Contract Labour (R&A) Central
Rules 1971 before commencing work and which should be valid
till the completion.”

16

26 (d)

Add “However, release of security deposit would be only after
written clearance of Labour Officer regarding no dues or claims is
received.

10.

17

28

Add sub para (d) as “Employer shall have the discretion to permit
the IEEMA (Indian Electrical & Electronics Manufacturers’
Association) clause for escalation in case of specialized works e.g.
lifts and electrical and mechanical installations etc. where the
price variation is not similar to building works.

11.

17

29
29

Modify as below:-

ARBITRATION

In the event of any dispute/difference arising out of the
agreement, same shall be referred to Delhi International
Arbitration Centre (DIAC), Delhi High Court New Delhi.

12.

18

Add para 30

Add para 30 to as under: “DISMANTLED MATERIAL”. The
contractor shall treat all material obtained during dismantling of a
structure, services sub system/installations, excavation of the site
for a work etc., a employer’s property and such material shall be
disposed of to the best advantage the Employer according to
instructions issued in writing by the Engineer.

13.

18

Add para 31

Add para as: PERFORMANCE GUARANTEES ‘“Performance
Guarantee may be taken from the contractor before the award of
work, by the officer authorized to award the contract, if and where
considered necessary, to ensure that a part or whole of the contract
is completed by the contractor. In case of non-performance, this
guarantee could be encashed.

14

19

Modify as “In case of any discrepancy, the order of precedence in
interpretation shall be as under:-
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(i) Schedule of quantities.

(ii) Drawings

(iii)  Additional conditions

(iv)  General conditions of contract.

W) Special conditions

(vi)  Additional Technical Specifications

(vii) CPWD Latest Civil and Electrical specifications.
(viii) IS codes

(ix)  International codes

(%) Best Engineering practice

15

24

Add Annexure III as below:
Contractor’s Site Superintendence
Staff to be employed by contractor on works. The contractor shall
employ the following technical staff during execution of works:-
(a) For building and road works
(i)  One Graduate Engineer, when the tendered
cost of work exceeds Rs10 lakhs
(ii)  One qualified Diploma holder (overseer) with
experience not less than 3 years when the
tendered cost of work exceeds Rs.5 lakhs but is less
than Rs.10 lakhs.
(iii)  One qualified Diploma holder when tendered
cost of work is more than Rs.2 lakhs but is less
than Rs. 5 lakhs.

(b)  For sanitary and water supply works one qualified
diploma holder with experience of not less than 5
years, out of which one year should be in sanitary
and water supply works when the tendered cost of
work is more than Rs.50,000/-

(c) For electrical works.

(i) One qualified Graduate Engineer possessing Degree in
Electrical Engineering from recognized university with an
experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than
7 years when the tendered cost of the work is not less than
Rs.1.5 lakhs

(ii) One Graduate Electrical Engineer with two years
experience or a Diploma holder in Electrical Engineering
with experience of not less than 3 years, when the
tendered cost of the work is more than Rs.75,000 but less
than Rs.1.5 lakhs.

(iii) One Diploma holder in Electrical Engineering with
experience of not less than 3 years when tendered cost of
work is more than Rs.37,000 but less than Rs.75,000.

(iv) One licensed Supervisor with experience of not less than
3 years when the tendered cost of work is more than
Rs.7,500 and less than Rs.37,000

(d) In case the contractor fails to employ the technical staff as
aforesaid, he shall be liable to pay reasonable amount not
exceeding the mount shown below for each month of
default. These reies are subject to modifications from
the time by CSIR based on CPWD.

(i) Incase when a Graduate Engineer is to be employed
Rs.3,000/-

(ii) In case when a qualified Diploma holder is required to be
employed Rs.1,500.

(iii) In case when a technical supervisor is required to be
employed Rs.750.

16

16

Clause 28
Para (ii)

“The cost of work on which escalation will be payable shall be
reckoned as 85% of the cost of the work as per the bills, running
or final, and from this amount the value of material supplied by
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the Employer....................
rates”.

any items at prevailing market

AMMENDMENT OF CONTRACT FOR
WORKS IN CSIR

AMENDED PROVISION

Page 2
PARA 17
(©

Security deposit shall be deducted from the
running bills at 10% of the gross value of work
done and measured inclusive of Earnest Money
subject to a maximum of Rs.5.00 Lakhs
(Rupees five lakhs only)

A sum @ 10% of the gross amount of the bill
shall be deducted from each running bill of the
contractor till the sum along with the sum already
deposited as earnest money will amount to
security deposit of 5% of the tendered value of
the work. In addition, the contractor shall be
required to deposit an amount equal to 5% of the
tendered value of the contract as Performance
Security within the period for commencement of
work in the letter of award issued to him.

Page 15
para -26 (a)

Security deposit: The contractor shall permit
the Employer at the time of making any
payment to him for the work done and
measured to deduct sum at the rate of 10% of
the gross value of work done in each running
bill along with the earnest money if any, as
already deposited by the contractor will amount
to 10% of the estimated cost or Rs5.0 lakhs
whichever is less, unless full amount of
security deposit in cash or in the form of fixed
deposit receipts pledged in favour of the
Employer has been deposited.

As per 1 above

page 16
para 28 (a)

Escalation: If the prices of materials not being
supplied by the Employer and/or wages of
labour required for execution of the work
increase, the contractor shall be compensated
for such increase, the contractor shall
accordingly be varied, subject to the condition
that compensation for escalation in prices shall
be available only for the work done during the
stipulated period of the contract including such
period for which the contact is validity
extended under the provisions of Clause 22 of
the General Condition of Contract and also
subject to the condition that no such
compensation shall be payable for a work for
which the stipulated period of completion is six
months or less. Such compensation for
escalation in the prices of material and labour,
when due, shall be worked out based on the
provision.

Escalation: If the prices of materials not being
supplied by the Employer and/or wages of labour
required for execution of the work increase, the
contractor shall be compensated for such
increase, as per provisions detailed below and the
amount of the contractor shall accordingly be
varied, subject to the condition that
compensation for escalation in prices shall be
available only for the work done during the
stipulated period of the contract including such
period for which the contact is validity extended
under the provisions of Clause 22 of the General
Condition of Contract without levy of
compensation under clause 20 of General
Condition of contract and also subject to the
condition that no such compensation shall be
payable for a work for which the stipulated
period of completion is eighteen months or less.
Such compensation for escalation in the prices of
material and labour, when due shall be worked
out based on the provision.
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ANNEXURE-‘A’

Subject:- Implementation of modified provision in Service Tax — Clause No.5 of

GCC.

The existing provision of GCC in CSIR and modified provision after incorporating service tax on the basis of
modification of CPWD is given below in the tabular form:-

(2)

(b)

(©)

Rates quoted by the contractor shall includes
sales tax, duties, octroi, toll tax, royalties and all
other taxes in respect of this contract and the
Employer shall not entertain any claim
whatsoever in this respect. Tenedered rates are
inclusive of all taxes and levies payable under the
respective statutes. However pursuant to the
Constitution (Forty Sixth Amendment) Act, 1982
if any further tax or levy is imposed by Statutes,
after the date of receipt of tenders and the
contractor thereupon necessarily and properly
pays such taxes/levies the contractor shall be
reimbursed the amount as per the rules on
producing proof of payment so made provided
such payments, if any, is not in the opinion of the
Employer (whose decision shall be final and
binding) attributable to delay in executing of
works within the control of the contractor.

The contractor shall keep necessary books of
accounts and other documents for the purpose of
this condition as may be necessary and shall
allow inspection of the same by a duly authorized
representative of the Employer and further shall
furnish such other information and documents as
the Employer may require.

The contractor shall within a period of thirty days
of imposition of any further tax or levy pursuant
to the Constitution (Forty Sixth Amendment)
Act, 1982 give a written notice thereof to the
Employer that the same is given pursuant to this
condition together will all necessary information
relating thereto.

Sr. Exisiting Provision — Clause No.5 of GCC Modified Provision
No
1 Rates to include all Taxes Rates to includes all Taxes

d) Rates quoted by the contractor shall include all
taxes and GST as per prevailing rules/norms.

e) The contractor shall keep necessary books of
accounts and other documents for the purpose of this
condition as may be necessary and shall allow
inspection of the same by a duly authorized
representative of the Employer and further shall
furnish such other information and documents as the
Employer may require.

f) The contractor shall within a period of thirty days of
imposition of any further tax or levy pursuant to the
Constitution (Forty Sixth Amendment) Act, 1982
give a written notice thereof to
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Proforma for Earnest Money Deposit Declaration

Whereas I/'we.......... (name of agency) have submitted bids for------------------
--------- (name of work)

I/we hereby submit following declaration in lieu of submitting Earnest Money Deposit

L.If after the opening of tender, I/we withdraw or modify my/our bid during the period of validity of
tender (including extended validity of tender) specified in the tender documents.

2.If, after the award of work , I/we fail to sign the contract, or to submit performance guarantee before

the deadline defined in the tender documents,

I/we shall be suspended for one year and shall not be eligible to bid for CPWD/CSIR tenders from date
of issue of suspension order.

Signature of the contractor
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LIST OF APPROVED MAKES (CIVIL WORKS)

S.No Materials Approved Make / Manufactures
1 Adhesive solvent cement Pedilite, Sikka, Fosroc, CICO,
IPSA, Everite, EBCO, ECIE, Hardwin
2 Aluminum Building Hardware Traders
3 Angle Tron TATA, SAIL, RINL, JINDAL
4 Anodised Aluminium section Jindal, Hindalco
5 C. P fitting Jaquar, Mark, Kohler
6 C.I Cover & Manhole Cover Bajaj, MES ,RIF & NICO
Cast Iron Pipes & Fittings Manhole Covers and Frames
7 As per IS: 1729 (Manhole covers Bajaj, MES, NECO, BIC Calcutta, Kajeco,
ACC, Ambuja, Birla, L&T, J.P.Rewa,
8 Cement 43 grade (OPC) UltraTech
9 Cement Primer Asian, Nerolac,
10 Ceramic Tiles/ Vitrified Tiles Kajaria, Nitco, Jonhson
11 CP Brass fittings & Accessories Mark, Jaquar, Style
12 Door lock Godrej, Harrison, link
13 Epoxy Paint Asian, Nerolac,
14 G. I Fitting UNIK, DRP-M, KENT,
15 G. I Sheet TATA, RINL, Jindal, SAIL
16 G. I. Chain Link or barbed TATA, SAIL, RINL
17 G. I. Pipe Jindal, Prakash surya, TATA
18 Gate/ wheel valve Leader, DRP, ZOLOTO
Modiguard, Saint Gobian, TATA
19 Glass, Mirror (Float/ Sheet) Continantal
20 GM/ Forged Brass Ball Valves Zoloto, DRP, Leader
21 Gunmetal valves Leader
22 Hydraulic door closer Everest, Godrej, Harrison
23 M. S. pipe TATA, SAIL, RINL, Jindal
24 Mild steel Bar / TMT bar SAIL, TATA, RINL, Jindal
25 Oil bound distemper paint Asian, Nerolac, Dulux
26 Orissa Pan, W.C, Vitreous china sink and wash basin, Hindware, Orient, Cera, Paryware, Jaquar
27 Paver Tiles Endura, Marbonite
28 Plastic Emulsion Paint Asian,Nerolac,
29 Polymer Sealent for SIKA, CICO, Pidilite, G.E. Silicon.
Pre-Coated iron Galvanized profile sheet and Lioydeck, Trackdeck, Multiclad, TATA
30 accessories Bluescope
31 Pre-laminated particle board Kitlam, Durolam, Anchor, Durian, Novappan
32 PTMT fitting Prayag, Praksh Surya
33 PVC flushing cistern Hindware, Parryware, Jaquar
34 PVC plastic seat (W.C) Commonder, Hindustan ,Hindware, Jaquar
35 Rain Water & PVC Pipes & Prince, Supreme, Finolex, SFMC
36 RCC Pipe Ashok Cement Pipe, Indian Hume Pipe, KK
37 Sealent and Additives Asian Paints, Fosroc, Pidilite
38 Stainless Steel Sink Nilkanth, Nirali, Jayna, Crysil
39 Synthetic enamel paint/ Asian, Nerolac, Dulux
40 Textured exterior paint Asian, Nerolac, Dulux
41 Varnish Asian, Nerolac,
42 Wall Putty JK Wall Putty, Birla Putty
43 Water Proofing Compound FOSROC, SIKA, CICO
44 Water proofing paint/ Snowcem-plus, Nerolac
45 White Cement ACC, Birla, JKBirla, Ultra-Tech
46 18mm/12mm/6mm /4mm Ply Board Confore, Garnix, Century, Douro
47 Fevicol Pidilite, SH
48 Mica Mrirrino, Greenlam, Kitlam
49 Fly Proof GalvanisedWiremesh Power
50 Water Storage Tank (Triple Layer) Sintex
Choice of selection materials to be used in work out of the approved list shall remain with Engineer In-charge of the
work.
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Note:-

Contractors are requested to see work sites before quoting their rates.

Contractors are advised to avoid the conditional rebate on their Quoted rates.
Contractors shall be quoted above rates inclusive of all Taxes, LabourCess& GST or
additional head load etc.

If any tax is shown separately, the tender will be rejected.

Site plan is available in the Civil Engineering Office (IIIM) Jammu for the ready
reference of contractor.

Steel as approved (TATA, SAIL, RINL, and JINDAL make) by the Ministry of Steel for
steel structure work shall be used.

Cement 43 grade as approved (ACC, Ambuja, Ultra-Tech, Birla, I&T, J.P.Rewa,) by the
Ministry of Industry, Government of India for civil works shall be used.

The Contractor shall employ Graduate Engineer, Qualified Diploma Holder or
Technical Staff before start of work as per tender guideline.

“The work shall be carried out strictly according to latest CPWD Specifications and
in confirmation to L.E rules.”
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